TEXAS DEPARTMENT OF AGRICULTURE

REQUEST FOR PROPOSALS
TO PROVIDE
COMMERCIAL DISTRIBUTION SERVICES OF USDA FOODS

Texas Department of Agriculture
Stephen F. Austin
1700 North Congress Avenue
Austin, Texas 78701

RFP/Requisition Number: 551-6-03933

Proposal Due Date: January 28, 2016
Proposal Due Time: 3:00 pm (Central Time in Austin, Texas)

Posting Date: January 7, 2016

Refer Inquiries to: Monica Presson, CTPM
Monica.Presson@TexasAgriculture.gov

Pursuant to the Provisions of the Texas Government Code Title 10 Subtitle D Chapter 2156, Sections 2156.121 — 2156.127, sealed proposals will be
received until the date and time established for receipt. After receipt, names, prices and other proposal details may only be divulged after award of a
contract, if a contract is awarded. The award notice will be posted to the electronic state business daily at http://esbd.cpa.state.tx.us/.

Pursuant to Section 2155.131 of the Texas Government Code and 34 TAC § 20.41, the Office of the Comptroller of Public Accounts has delegated
authority to the Texas Department of Agriculture (TDA) to conduct this Request for Proposal and to award a contract for the purposes stated herein.

All written requests for information will be communicated to all applicants known to the agency.
All proposals shall become the property of TDA upon receipt.

All proposals must be delivered to TDA’s Purchasing Office as required by the instructions within this request. All addenda to or clarification of this
solicitation shall be issued in writing by TDA. TDA shall not be legally bound by an addenda or interpretation that is not in writing.

Contractor understands and agrees that no public disclosures or news releases pertaining to this Request for Proposal (RFP),, negotiations, subsequent
award, or any results or findings based on information provided or obtained to fulfill requirements of this RFP shall be made without prior written
approval of TDA.

NOTE: Failure to formalize the terms of the proposal by signing the Execution of Offer will result in disqualification of the proposal.


mailto:Monica.Presson@TexasAgriculture.gov
http://esbd.cpa.state.tx.us/

NOTICE REGARDING THE INCLUSION OF CONFIDENTIAL, PROPRIETARY,
TRADE SECRET OR PRIVILEGED INFORMATION IN A PROPOSAL

As a result of the changes to Texas procurement laws made by the gq™
Texas Legislature, please take notice of the following:

If it is necessary for Respondent to include proprietary or otherwise
confidential information in its proposal or other submitted information,
Respondent must clearly mark and label all confidential, proprietary, trade
secret or privileged material in 14 point or higher bold font on each page as
it appears, and identify the specific exception to disclosure in the Texas
Public Information Act (PIA) for each specific piece of confidential,
proprietary, trade secret or privileged information. Additionally, all
confidential, proprietary, trade secret or privileged information must be
segregated in a separate and discrete section of the proposal, which must
be able to be conveniently separated and detached from the other sections
of the proposal. Failure to properly label, identify and segregate any
confidential, proprietary, trade secret or other privileged information in the
proposal may result in all such information or material being disclosed as
public information. Merely making a blanket claim that the entire proposal
is protected from disclosure because it contains any amount of confidential,
proprietary, trade secret or privileged information is not acceptable, and
shall make the entire proposal subject to release under the PIA. In order to
initiate the process of seeking an Attorney General opinion on the release
of confidential, proprietary, trade secret or privileged information, the
specific provisions of the proposal that are considered by Respondent to be
confidential, proprietary, trade secret or privileged and confidential must
be clearly labeled and segregated as described above. Any information
which is not clearly identified as confidential, proprietary, trade secret or
privileged shall be deemed to be subject to disclosure pursuant to the PIA.
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SECTION 1 — INTRODUCTION AND PURPOSE
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1.2

PURPOSE OF THE REQUEST FOR PROPOSAL

The Texas Department of Agriculture (TDA) is inviting proposals from vendors, including food
distributors, to receive, store and deliver United States Department of Agriculture (USDA) Foods to
designated organizations throughout the State of Texas. If a contract is awarded under the terms of this
RFP, TDA anticipates the award of up to eight (8) separate contracts, one per region, to the successful
Respondent(s), i.e. individual, firm, or entity. A single Respondent may be awarded more than one
region/contract. TDA reserves the right to modify or negotiate the terms at the time of the contract
award, or enter into negotiation regarding the Respondent’'s selected delivery rate schedules and/or
proposed private storage rates. TDA reserves the right to make multiple contract awards under the
terms of this RFP, or alternatively, to make no awards under this RFP

BACKGROUND INFORMATION

The Food Distribution Program (FDP) is authorized by the U.S. Congress through Section 6 of the
National School Lunch Act, Section 32 of the Agricultural Act of 1965, Section 110 of the Hunger
Prevention Act of 1988, and Section 416 of the Agricultural Act of 1949.

The Commercial Delivery Program is authorized as part of the Commodity Distribution Reform Act and
WIC Amendments of 1987 (Public Law 100-237).

The multi-purpose Food Distribution Program (FDP), as created by federal legislation, authorizes USDA
to purchase and distribute food to participants participating in the National School Lunch Program
(NSLP) and Summer Food Service Program (SFSP). The program is designed to improve the nutritional
quality of the diets of program participants.

By agreement with USDA, TDA allocates and distributes USDA Foods to eligible organizations, primarily
schools, designated as Recipient Agencies (RAs). TDA, through a contract process, approves RAs, but
refers to them as Contracting Entities (CEs). Based on school demand, TDA orders food from USDA
and arranges for its receipt, storage, and distribution to the RAs. Each RA may have multiple delivery
(drop) sites.

TDA operates the Commercial Delivery Program with separate contracts for seven (7) Geographic
regions within Texas to distribute the USDA Foods to approximately 1232 RAs. USDA Foods arrive at
the Contractor's warehouse free of cost. Refer to Section Ill: M, page 33.

USDA Food Contractors will receive, store, and deliver:

A. Dry-regular Care (canned items),

B. Dry-special Care (flour, rice, pasta, non-fat-dry milk),

C. Chilled (cheeses and fresh produce), and

D. Frozen (both USDA Foods and processed end products).

The following reflects the approximate percentage of volume received over a 24-month period, from
July 2013 through June 2015, for each storage type:
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1.4

1.5

1.6

Dry-Regular Care: 20 percent
Dry-Special Care: 1 percent
Chilled: 60 percent

Frozen: 19 percent
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CONTRACT TERM/OPTION TO EXTEND

The Term of any Contract resulting from this RFP shall (from and after contract award) commence on
June 1, 2016 until May 31, 2017. Unless terminated in accordance with the provisions of this Contract,
this Contract may be renewed as provided by federal regulations, by mutual agreement of the parties for
up to four (4) consecutive one (1) year periods. TDA will notify Contractor of the renewal term through
an email and by signing and approval of an Annual Amendment (Renewal) Agreement by both parties.
All original contract terms and conditions will survive the termination or expiration of the initial contract
period. The duration of the Contract is subject to change as mandated by federal laws or regulations.

AWARD

TDA reserves the right to award one contract or several contracts to cover the entire state. Awards, if
any, are to be made at the discretion of TDA. Any award resulting from this solicitation will be posted on
the Electronic State Business Daily (ESBD) located at: http://esbd.cpa.state.tx.us. Any additional
guestions regarding the award phase can be forwarded to the Purchaser noted in this solicitation.

If a contract award is made, TDA will issue an internal purchase order referencing the RFP/Requisition
Number and the TDA contract number as referenced on the Notice of Award. The successful
respondent’s response, this RFP, the Notice of Award, and any amendments thereafter will make up the
Contract.

COMPENSATION

All payments are made in accordance with Texas Government Code §2251.001 et seq. Payments for
Goods and Services. Unless otherwise agreed to in writing by TDA, and authorized by state law,
payment is only by reimbursement upon satisfactory performance of services or after the delivery of
goods authorized in an approved invoice.

The successful respondent agrees that if the Texas Comptroller of Public Accounts is prohibited from
issuing a warrant to the successful respondent under section 403.055 of the Texas Government Code
regarding payments to debtors or delinquents prohibited, any payments owed to the successful
respondent under any contract resulting from this RFP will be applied towards the debt or delinquent
taxes that the successful respondent owes the State of Texas until the debt or delinquent taxes are paid
in full.

REQUIREMENTS AND SPECIFICATIONS

The Contractor(s) will receive and store USDA Foods and then deliver them to RAs.
A. Agencies Served
TDA reserves the right to add or delete RAs to this program during the term of the Contract. The

Contractor agrees to provide services at contracted prices for any new RAs that may be approved
to receive USDA Foods.


http://esbd.cpa.state.tx.us/
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B. Volume Impact

USDA Foods volume per region may increase or decrease based on changes at the Federal level
in program funding, program eligibility, or types and amounts of foods available and requested by
RAs.

C. Program Technical Assistance

TDA will provide the Contractors with technical assistance prior to and during program start-up
and throughout the term of the Contract. It is the responsibility of the Contractor to establish
internal controls through employee training and procedural manual development to maintain
operations as outlined in this RFP.

D. USDA Food Types

TDA orders various types of foods that are shipped to Contractors for delivery to the designated
RAs, as available and requested by the RA. The over-arching term for these types of foods is
USDA Foods which are separated into the following categories:

USDA Foods — Canned or frozen poultry, meats, fruits and vegetables.

USDA Foods — Grain or other staple foods such as rice, pasta, flour, etc.

USDA Foods — Fresh produce and dairy products, which require chilled storage.

End products processed with USDA Foods (shipped to Contractors by food manufacturers).
Farm to School Produce — Locally grown produce delivered by produce vendors, which require
chilled storage.

aogrONE

E. Volume by Region

TDA does not guarantee USDA Foods volume. However, the table below provides the
approximate volume of USDA Foods, including processed end products and Farm to School
Produce, distributed by each region over a 24-month period, from July 2013 through June 2015.
The table also provides the number of RAs within each region during the 24-month period.

Table 1

Region Volume Distributed Volume Distributed| Number of RAs
School Year (SY) SY 15 (in cases)
14 (in cases)
1 171,953 153,742 128
2 465,946 308,220 450
3 213,291 196,140 51
4 110,688 89,846 50
5 289,440 212,096 219
6 142,058 129,937 107
7 109155 75,724 227
TOTAL 1,502,531 1,165,705 1232
Note:

o] Refer to Exhibit A for the regional maps.
o] Refer to Exhibit E for a list of RAs.
o] Refer to Exhibit F for Volume by RA delivery (drop) sites.



F. Appointments/Inbound Shipments

Contractors will receive inbound shipments directly from USDA, from a commercial processor, and
from carriers of fresh produce. A shipment of product may be a full or partial truckload. Carriers
will call the Contractor to schedule an unloading appointment.

1. USDA Foods — Inbound shipments of USDA Foods contain one item per load
(approximately 700-2000 cases).

2. Processed Foods - Inbound shipments of processed foods are delivered by food
manufacturers and contain one or more end products per load.

3. USDA Foods Fresh Produce — Inbound shipments of fresh produce will contain one product.
Contractors must monitor USDA Foods fresh produce closely to ensure quality is not
compromised. Contractors must ensure the RAs request the USDA Foods produce on their
next scheduled delivery for optimal quality.

4. Farm to School Produce — Inbound shipments of Farm to School Produce may contain up to
three items per shipment. Contractors must ensure the RAs request the Farm to School
Produce on their next scheduled delivery for optimal quality.

G. Receiving Responsibilities

The Contractor is responsible for the receipt of all foods described in this RFP. (Note: Assessment
or levy of lumper fees for cargo that shifts during transit is not permissible by either USDA
vendor/carrier or Contractor. The Contractor may request reimbursement of costs associated with
unloading out-of-condition USDA Food shipments).

Instructions in the FNS Instruction 709-5, Shipment and Receipt of Food, are permanent
requirements included in the awarded commercial distribution contract. Awarded Contractors are
required to comply with these requirements.

FNS Instruction 709-5 can be found online at:

http://www.fns.usda.gov/fns-instruction-709-5-revision-2

At any time during the contract period, Contractors are required to provide TDA with the name,
email address and contact phone number of Contractor’s staff who may be serving as short or long
term replacement for the Contractor’'s main contact person. It is Contractor’'s responsibility to
provide this information to TDA within one business day of becoming aware of staff replacement.

1. USDA Foods Fresh Produce

Fresh fruit and/or vegetable shipments directly delivered by USDA vendor, with the exception of
apples, cannot be unloaded without an inspection conducted by a USDA representative. USDA
representatives will fail any shipment that does not meet USDA specifications. TDA must be
immediately informed of this occurrence and will make final determination to accept or reject the
shipment.

2. Out of Condition USDA Foods Delivery

Contractors must immediately inform TDA when a delivery from USDA comes in an out-of-
condition state (shifted pallets, damaged product, etc.) prior to any further activity (i.e.
unloading). TDA may request pictures of the shipment.

H. Seals

Contractors must record the serial numbers of truck door seals and their condition.
Intermediate consignees shall record inbound, and if applicable, outbound seal numbers.
Contractors must reject shipment and immediately report to TDA if seals are either broken,
missing or do not match the number on supporting documentation such as Bill of Lading.
(Note: The driver is issued seals for split shipments. This does not apply to Farm to School or
Processed End product shipments).
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Securing Loaded Trucks

Contractors are required to ensure delivery trucks are properly locked and secured between
delivery drops to the RAs.

Contractors are required to provide reasonable precautions for their delivery trucks, and those of
any subcontractors, to secure against, but not limited to, theft and the possibility of bio-terrorism.

Warehousing

The Contractor must have sufficient storage space to handle all inbound shipments at all times
including abnormal peak loads, at no additional cost to TDA or RAs. The number of cases expected
to be on hand at any given time varies depending on the flow of inbound and outbound shipments.
Contractors must store USDA Foods, including processed end products and Farm to School
Produce in lot numbers, separate from the Contractor's commercial foods. The Contractor must
typically rotate stock on a First In, First Out (FIFO) basis by date of receipt, but dates found on the
package (expiration, best-if-used-by, pack, etc.) must be considered in overall management of
inventory rotation. TDA must be informed when succeeding shipments have dates that may impact
FIFO.

TDA may require the Contractor to bypass FIFO if an RA’s decision to delay timely receipt of their
USDA Foods allocations, including processed end products and Farm to School Produce, causes
another RA to receive product older than the product that was allocated to them.

TDA, USDA, or their agents or representatives, will inspect Contractor's facilities and/or
subcontractor's facilities as frequently as warranted. Contractors must cooperate with all
inspections, including during the annual inventory review. Inspections are to help ensure that
Contractors are complying with all terms and conditions of this RFP and USDA requirements
are met, including sanitation and temperature. Contractors must comply with State and local
health requirements.

Changes to an address or location of a warehouse must be submitted no later than 60 days in
advance of implementation. Contractors submitting changes less than 60 days may be imposed a
destination fee by TDA, USDA or USDA vendor.

1. Sub-contracted Warehouses

The Contractor must obtain written approval from TDA before storing USDA Foods at any
facility other than the Contractor's warehouse. The approval process to subcontract to store
USDA Foods may include a site visit by TDA. The Contractor is responsible for any USDA
Foods loss by subcontractors and for pursuing recovery of funds or product from the
subcontractor. If the subcontracted facility is the destination for inbound USDA Foods,
changes to the address or location of a subcontractor must be submitted to TDA 45 days in
advance of implementing the change. Contractors submitting changes less than 45 days may
be imposed a destination fee by TDA, USDA or USDA vendor.

Contractors must ensure subcontractors cooperate with USDA and TDA's inspectors,
reviewers and auditors, or their authorized agents and representatives.

Upon TDA approval to store USDA Foods at a subcontracted facility, TDA recommends
that the Contractor request a performance bond from the subcontractor and/or proof of
adequate insurance to cover any losses. See Performance Bond — Section 5.4.

Contractors are required to ensure that subcontractors adhere to the RFP terms and
conditions, including FNS 709-5 requirements.

Should a temporary facility be needed prior to receiving written approval from TDA, the
Contractor must immediately acquire verbal approval from TDA and provide the name and
location of facility, term of temporary use, and assure TDA the facility is adequate to handle
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foods as set forth by the approved contract with the Contractor. Any and all losses, thefts, or
damage of USDA Foods occurring at a temporary facility is the responsibility of the Contractor.

45 Days Free Storage

In addition to the free storage time between the receipt of USDA Foods and the allocation date
of the USDA Foods to RAs, Contractors must provide 45 days of free storage to RAs. The 45-
day period begins the day after allocation. TDA electronically allocates (i.e. divides among) the
majority of USDA Foods weekly to RAs.

Example: If USDA Foods are received on Monday, and allocated on Thursday, day one of
the 45-day free storage period for RAs begins on Friday.

Private Storage - Long Term/Short Term Storage

A. Short Term: On the 46th day after allocation of USDA Foods, the Contractor may charge
RAs a storage rate not to exceed the contracted private storage rates (per
case, per month), by storage type. Short Term is defined as USDA Foods in
storage from the 46th day through the 180th day.

B. Long Term: On the 181st day after allocation, the Contractor may charge RAs double the
approved private storage rates (per case, per month) by storage type.

(Note:  For quality reasons, fresh foods should not fall into the category of private
storage. Contractors must monitor the fresh food allocations closely to ensure the
applicable RAs request delivery of the produce on their next scheduled delivery.)

TDA requires all Contractors to provide TDA with an annual summary of delivery and
private storage fees paid to them by schools, no later than July 30th of each contract year.

Sanitation

Contractors must conduct pest and rodent control, at least monthly, and retain records to
verify compliance. Employees must be trained to detect signs of infestation by insects and
rodents, to correct such problems, and to prevent infestation problems from spreading.

Contractors must ensure that USDA Foods are stored away from chemicals or other
potentially harmful products and otherwise ensure that USDA products and/or packaging are
protected from contamination and from absorbing odors through the packaging.

Contractors must maintain and keep clean all warehouse facilities, trucks, and other space
used for storing or transporting USDA Foods, as required by USDA and TDA policy.

Storage Temperature Requirements

TDA requires Contractors to maintain logs and record temperatures in each storage area for
USDA Foods at a minimum of every other day. If closed on Saturday and Sunday,
Contractors must record temperatures on Friday and Monday.

0 Frozen items must be stored at 0°F or below.

o Chilled items must be stored in refrigerated space at a temperature between 35°F and 45°F.

o Dry storage for canned items and other USDA Foods must be stored at a temperature
between 50°F and 70°F. The dry storage area must be well ventilated with forced air.

Dry, Special Care

To prevent infestation and deterioration in quality, Contractors must give special care to
some packaged, bagged, or canned dry storage USDA Foods.



Beginning in May and until distributed, the Contractor must store grain product (e.g. flour,
non-fat dry milk, pasta, rice) in chilled storage. Chilled storage rates will apply.

Contractors must refrigerate these products at 50°F or less, with relative humidity not
greater than 60 percent (%).

Other dry storage USDA Foods requiring special care must be carefully stacked and stored
to prevent crushing or deterioration.

7. Inventory Damages

The Contractor must report to TDA, within 24 hours, on Form 1638 "Report of Loss of USDA
Foods", any damage to USDA Foods, including damage occurring in the warehouse or during
transporting and delivery of the USDA Foods to the RAs. Any supporting documentation such
as pictures and/or condemnation report from a qualified heath inspector should be included.

8. Short Shelf Life ltems
For short shelf life items, for example, apples, Contractors shall be responsible for adding the
fresh produce to the RA delivery order if the RA did not request the produce on their next
scheduled delivery. Contractors must notify the RA prior to the delivery date by phone or
email that the order was modified to include the fresh produce.

K. Physical Inventory Counts

1. Mid-Year Count and Inventory

a. In addition to annual physical inventory counts, TDA requires the Contractor to
conduct a mid-year physical inventory count no later than December 31st.

b. The Contractor will submit results of the mid-year count to TDA via email to
CommodityOperations@TexasAgriculture.gov

c. Any gains found during the mid-year count that are not in TX-UNPS must be reported
immediately after the physical count is completed. These gains must be documented
with Lot numbers and Received Dates for each item.

d. If TDA determines the results of the mid-year count to be an unreasonable quantity of
gain or loss, TDA may require the Contractor to submit a written Corrective Action
Plan to demonstrate the changes that will be implemented to fully correct all necessary
procedures to reduce gains or losses. TDA retains the discretion to determine what
may or may not constitute an unreasonable quantity of gain or loss, and will consider
factors including, but not limited to:

i. The annual caseload handled by the Contractor;
ii. The Contractor's previous history of performance, including any gains and
losses from previous years;
iii. Industry standards regarding gains and losses;
iv.  The gain and loss rates of other TDA contractors.

2. Cycle Inventory Counts

In addition to mid and annual inventory counts, the Contractor shall conduct a first quarter
and a third quarter cycle inventory counts. Cycle count is not considered a full inventory
count. It is counting high value items in a Contractor’s inventory. Contractor shall retain
Cycle Count Information and provide to TDA upon request.

3. Annual Inventory Review

Each year, TDA or TDA's agents, along with the designee(s) of the Contractor, will physically
conduct an inventory of all USDA Foods, including foods stored at subcontracting facilities.
This review usually takes place before the end of the program year.
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During the period designated by TDA for the Annual Inventory Review, the Contractor
must not schedule appointments for inbound or outbound shipments of USDA Foods.

At the request of TDA, the Contractor shall provide sufficient equipment to allow
TDA and/or TDA's agents to simultaneously count USDA Food stored in freezer, chilled and dry
storage areas.

The Contractor shall provide equipment (lifts) with safety cages and safety belts to hold at least
three people, if required. The Contractor will furnish freezer outerwear (freezer coats as may be
necessary).

During the annual inventory review, TDA and/or TDA's agents will compare the physical
count to a current inventory generated from TX- UNPS. The dollar amount of gains
(overages) and losses (shortages) of USDA Food product are calculated using USDA's
current list of food prices.

a. Physical Inventory: Final Count

On the day of and when the Annual Inventory Review is complete, TDA (or TDA's agents)
and the Contractor must agree to the number of cases, packages, or containers of each
USDA product counted, including the number at subcontracting facilities, and each must
sign the inventory count sheets to affirm agreement with the results. If a discrepancy is
determined and no agreement is met, the Contractor and TDA must conduct a recount of
the product(s) in question. If a continuation of a non-resolution occurs, TDA makes the
final determination and approval.

b. Annual Inventory Reconciliation

No later than thirty (30) days after the physical inventory count, TDA will provide the
Contractor with a reconciliation letter, including the results of the physical inventory count.

No later than thirty (30) days after receipt of TDA’s reconciliation letter, the Contractor will
provide its response to TDA's findings.

c. Physical Inventory: Losses (Shortages) of Available Inventory

The Contractor must pay TDA for the value of available inventory of USDA Foods
lost (shortages).

d. Physical Inventory: Losses (Shortages) of Allocated Inventory

Allocated USDA Foods belong to RAs and the Contractor must reconcile losses by
negotiating with the RAs directly. At the RA's option, the Contractor must either
replace lost product with product of equal value and equal (or greater) quality or pay
the RA the value in cash.

When allocated inventory is transferred from one RA to another, the inventory
maintains its original allocation date. The RA that accepts the transferred inventory
must take possession of inventory on the next scheduled delivery.

e. Physical Inventory: Losses (Shortages) of Processed Inventory

The Contractor must pay the RA a cash payment that compensates the RA for the value
of processed foods lost and the payment must include the value of the processing fee per
case. TDA will provide the Contractor with the processing fees.



Physical Inventory Gains (Overages)

TDA may allow the Contractor to offset shortages with gains, thus reducing the total loss
recorded from the Annual Inventory Review. The following applies to offsets:

1. The Contractor and/or TDA must investigate any shortages identified during the
physical count to determine the cause of the shortage(s). The results of the
investigation must be supported by appropriate documentation.

2. Any loss resulting from fraud, theft, or negligence, as determined by TDA, cannot
be offset with a gain.

3. Unless required by TDA, USDA Foods included in the offset are not required to be
of like or similar kind.

4. Bonus and entitlement USDA Foods may be used for offsets.

5. Processed end products may be used for offsets. The Contractor must use the
value of donated food in processed end product, plus any processing fee.

6. Offsets are made based on value, not weight.

7. TDA must approve proposed offsets and may adjust proposed offsets, if doing so is
in the best interest of the program. (Note: Contractors choosing to offset
shortages with gains must provide TDA with a list of proposed offsets within 5 days
of completion of the physical inventory count.) TDA will approve or disapprove
proposed offsets based on available information and the following factors:

8. The value of the proposed offsets;
9. The volume of USDA Foods involved in the proposed offsets;

10. The desirability of the USDA Foods identified as overages and whether or not the
foods can be distributed efficiently and without waste;

11. The Contractor's previous history of offsets; and

12. The results of an investigation by the Contractor and TDA as to the cause or
causes for the discrepancies.

Gains remaining after allowable offsets are entered into TX-UNPS and reallocated to
RAs. Gains will be added to Surplus inventory in TX-UNPS after all allowable offsets are
completed. Any remaining Surplus inventory will be rolled over to the new Program Year
according to established TDA procedures. Processed gains are manually allocated to
RAs based on ownership, as identified by processing co-op coordinators or TDA.

In addition, TDA expects Contractors to establish Control Procedures to minimize
Physical Inventory Gains (Overages).

The Contractor is required by TDA to establish the following inventory control points.

1. Warehouse Pick List

2. Bill of Lading (in three parts)
i. Warehouse Copy: Contains the items from the Warehouse Pick List and is filed
ii. Carrier Copy: Driver and CE sign, and Driver returns copy to Warehouse
iii. Consignee Copy: Driver and CE sign, and CE retains copy



L. Distribution of USDA Foods

Contractors must provide RAs a fax number, 1-800 telephone number, an e-mail address and
regular mail address.

RAs may pick-up USDA Foods at the Contractor's storage facility or request delivery by the
Contractor. Contractors must coordinate deliveries with RAs and deliver those cases and/or
units of USDA Foods as requested by a RA.

1.

Delivery appointments - If an RA fails to provide the Contractor with specific information about
volume and types of USDA Foods to be delivered at least 48 hours prior to a delivery
appointment, Contractors must deliver all of the USDA Foods that belongs to the RA,
including USDA Foods in private storage.

Pickup appointments - RAs must schedule pick-up appointments at least 48 hours in advance
and provide the Contractor information about volume and types of food to be picked up.

a.

Pick-up and Delivery Drop Areas

When RAs pick-up USDA Foods, the Contractor must bring the food across the
receiving platform on exchangeable and returnable pallets.

Using exchangeable and returnable pallets, Contractors must deliver USDA Foods to
designated, secure staging areas of RAs, e.g. preparation/distribution site deliveries,
which are inside of the door of a walk-in grocery area, freezer, or cooler.

Drivers are not required to stock shelves nor rotate stock.
Delivery Schedule

No later than June 1 of each year and prior to the distribution of USDA Foods,
Contractors must survey RAs and develop a delivery schedule agreement with each and
provide TDA with a copy of the route schedule.

The delivery schedule is effective throughout the year, including holidays and summer
months, unless otherwise requested by the RA.

Contractors must obtain from RAs a list of delivery sites, including the addresses and
directions to the sites.

A delivery schedule must specify a day during the week, Monday through Friday, and the
delivery time must be between 6:30 a.m. and 2:30 p.m.

Contractors may negotiate a delivery schedule to accommodate the RAs hours of
operation.

Contractors must notify the RA as soon as possible when a delivery must occur on a day
other than the regularly scheduled day or when a delivery cannot be made on the regularly
scheduled day until after 2:30 p.m.

If an RA fails to notify the Contractor, at least 48 hours in advance, that no one will be
available to receive a regularly scheduled delivery (and the Contractor attempts to make the
delivery) the Contractor may charge the RA the appropriate contracted rate for the delivery
not accepted by the RA.

Changes to the Recipient Agency Delivery Schedule

The Contractor must negotiate with an RA any changes to the RA's delivery schedule
and, after obtaining the RA's agreement, notify the RA of the changes at least 30 days in
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advance of implementation. (Exception: The Contractor may immediately implement
changes to an RA's delivery schedule upon mutual agreement.)

The Contractor will provide TDA with a copy of the amended delivery schedule within ten
(10) calendar days of completion.

Delivery Appointments

1. An RA must complete a CE Delivery Order Form in TX-UNPS at least 48 business
hours prior to the delivery date.

2. The Contractor must submit a written justification to TDA when requesting an RA
complete the CE Delivery Order Form in TX-UNPS more than 48 hours prior to delivery
date. Example: Contractor A requires CEs in its service region to complete the CE
Delivery Order Form by 9:00 am (approximately three days prior to the delivery date).
Contractor A submits a written justification. TDA approves, denies, or modifies the
request.

M. Delivery and Pick-up Fees

Contractors must invoice RAs for the pick-up or delivery of USDA Foods, according to the
number of cases or units, at rates not exceeding contracted rates. (Note: Initial deliveries
within a month are based on actual rate per number of cases.)

Non-Service Sites

In some cases, there may be an RA that has a site (non-service site) that is outside their
assigned Contractor’s service region. In this case, TDA may approve the non-service site to
pick up USDA Foods from a Contractor that does not typically service the non-service site.

In addition, TDA may request a TDA Contracted Warehouse to transfer regular, USDA Foods
to another TDA Contracted Warehouse within 100-miles at no cost to TDA.

1. Subsequent Deliveries within a Month

a.

20 Case Minimum:

If the RA delivery site is 100 miles or less from the Contractor’'s warehouse (or from an
address determined by TDA, as explained below), a Contractor may bill the RA, for any
subsequent deliveries within a calendar month, the delivery fee for 20 cases even if the
actual number delivered is less than 20 cases.

40 Case Minimum:

If the RA delivery site is more than 100 miles from the Contractor’s warehouse (or from an
address determined by TDA, as explained below), a Contractor may bill the RA, for any
subsequent deliveries within a calendar month, the delivery fee for 40 cases even if the
actual number delivered is less than 40 cases.

100-Mile Rule Explanation:

To achieve maximum cost-effectiveness, TDA must apply the 100-Mile Rule in
reference to an ideal city identified for each geographical region. Therefore, TDA lists
the seven ideal cities in Exhibit C as the optimal locations for commercial warehouses.
TDA will apply the 100-Mile Rule using the address designated by TDA if the
Contractor's warehouse is located outside the city limits of the ideal city.

2. Pick-up Fees - Termination of a Contract
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In the event of a termination, or at the end of a Contract, TDA will require RAs to take
possession of inventory that has been allocated to them prior to a date specified by TDA.

If an RA requests to transfer their allocated inventory to the new Contractor's designated
warehouse, the expiring Contractor and RA negotiate the pick-up fees.

The inventory transferred to the new Contractor will not be added to TX-UNPS. The
transferred inventory becomes a private account between the RA and the new Contractor.

The expiring Contractor may not charge a pick up fee for transferring Available inventory
(not yet allocated to RAS) to the new Contractor.

3. Delivery Vehicles

Contractors must transport dry, frozen, and chilled USDA Foods, using temperature-
controlled, refrigerated delivery vehicles (frozen foods at 0-10°F and chilled foods at 35-45°F
at the time of delivery). TDA requires that Contractors deliver dry foods at 50-70°F.

If delivering shrink-wrapped USDA Foods, Contractors must include in the same shrink-
wrapped package only products requiring the same temperature controls, i.e. dry with dry,
chilled with chilled, and frozen with frozen. Contractors are not allowed to shrink-wrap
together any products requiring different temperature controls.

When delivering a cargo that includes USDA Foods requiring different temperature
controls (e.g. frozen and dry), Contractors must use bulkhead dividers to separate
products, i.e. frozen from chilled, chilled from dry, and dry from frozen.

For safety reasons, Contractors must take proper precautions to ensure chemical and non-
food items/products are not included in their delivery vehicles while transporting USDA Foods
to RAs. Note: The Contractor is not prohibited from carrying USDA Foods and Commercial
foods (Non-USDA Foods) on a single truck.

Contractors must have a sufficient number of well-maintained delivery vehicles, meeting all
RFP and contract specifications and requirements, to comply with TDA'’s requirements.

The delivery fleet must enable the Contractor to schedule and timely transport any or all of
the USDA Foods belonging to the RAs in the contracted service area.

Contractors must provide proof they will dedicate a sufficient number of delivery vehicles,
with sufficient cargo capacity, to transport all product, at required temperatures, in the region
bid. Contractors must also perform regular maintenance on their delivery fleet. If truck
maintenance is not performed in-house, the respondent must provide the name and address
of the entity responsible for maintenance. See Attachment D.

N. Texas Unified Nutrition Program System (TX-UNPS)
TDA requires Contractors to use TX-UNPS (web-based software implemented and maintained
by TDA) to track and report the receipt, storage, and distribution of USDA Foods. TX-UNPS also

calculates the delivery and private storage fees.

The Contractor is required to provide the hardware and software necessary to execute the
required application.

TX-UNPS includes, but is not necessarily limited to, functionality to track the receipt, storage, and
distribution of USDA Foods and generate required reports, such as warehouse inventory reports,
private storage reports and delivery invoices.

TX-UNPS access is controlled by login IDs and passwords, which serve to authenticate
the accuracy of data entered.
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TDA staff supports TX-UNPS but does not support hardware or software for the Contractor other
than TX-UNPS.

Contractors must arrange, handle, and pay for required upgrades to the Contractor's original
computer hardware, operating system, browser or related software, including, as necessary, an
upgrade to a new automated system.

TDA will provide initial TX-UNPS training to Contractors, at a time and place to be determined by
TDA. Contractors are responsible for travel and accommodation costs necessary for TX-UNPS
training. Although TDA will provide training for TX-UNPS, the Contractor assumes final
responsibility for installation of the required software to ensure accurate data entry into TX-
UNPS.

. Financial Arrangements
Contractors must:

1. Invoice RAs for contracted delivery and pick-up rates either monthly or after each pick-up or
delivery of USDA Foods,

2. Not bill RAs until after the pick-up or delivery is complete, and

3. Bill RAs for private storage charges monthly by the fifth (5th) calendar day of the month.
Invoice must include a summary of tickets for each pick-up or delivery at each delivery site.
The Contractor must number the pick-up and delivery tickets sequentially, listing the total
number of units, cases, or packages.

With prior approval of TDA, the Contractor may impose "C.O.D." (Cash on Delivery) or cease
shipments for those accounts with frequent payment delays or checks returned because of
"insufficient funds". C.O.D. or "no-ship status" will be removed once payment history improves.

Claims and Payments for Shortages and Damages

During the term of a contract, the Contractor:

1. Is financially responsible for all USDA Foods in its care, possession and control, and shall
assume the risk for loss, damage, theft, and shortages.

2. Must fully insure USDA products, be financially responsible for shortages and damages,
and submit reports to TDA as required. Damages assessed for USDA Foods include
physical damage to containers, product and infestation, or contamination due to improper
storage conditions.

3. Must report to TDA within 24 hours of the incident on Form 1638, Report of Loss of USDA
Foods, obtained from TDA, any USDA product lost or damaged in the warehouse, during
transporting or delivery, including product in private storage. Loss of foods may include
damage, theft, shortage, out-of-condition, spoiled, contaminated and other reasons.

4. Must submit Form 1638 to TDA reporting lost or damaged USDA Foods and TDA
establishes liability between the Contractor and the RA. Form 1638 can be found online
at:
http://www.squaremeals.org/Programs/FoodDistributionProgramforCNPrograms/FDPAdm
inistrationForms.aspx

5. The Contractor must submit Form 1638 to TDA for outdated private storage foods that are
condemned. A Contractor who fails to follow FIFO inventory practices is liable for private
storage losses.

a. Loss of USDA Foods in Available Inventory
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If determined to be liable for USDA Foods lost from available inventory, the Contractor
must reimburse TDA the dollar value of the USDA Foods. Available inventory is food
stored in the warehouse during the period prior to allocation to a RA.

b. Loss of Allocated USDA Foods in Private Storage

After receiving a report of lost or damaged USDA Foods on Form 1638 and TDA
establishes a valid claim against a Contractor, the Contractor must reimburse the
RA the dollar value of the foods.

1. The Contractor must submit Form 1638 to TDA reporting lost or damaged USDA
Foods and TDA establishes liability.

2. If the USDA Food is in free storage, TDA will send the Contractor a collection letter.

3. Atthe RA's option, the Contractor must either send a check to the RA, reimbursing the
dollar value of the foods, or replace them in kind (i.e. product of equal or greater
quality/value).

Q. Rate Changes

1. Rates during the Term of the Contract: The rates Contractors charge RAs for USDA Food
storage, pick-up, and delivery services must be no higher than the contracted rates. In
addition, except as described below for pick-up and delivery, the contracted rates are firm for
the 12-month period covered by the contract.

2. Basis for Rate Increase Requests: A Contractor may request an increase in USDA Food
delivery and/or pick-up rates during the contracted 12-month period.

The Contractor's request must be submitted to TDA in writing at least ninety (90) days prior to
the expiration of the contract.

TDA has the discretion to grant or deny a Contractor's rate increase request and, if granted,
to determine the amount or percentage of increase.

TDA will consider rate increase requests that are based on significant changes in volume
and/or in services.

For changes to cost of fuel, TDA will use the Fuel Adjustment Chart (See Exhibit D) to
determine the allowable rate increase, if any, for delivery of USDA Foods (Note: TX-UNPS will
incorporate a line item on invoices for fuel surcharge). As appropriate, the fuel surcharge may
also decrease and/or may not be applied. At its discretion, based on available economic
information and other considerations, TDA may amend Fuel Adjustment Chart figures and/or
instructions.

3. Negotiated Rates: TDA may negotiate with the Contractor to decrease rates based on
significant changes in volume and/or in services. The negotiated rate must be within agreement
by both parties.

R. Annual Automatic Fee Adjustment

TDA automatically adjusts rates for delivery of USDA Foods using the Consumer Price Index (CPI)
for all Urban Consumers. The rate adjustment is based on increases or decreases in the CPI
percentage, over a 12-month period, not seasonally adjusted, beginning with the month of
February in the year prior to the contract renewal year. The CPI chart may be found at Bureau of
Labor Statistics website at: http://www.bls.gov/cpi/
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S. Liquidated Damages

A Contractor must maintain timely and accurate data, and make it available to TDA upon request.
A Contractor must take timely action to implement required changes, including actions and/or
changes required by a Corrective Action Plan (CAP). Failure to meet these requirements may
result in the assessment of liquidated damages up to $500 per day for each violation, not as a
penalty but as a reasonable estimate of damages where difficult to calculate under the
circumstances. TDA may assess such damages beginning with the day the Contractor failed to
meet a required deadline.

Contractors must timely enter and transmit to TX-UNPS data, as follows:

1. Normal Activity Data: Routine and normal activity (e.g. receipt of a USDA Food shipment,
shipment reconciliation, etc.) must be entered by the Contractor into TX-UNPS within 24
hours from the time of the event.

2. Paper Documents: Paper documents must be faxed or mailed by the Contractor meeting
time frames specified by TDA.

3. Special Reports: Except as otherwise specified, Contractors must provide special reports to
TDA by the date requested. Special reports include, but are not limited to, Corrective Action
Plans (CAP) imposed on Contractors by TDA.

T. USDA Food Safety and Food Defense

Contractor operations and the operations of their sub-Contractors must include food safety and
food defense plans and procedures to help ensure that USDA Foods are safe and secured from
intentional and unintentional food contamination and any food bio-terrorism actions. Refer to the
websites below for guidance to help develop a Food Defense Plan:

http://www.fda.gov/Food/FoodDefense/ToolsEducationalMaterials/ucm349888.htm

http://www.fsis.usda.gov/wps/wcm/connect/1fd4849c-c982-40al-8afa-
65ebfebbd078/Guidance _Document Warehouses.pdf?MOD=AJPERES

For a Food Safety Plan, refer to:

http://extension.psu.edu/food/safety/farm/how-do-i-write-a-food-safety-plan

As appropriate, TDA will provide information on food security and safety to Contractors.

According to USDA Policy Memorandum No. FD-107 dated June 9, 2010, USDA Foods that show
signs of spoilage, infestations, and other visible defects should not be used or distributed,
regardless of products dates or when the foods were received, as such food is generally
considered not fit for human consumption. If there are no visible defects, but there is a question as
to the wholesomeness or safety of USDA Foods, Contractors must have the foods inspected by
State or local health authorities as soon as possible and report to TDA before taking further action.

TDA will require Contractor to provide a copy of their Food Safety and or Food Defense Plans
upon contract award.

U. Performing Background Checks On All Drivers/Employees

Contractors must (at the time the contract is awarded, when new employees are hired, and prior
to all renewals) provide proof of background checks for all drivers and employees who have both
direct and indirect involvement in the storage and/or delivery of USDA Foods. The background
check requirement includes employees of sub-contractors with direct or indirect involvement in the
storage and/or delivery of USDA Foods. Within thirty (30) days of notification of the contract
award, the Contractor will obtain background checks on employees, as required. Contractors may
obtain background checks from the Texas Department of Public Safety (TDPS). Contractors must
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include, in their response, their policy of conducting background checks on their employees. If a
Contractor is required to conduct background checks by another state or federal law, a statement
to that effect will be considered responsive. Offenses, which may be detrimental to a Contractor's
bid, include, but are not limited to: theft, offenses against the person (i.e., assault), and offenses
that indicate an individual potentially poses a threat to children.

Disaster Response

TDA may be required to provide USDA Foods to an area during or after a declared disaster or a
situation of distress. TDA will identify foods to be used for disaster relief from current inventory
located at the sites of contracted commercial distributors. To request relief foods, TDA will
contact staff from the Contractor's warehouse and identify the foods to be pulled. If necessary,
TDA will contact Contractor staff at their place of residence. When necessary, deliveries of
USDA Foods to appropriate disaster destinations have priority over regular deliveries to RAs,
and TDA will arrange emergency deliveries with Contractors. The Contractor may submit
invoices to the Department for reimbursement based on the contracted delivery rate schedule*.

*Disclosure: The contracted rate per case, or as approved by TDA.
. Emergency Preparedness

Contractor's emergency plan must comply with the Department of Homeland Security
guidelines. Refer to: http://www.fema.gov/policies

Within thirty (30) days of notification of the contract award, the Contractor will be required to
provide an emergency plan.

In the event of serious disaster, enemy attack, sabotage, or other hostile action or in the event of
the imminence thereof, the Governor may declare that a state of civil preparedness emergency
exists, in which event the Governor may personally take direct operational control of any or all
parts of the civil preparedness forces and functions in the state.

Contractors are required to have an emergency plan in place in the event of power outages, work
stoppages, computer failures, shortages, or any other emergency situation. As appropriate, TDA
will work with the Contractor to ensure the safety of the Contractor's employees and integrity of the
Contractor's equipment.

Contract Timeframes

The start and end date of the commercial distribution contracts is June 1, 2016 through May 31,
2017 except as noted below for New Contractors.

1. Ending Contractors:

a. TDA will require RAs to take possession of food already allocated to them, but not yet
delivered. (See also M.)
b. TDA will determine liability for damaged USDA Foods in the contractor’s possession.

2. New Contractors:

a. To provide a period of transition, TDA will overlap a new Contractor's initial contract
period with the contracted period of an ending Contractor.

b. The initial commercial distribution contract for SY 2016 will begin May 1, 2016 and
continue through May 31, 2017.

Within thirty (30) days of notification of the contract, new Contractors must meet RFP
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bonding and insurance requirements.

During May 2016, the new Contractor will pick-up Available Inventory (not yet allocated
to an RA) from an ending Contractor, at the new Contractor's expense.

3. Defaulted Contract/Terminated Contractors:

When the contract between the Contractor and TDA is terminated, with cause, the
Contractor will retain inventory of USDA Foods until TDA decides where product should
be moved.

TDA will encourage RAs to accept delivery of all foods as soon as possible, and the
Contractor must deliver the foods under contracted terms and conditions.

TDA will determine liability for damaged USDA Foods in the contractor’s possession.

Records must be kept for seven (7) years after termination, including records from TX-
UNPS (invoicing and receipts).

Y. Customer Service Expectation

It is the vision of TDA's Food and Nutrition Division to be a global example of excellence and
empowerment in providing nutrition assistance. To follow this vision, TDA is dedicated to providing
Customer Service Excellence. In providing services under this proposal, it is the expectation of TDA
that Contractors’ operations and the operations of their sub- contractors include the provision of
professional excellent customer service that meets industry and professional standards. Contractors
must include, in their response, their policy and dedication to providing excellent customer service.
See Attachment D.
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SECTION 2 — GENERAL INSTRUCTIONS AND STANDARD PROPOSAL
REQUIREMENTS

All proposals submitted in response to this RFP must meet the following conditions in order to be considered by
TDA. Failure to meet these conditions may result in disqualification of such proposal and the proposal shall
receive no further consideration. Any terms and conditions attached to a proposal will not be considered,
and will have no force or effect, unless the term or condition is specifically referred to in this
solicitation, identified in Respondent’s proposal and accepted by TDA in its Notice of Award or any
contract resulting from this RFP. TDA is free to reject any additional terms or conditions proposed by
Respondent, and notwithstanding any other provision in this RFP, submission of alternate terms and conditions
may result in disqualification of Respondent’s proposal.

The following subsequent sections of this RFP address standard submittal requirements, the proposal format,
requirements that Contractors must meet to be eligible for consideration, and the Contractor's responsibilities
throughout the project.

Respondents should:
1. Carefully read this entire RFP;

2 Submit all responses by the required dates and times specified in Section 2.1 and 2.2;

3. Accurately follow all RFP procedures;

4, Appropriately address all RFP requirements; and

5 Acknowledge that Respondent is responsible for all costs of developing a proposal and
responding to this RFP.

Respondent must submit a complete response to this Request for Proposal, including all certifications, in order
to provide a responsive proposal

2.1 PROPOSAL SUBMISSION, DATE, AND TIME.

Proposals must be received no later than: January 28, 2016 - 3:00 P.M., Central Time (CT)

Hard copies of proposals and samples shall be delivered to:

Texas Department of Agriculture
Stephen F. Austin Bldg.

Attention: Monica Presson, Senior Buyer
1700 N. Congress Avenue, 11" Floor
Austin Texas 78701

And shall reference the solicitation number below:
RFP Number: 551-6-03933

All times are Central Time, and dates are subject to change. Proposals may be modified or withdrawn at
any time prior to the proposal due date. No changes will be allowed after the proposal due date.

Proposals, modifications or addenda/amendment to an original response received by TDA after the
specified time and date for closing will not be considered. TDA will not consider any late proposals for any
reason. All submitted proposals become the property of TDA.

Fax (facsimile) and email are not acceptable methods of responding to this RFP. No materials submitted
via fax or email will be accepted under any circumstances.
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2.2

2.3

NUMBER OF COPIES OF PROPOSAL

An original and seven (7) copies of the proposal must be submitted and delivered to TDA at the location
specified in Section 2.1 above by 3:00 P.M., Central Time on the established deadline date. Failure to
meet either of these conditions shall result in disqualification of the proposal and the proposal shall
receive no further consideration.

Photocopying services are not available to Respondents at TDA. Respondents may not rely upon or
request TDA to make the requisite number of copies of proposals.

Additions or replacements to the proposal will not be accepted after the closing date for receiving the
proposal in the TDA purchasing office.

SCHEDULE OF EVENTS/CRITICAL DATES

Time is of the essence in making this award and performing any contract that results from this RFP. In
order to meet the target date for implementation, TDA shall strictly adhere to the following time schedule
for the procurement process. Contractor must be able to meet all requirements to accommodate TDA'’s
needs identified in this RFP. The schedule is as follows:

Table 2.

ESTIMATED SCHEDULE OF EVENTS DATE

Publication of RFP in the Electronic State Business Daily January 7. 2016
(ESBD) at http://esbd.cpa.state.tx.us/ y i

Deadline for Submitting Questions to TDA, no later than

5:00 P.M., CT January 14, 2016
TDA's Official Response to Questions Posted on the January 20, 2016
ESBD

PROPOSAL/RESPONSE DUE: 3:00 P.M., CT January 28, 2016
Evalugn_on Process, Oral Presentations, and/or February 1 — February 12, 2016
negotiations

Selection of Proposer(s) February 17, 2016
Estimated Contract Award Date February 24-29, 2016

It should be noted that all of these dates except the final completion date may vary slightly as conditions
require.

2.4 POINT OF CONTACT/INQUIRIES

Respondents shall direct all inquiries and communications concerning this RFP to the Point of Contact
listed below in writing by fax or email. Any person wishing to obtain clarifying information concerning this
RFP shall contact:
Monica Presson, CTPM — Senior Buyer
Monica.Presson@TexasAgriculture.gov
Fax: (800) 509-1190

All inquiries will result in written responses posted to the Electronic State Business Daily at:
http://esbd.cpa.state.tx.us/.

Respondents shall make no contact with other TDA personnel regarding this RFP, except as permitted by
the TDA Purchaser as listed above. Failure to comply with these requirements may result in
disqualification of the Respondent's Proposal.
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2.5

2.6

After the award of a contract, if any, Contractor shall communicate with the project manager or TDA
employee designated for management of an award made under this RFP.

Any amendment to this solicitation will be posted as an addendum on the ESBD. It is the responsibility of
interested parties to periodically check the ESBD for updates to the RFP prior to submitting a Proposal.
The Respondent’s failure to periodically check the ESBD will in no way release the selected Contractor(s)
from the requirements of “addenda or additional information” nor will any resulting additional costs to meet
the requirements be allowed after award(s).

If a Contractor discovers any ambiguity, omission, or other error in this RFP, the Contractor shall
immediately notify the TDA. TDA will post any clarifications on the ESBD without divulging the
requestor(s)' identity.

If a Contractor fails to notify the TDA of an error in the RFP prior to the Submission of Proposals date, and

is awarded the contract, the Contractor shall not be entitled to additional compensation or time because of
the error or its later correction.

Availability

The Selected Contractor(s) must be able to meet the requirements of this RFP and be ready to begin
work as specified in Section 1.6 of this RFP.

Confidentiality of TDA Information

The Selected Contractor(s) must exercise security precautions for all confidential TDA information that is
made available and must accept full legal responsibility for the protection of such information. This
includes all financial, statistical, personal, technical and/or other confidential data and information. The
Selected Contractor(s) must use and exercise policies and procedures to protect confidential TDA
information no less stringent than it uses to protect its own confidential and proprietary information.

IRREVOCABILITY OF THE PROPOSAL

Respondent’s proposal is irrevocable for 120 calendar days following the due date for filing a proposal set
out in Section 2.1. This period may be extended at TDA's request with the Respondent’s written
agreement.

STANDARD PROPOSAL REQUIREMENTS

A duly authorized representative of the respondent must execute the response submitted to this RFP. An
unsigned proposal will not be accepted. Incomplete proposals may be rejected as non-responsive.

The Contractor must submit a complete response to this Request for Proposal as required by the RFP,
including all certifications, in order to provide a responsive proposal.

It is the Contractor's responsibility to fully understand the conditions, requirements, and specifications in
this RFP, seek clarification as needed and check responses for accuracy. Failure to do so will be at the
Contractor's own risk, and the Contractor cannot secure relief on plea of error.

Any additional information provided to one Contractor will be available to all. Any amendments, changes,
questions and answers posted regarding this procurement solicitation will be posted on the Electronic
State Business Daily (ESBD) located at: http://esbd.cpa.state.tx.us

It is the responsibility of interested parties to check the ESBD for updates to the procurement prior to
submitting a response to this RFP. If the Contractor fails to check the ESBD, the Contractor will not be
released from resulting additional costs needed to meet the requirements of the RFP addenda or
additional information.
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2.7

2.8

A person authorized to sign the Proposal on behalf of Contractor must initial erasures, notes or other
modifications in the Proposal or offer.

Any terms and conditions attached to a Proposal which materially conflict with the mandatory
requirements of this RFP will cause the offer to be deemed non-responsive and rejected.

TDA may waive any deviation or defect from a desirable requirement in a Proposal. The Department's
waiver of any deviation or defect shall in no way modify the RFP documents or excuse the Contractor
from full compliance with the RFP specifications if awarded the contract.

TDA may at its sole option allow certain corrections to the proposal.

All submitted Proposals become the property of the Department after the RFP submittal deadline/opening
date.

Awarded Contractor must complete and submit a signed Confidentiality Statement to be provided by TDA.

State Use of Contractor Ideas

TDA reserves the right to use any and all ideas presented in any proposal unless the respondent presents
a legal case citing ownership of the respondent's intellectual property. A respondent may not object to the
use of ideas that are not the respondent's proprietary information so designated in the proposal, or:

A. Were known to the State before submission of the proposal;
B. Were in the public domain through no fault of the State; or

C. Became properly known to the State after submission of the proposal through other sources or
through acceptance of the proposal.

By submitting a proposal, the respondent grants TDA the right to obtain information from any lawful
source regarding: (a) the past business history, practices, conduct and ability of a respondent to supply
goods, services and requirements; and (b) the past business history, practices, conduct and ability of the
respondent’'s directors, officers and employees. By submitting a proposal, the respondent generally
releases from liability and waives all claims against any party providing information about the respondent
at TDA's request. TDA may take such information into consideration in evaluating proposals.

TDA reserves the right to examine and evaluate a respondent's facilities prior to awarding a contract.
TDA's decision as to whether the facility is adequate, according to the requirements of this RFP, will be
final.

SIGNATURE OF RESPONDENT

Respondent must sign the “Execution of Offer, Affirmation of Terms and Conditions, and Proposal
Preferences” (Attachment A). By signing, Respondent or Respondent’s legally authorized agent affirms
that all statements within the proposal are true and correct. Discovery of any false statement in the
proposal is a material breach and shall void the proposal or any resulting contract. Respondent shall also
be removed from all approved vendor lists maintained by TDA.

STATE NOT RESPONSIBLE FOR PREPARATION COST OF SUBMITTING THE
PROPOSAL

TDA will not be liable for any costs incurred in the preparation or submittal of a proposal and will not
reimburse the Respondent for any cost related to its Proposal. The Respondent is responsible for any
expense related to the preparation or submission of its Proposal.
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2.9 DISCLOSURE OF PROPOSAL CONTENT

TDA will not consider any proposal that bears a copyright. Proposals will be subject to the Texas Public
Information Act (PIA), Texas Government Code, Chapter 552, and may be disclosed to the public upon
request. The proposal and other submitted information shall be presumed to be subject to disclosure
unless a specific exception to disclosure under the PIA applies.

If it is necessary for Respondent to include proprietary or otherwise
confidential information in its proposal or other submitted
information, Respondent must clearly mark and label all confidential,
proprietary, trade secret or privileged material in 14 point or higher
bold font on each page as it appears, and identify the specific
exception to disclosure in the Texas Public Information Act (PIA) for
each specific piece of confidential, proprietary, trade secret or
privileged information. Additionally, all confidential, proprietary, trade
secret or privileged information must be segregated in a separate and
discrete section of the proposal, which must be able to be
conveniently separated and detached from the other sections of the
proposal. Failure to properly label, identify and segregate any
confidential, proprietary, trade secret or other privileged information
in the proposal may result in all such information or material being
disclosed as public information. Merely making a blanket claim that
the entire proposal is protected from disclosure because it contains
any amount of confidential, proprietary, trade secret or privileged
information is not acceptable, and shall make the entire proposal
subject to release under the PIA. In order to initiate the process of
seeking an Attorney General opinion on the release of confidential,
proprietary, trade secret or privileged information, the specific
provisions of the proposal that are considered by Respondent to be
confidential, proprietary, trade secret or privileged and confidential
must be clearly labeled and segregated as described above. Any
information which is not clearly identified as confidential, proprietary,
trade secret or privileged shall be deemed to be subject to disclosure
pursuant to the PIA.

2.10 CONFLICT OF INTEREST

Respondent must disclose any existing or potential conflicts of interest. Disclose all contractual or
informal business arrangements/agreements, including fee arrangements and consulting agreements
between your Company and TDA, TDA's staff, or any entity that provides services to TDA. Disclose all
relationships with any other Texas state agencies. The selected respondent must certify compliance with
all state and federal laws pertaining to application for and use of grant funds. The selected respondent
must be in compliance with all state and federal laws pertaining to ethics.

Failure to provide all requested information, or the inclusion of false or misleading information, shall be
sufficient cause for the rejection of the proposal or termination of any subsequent contract.
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Pursuant to Section 2252.901 of the Texas Government Code, Proposer shall make full disclosure of
former employee/retiree of TDA who is an agent, consultant, contractor, or employee of Proposer or the
intent to employ or subcontract with an individual who is a former employee/retiree of TDA. Within the first
twelve months of leaving employment at TDA, a former employee/retiree selected by the Proposer for
employment or subcontracting, shall not perform services on a project or fill a position that the former
employee/retiree worked on while employed at TDA.

If the circumstances certified by Respondent change or additional information is obtained subsequent to
submission of proposals, by submitting a response Respondent agrees that it is under a continuing duty to
supplement its response under this provision and that the duty to disclosure of any conflicts of interest is
an ongoing obligation throughout the term of the contract. Respondent shall submit updated information
as soon as reasonably possible upon learning of any change to their affirmation.

2.11 HUB SUBCONTRACTING PLAN REQUIREMENTS
(Required for Contracts over $100,000)

It is the policy of TDA to promote and encourage contracting and subcontracting opportunities for State of
Texas certified Historically Underutilized Businesses (HUBSs) in all contracts in compliance with Chapter
2161, Gov't Code. Accordingly, TDA has adopted the Policy on Utilization of HUBs. If TDA determines
that subcontracting opportunities are probable, then a HUB Subcontracting Plan (HSP) is a required
element of the Proposal.

Statement of Probability — TDA has determined that subcontracting opportunities are probable in
connection with this procurement. Therefore, ALL respondents must fill out and submit a HUB
Subcontracting Plan Form with the Proposal to be considered responsive. The respondent shall develop
and administer the HSP as a part of the respondent's Proposal in accordance with the TDA Policy on
Utilization of HUB and state law. Proposer must make a good faith effort and solicit a minimum of three
Texas certified historically underutilized businesses from the state’s Centralized Master Bidders List
(CMBL) for work that they cannot complete with their own staff and resources. Respondents must also
notify minority or women trade organizations or development centers of subcontracting opportunities.
Additional requirements are listed in the HUB Subcontracting Plan (HSP) (Attachment C).

All Proposers are required to submit a HSP for this RFP:

A. |If the proposer is a HUB, a HSP is still required in order to identify the percentage of the work to be
performed by subcontractors.

B. If the proposer (HUB or non-HUB) is not subcontracting any portion of the work, the Self Performance
portion of the HSP must be completed and returned with the proposal response.

The HUB subcontracting goal for this procurement is 26% minority and/or woman owned business
participation.

If a RFP requires a HSP to be submitted and the proposal fails to include a HSP, it shall be rejected for
noncompliance with the advertised specifications. An incomplete HUB Subcontracting Plan is considered
a material failure to comply with the solicitation requirements

The HUB Subcontracting Plan shall become a provision of the contract between the awarded
Respondent and TDA. The awarded Respondent can only change the HUB Subcontracting Plan if (a) the
Respondent complies with 34 TAC Section 20.14; (b) the Respondent provides its proposed changes to
TDA for review; (c) TDA approves the Respondent’s proposed changes to its HUB Subcontracting Plan;
and (d) TDA and the Respondent amends their contract by submitting a revised HUB Subcontracting
Plan containing the changes approved by TDA.

If TDA determines that the Respondent failed to implement the HUB Subcontracting Plan in good faith,

TDA, in addition to any other remedies, may report nonperformance to the Texas Comptroller in
accordance with 34 TAC, Section 20.14, (g) (5).
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Eligible Respondents are encouraged to become HUB certified. State of Texas HUB applications may be
found at: http://www.window.state.tx.us/procurement/prog/hub/hub-forms/

Definitions for State of Texas HUB certifiable businesses can be found in 34 TAC Chapter 20, Subchapter
B, which is available at:
http://texreg.sos.state.tx.us/public/readtac$ext.ViewTAC?tac_view=4&ti=34&pt=1&ch=20

How to Find Texas Certified HUBs for Subcontracting Opportunities

Use the Comptroller Centralized Master Bidders List (CMBL)/HUB Directory (make sure to check both
“HUBs not on the CMBL” and “HUBs on the CMBL")
1.0pen http://www?2.cpa.state.tx.us/cmbl/cmblhub.html.

2.Search: ® HUBs on CMBL & HUBs not on the CMBL.
3.Selection 1:
Class Code: #958 — MANAGEMENT SERVICES
Item: # 44 - Food Management Services

Item: # 48 — Freight Management Services
Item: # 94 — Warehouse Management Services

Class Code: #961 - MISCELLANEOUS SERVICES, NO. 1 (NOT OTHERWISE CLASSIFIED)
Item: # 61 — Inspection and Certification Services
Item: # 82 — Transportation Services (Not Otherwise Classified)

Class Code: #962 - MISCELLANEOUS SERVICES, NO. 2 (NOT OTHERWISE CLASSIFIED)
ltem: # 40 - Food Distribution Services
Item: # 86 — Transportation of Goods and Other Freight Services
ltem: # 95 — Warehousing and Storage Services (Not Storage Space Rental)

Class Code: #961 — REAL PROPERTY RENTAL OR LEASE
Iltem: # 91 — Warehousing Rental or Lease

4.Click Submit Search.

Respondents who are certified as a HUB with the State of Texas are encouraged to submit a proposal for
the services requested in this RFP.

Additional minority and women owned business association resources are available for subcontracting
notices at: http://www.window.state.tx.us/procurement/prog/hub/mwb-links-1/

Additional information and training regarding how to complete a HUB Sub-Contracting Plan can be found
on the CPA Website at the following link:
http://www.window.state.tx.us/procurement/prog/hub/hub-subcontracting-plan/

Questions about the HUB Subcontracting Form, finding HUB vendors, or the State of Texas HUB
Program, should be directed to Dinita Caldwell, the TDA Director of HUB/MWBE Programs, by phone at
512-463-8496 or by email at HUB@texasagriculture.gov

SECTION 3 — PROPOSAL FORMAT AND CONTENT

3.1 PROPOSAL FORMAT - Instructions for Submitting Proposals

Proposals must be submitted in a manner which does not carry any benefit, keepsake, or value for
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members of the review panel.
Number of Copies

Respondents must submit one (1) original and seven (7) printed copies of its proposal, via mail or
courier.

In addition, respondent may submit one (1) electronic CDs/USB devices containing both a PDF and
Microsoft® Word version of the entire proposal (including all attachments), and a Microsoft® Excel
version of the required appendices. If there are any disparities between contents of the printed
proposal and the electronic proposal, the contents of the printed proposal will take precedence. Note:
There will be no fillable electronic bid/proposal form.

Submission

All copies of the proposal must be received or delivered to the TDA Procurement Official no later than
date and time stated in Section 2, subsection 2.1 of this proposal.

Proposal hard copy delivery will be date and time-stamped.

No faxed proposals will be accepted.

Questions and Letters of Intent may be faxed to the Procurement Official.
Additional Requirements

All proposals and copies must be:

. Legible,

. Hard copies sequentially page-numbered, bound in a notebook or cover,
. Electronic format sequentially page-numbered,

. Responsive to the requirements of this RFP,

. Typed, double-spaced on 8x11" paper,
Include the respondent's name at the top of each page of the proposal. Do not include materials or

pamphlets not requested.

3.2 PROPOSAL CONTENT

Separate and organize the proposal into two parts:

Part 1 — Business Proposal
Part 2 — Price Proposal

Part 1 - Business Proposal must include:

Section 1 — Transmittal Letter
Include a transmittal letter, signed in ink by an individual legally authorized to bind the respondent, printed
on official company letterhead with the following information:

A. Disclosure of all pending, resolved, or completed litigation, mediation, arbitration, or other alternate
dispute resolution procedure involving the respondent (including subcontractors, subsidiaries, or
affiliates) within the past twenty-four (24) months. A 24-month litigation history for the applicant
entity is required.

B. Disclosure that Limited Partnership (LP), nor its employees have not previously or currently been
employed by TDA or another Texas State Agency.
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C. Disclosure of exceptions, reservations or limitations to the terms and conditions of the RFP's
Contractual Requirements and Execution of Offer, Affirmation of Terms and Conditions, and
Proposal Preferences.

D. A description of any personal or business interest that may present an actual, potential or apparent
conflict of interest with the performance of this contract, and an explanation of how the respondent
can assure TDA that these relationships will not create a conflict of interest.

E. A description of the past employment by TDA or another Texas State Agency in accordance with
the requirements of this RFP.

F. A complete list of all exceptions, reservations and limitations to the terms and conditions of the
RFP, including Section 5 and Attachment A of this proposal.

Section 2 — Executive Summary

In this section, the respondent must condense and highlight the content of the Proposal to provide TDA
with a broad understanding of the respondent's approach to meeting the RFP's business requirements.
The summary must demonstrate an understanding of TDA's goals and objectives for this procurement.

Section 3 — Corporate Background and Experience

Describe the respondent's background and experience as it relates to projects similar in scope and
complexity to the project described in this RFP. If the proposal includes the use of subcontractors, include
a similar description for each subcontractor's background.

Include a description and at least three (3) references from projects performed within the last five (5) years
that demonstrate the respondent's ability to perform the required RFP services. Include contract dates
and customer points of contact, address, telephone number and e-mail, if available from whom TDA can
obtain confirmation of respondent’s performance.

The section must include the following information:

A. Complete Contractor Information — see Attachment B.

B. If respondent is a subsidiary or affiliate, the name of parent organization, State where the
respondent is incorporated, or otherwise organized to do business,

C. Name and title of person authorized to sign for and bind the company,

D. Name and title of person responsible for responding to questions regarding the proposal, with
telephone number, facsimile number and email address,

E. Include overview of level of background checks. Define pass or fail criteria.

Section 4 — Resumes

Identify and describe the respondent's proposed labor skill set and provide resumes of all proposed Key
Personnel (as defined by the respondent), including sub-Contractors. Resumes must demonstrate
experience related to the position proposed. Resumes may include work on projects cited under the
respondent's corporate experience, and the specific functions performed on such projects. Each resume
should include at least three (3) references from recent projects, which may not be respondent's
employees.

Section 5 — Continuation Certificate (Bond No.)

Financial Capacity and Bonding

A respondent must include with its proposal proof the company qualifies for the performance bond
referenced in Section 5.4 of this proposal through a surety company licensed to do business in Texas and
whose fees are all current.

Section 6 — Project Work Plan
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Describe your proposed processes and methodologies for providing the Scope of Work, including your
approach to meeting the Project Schedule.

Section 7 — Assumptions
Please list any assumptions used in your Business Proposal.
Section 8 — Appendices

Attach and include any appendices to the respondent's Business Proposal. Indicate even if statement of
no appendices to the RFP.

Section 9 — HUB Subcontracting Plan (HSP) Certificate of HUB Certification and Compliance

A. Attach the respondent's HUB Subcontracting Plan.
B. Historically Underutilized Business (HUB) Certificate, if applicable.

Refer to Section 2.10 of this RFP for HUB Subcontracting Plan.

Section 10 — Certifications and Other Required Documentation

Respondents must complete or attach required documentation below:
Contractor/Vendor Information — see Attachment B

Nondisclosure Statement — see Attachment E

Agreement of Limited Partnership, if applicable

Food Safety and Food Defense Plans — refer to Section 1.3 — T of this RFP.
Customer Service Plan

School Report — If you currently service a school, submit a report with the following content:
1. School name

2. Point of contact

3. Phone number

4. Email address

mTmoow>

TDA encourages respondents to carefully review all of these documentation and submit questions
concerning their completion prior to the deadline for submitting questions relating to this RFP.

Part 2 -- Price Proposal

The Price Proposal must be submitted on Attachment D, Price Proposal, included with this RFP and
placed in a separate, sealed package, clearly marked with the respondent's name, the RFP number,
and the RFP submission date. The Price Proposal must be signed in ink, by an individual, authorized to
legally bind the respondent. Note: separate Price Proposal (Attachment D) should be submitted for

each region bid.

Respondents must base their Price Proposals as described in Section 1 of this RFP. This section
should include any business, economic, legal, programmatic, or practical assumptions that underlie the
Price Proposal.

Respondents may separately identify price-saving and price-avoidance methods and measures and the
effect of such methods and measures on the Price Proposal and Section 1.6 of this proposal.
3.3 RESPONSES FOR MULTIPLE REGIONS
A respondent may submit only one business proposal. Respondents may submit price proposals for

multiple regions. Each region will be independently evaluated. Respondents may not condition a price
proposal for one region upon being awarded multiple regions.
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3.4

3.5

JOINT PROPOSALS

Two (2) or more entities may join together and submit a joint proposal in response to this RFP. A joint
proposal must completely define the responsibilities each company proposes to undertake. Also, the joint
proposal must designate a primary respondent who will be responsible for the delivery of all goods,
services and requirements as specified in the RFP, and a single authorized official from the primary
respondent to serve as the sole point of contact between TDA and the joint contractors. An authorized
agent or officer of each company must sign any contract resulting from a joint proposal. Each company
included in the submission of a joint proposal will be jointly and severally liable during the term of the
contract.

STRATEGIC ELEMENTS/CONTRACT TERMS

TDA's standard contract terms and conditions will apply to the contract(s) awarded as a result of this
procurement.

A. Basic Philosophy: Contracting for Results

TDA's fundamental commitment is to contract for results. A successful result is defined as the generation
of defined, measurable, and beneficial outcomes that support TDA's missions and objectives and satisfy
the contract requirements. This RFP describes what is required of the Contractor in terms of performance
measures and outcomes, and places the responsibility for how it is accomplished on the Contractor.

B. External Factors

Respondents should be aware that neither TDA nor USDA has committed funds to fulfill the requirements
of this RFP or pay the contracted storage and delivery rates that result from this RFP and to which
winning respondents agree. The RFP specifies contract requirements for USDA Food storage and
delivery services, on behalf of RAs, including the requirement that appropriately invoiced RAs must pay
for services directly. TDA reserves the right to withdraw this RFP or terminate the resulting contract(s)
without penalty.
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SECTION 4 - EVALUATION OF PROPOSALS

4.1

4.2

4.3

COMPETITIVE SEALED PROPOSALS

As TDA is awarding Contract(s) to respondent(s) pursuant to Competitive Sealed Proposals as authorized
by Government Code §2156.121, TDA will evaluate respondents’ proposals on a variety of factors in
addition to price. As such, TDA is not authorized to conduct public proposal openings or proposal
tabulations prior to award of this Contract. Respondents should be aware that such information cannot
and will not be provided prior to award of this Contract.

TDA reserves the right to award contract(s) without any negotiations and reserves the right to not make
any awards.

The respondent is strongly encouraged to provide its best price in its proposal because TDA makes
absolutely no guarantee that there will be any opportunity to negotiate or provide alternative pricing at any
point during the RFP process. TDA may limit the number of proposals to a competitive range consisting of
the greatest number of proposals that will permit efficient competition among the respondents based on
the proposed pricing and criteria specified in the RFP. TDA may seek additional information and solicit
best and final offers only from those respondents determined to be in the competitive range.

Discussions may be conducted with respondents that submit proposals determined to be reasonably likely
to be selected for award, for the purpose of clarification and to ensure full understanding of all terms and
conditions of the response to this RFP and contract’'s requirements. In conducting these discussions,
there shall be no disclosure of any information derived from proposals submitted by competing entities.

REVIEW OF PROPOSALS

Review of proposals will begin as soon as practical after receipt. In the sole and absolute discretion of
TDA, a respondent may be asked to come in and conduct an oral presentation of their proposal. If
applicable, proposals will be rated again following oral presentations.

By law, the Agency may not disclose any information until a contract is executed by both parties. Upon
contract award, TDA will post the contract award notice to the Electronic State Business Daily at:
http://esbd.cpa.state.tx.us/. Additional copies of proposals not selected for award will be disposed of
only in accordance with the agency approved records retention policy.

EVALUATION CRITERIA

This section describes the Proposal evaluation process that the TDA will follow.

A. Contractor Compliance Review (Pass/Fail)

1. Each proposal will be screened to determine if it complies with submittal requirements and
mandatory components. TDA will deem proposals that do not comply as non-responsive and will
exclude them from further consideration.

2. The Evaluation Team will evaluate and score only those proposals that meet the following
"pass/fail" criteria.

B. Content Validation Check_— Each proposal will be reviewed to ensure that it includes all required
information in the format stated in Section 3 - Proposal Format and Content and that Respondent
submitted the proper number of response copies.
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C. Administrative Requirements Review- Each proposal will be reviewed to determine if the proposal
response contains the information stated in this RFP.

D. Requirements Review- The Evaluation Team will review the proposal response to determine whether
it contains valid responses to all of the business and technical requirements.

E. Past Performance- TDA will measure the Respondent’s past performance in compliance with
provisions of Texas Government Code, sections 2155.074, 2155 .075, 2156.007, 2157.003 and 2157
.125. Contractors may fail this selection criterion for any of the following conditions:

1. A score of less than 90% in the Contractor Performance System;

2. Currently under a Corrective Action Plan (CAP) through the Texas Comptroller of Public
Accounts, or having repeated negative Contractor Performance Reports because under a CAP;

3. Has purchase orders that have been cancelled in the previous 12-months for non-performance.
(Notice: The Texas Comptroller of Public Accounts (CPA) may conduct reference checks with
other entities regarding past performance. In addition to evaluating performance through the
Contractor Performance Tracking System, the CPA may examine other sources of Contractor
performance including, but not limited to, notices of termination, cure notices, assessments of
liquidated damages, litigation, audit reports, and non--renewals of contracts. Any such
investigation shall be at the sole discretion of CPA, and any negative findings, as determined by
CPA may result in a non-award).

F. Scoring Components

TDA will assess proposals that comply with the mandatory "pass/fail* evaluation elements using a
scoring model and giving an overall score. The Evaluation Team will award points based on overall
consensus. The maximum points available for a single proposal is 100.

Table 3 lists scoring components and associated maximum points that indicate their relative weights.

Following are the criteria and the total number of points of each portion of the RFP that will be applied
in selecting a Contractor:

Table 3. Proposal Evaluation Scoring Components

Scoring Components Possible
Points

Business Proposal 20
Logistics (Fleetand Warehouse/Storage) 25
Personnel (Managementand Non- 20
Management)

Price Proposal (See Attachment D) 35
Maximum Points Available 100

TDA anticipates that if an award is made under this RFP, the award will be made to the Respondent
that meets all criteria required by TDA which TDA determines, in its sole and absolute discretion, to
represent the best value for the state.

4.4 EVALUATION OF PROPOSALS

Proposals will be selected based on the ability of each respondent to carry out all of the requirements
contained in this RFP.
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TDA will evaluate proposals in accordance with the selection criteria specified in Section 4, Table 3 of this
RFP. Submission of a proposal indicates the respondent’s awareness of the evaluation process set forth
in this RFP and the respondent’s acknowledgement that subjective judgments may be made by TDA in
regard to the evaluation process.

4.5 DISCUSSIONS WITH PROPOSER

TDA may conduct discussions with any respondent that appears to be eligible for award (“Eligible
Proposer”), pursuant to the selection criteria set forth in this RFP. In conducting the discussions, TDA will
not disclose information derived from proposals submitted by competing respondents.

4.6 BASIS OF AWARD

4.7

The selection will be based on best value considerations to the state, including demonstrated
competence, experience, knowledge and qualifications, as well as the proposed fee for all or each portion
of the deliverables, goods, services, or work requested under this RFP as determined by TDA in its sole
and absolute discretion. By this RFP, however, TDA has not committed itself to make an award or retain
a vendor nor does the suggested scope of service or term of agreement below require that TDA make an
award or retain a vendor for any or all of those purposes. TDA reserves the right to make those decisions
after receipt of proposals and TDA'’s decision on these matters is final.

SELECTION OF VENDOR

If a contract is awarded under this RFP, the Respondent selected for award will be the Respondent whose
proposal, as presented in response to this RFP and as determined by TDA, represents the best value to
the state. TDA reserves the right to reject any or all proposals or any portion of any proposal submitted
which, in TDA’s opinion, is not in the best interest of TDA. TDA reserves the right to negotiate individual
elements of any proposal. TDA reserves the right to meet with and negotiate terms with one or more
vendors. All respondents acknowledge that TDA is not bound to accept the lowest-priced proposal.
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SECTION 5 — CONTRACTUAL REQUIREMENTS

5.1

5.2

5.3

5.4

CONTRACTOR’S PROPOSAL

Contractor’s proposal will be incorporated into a contract prepared by the TDA for signature by the
contracting parties.

PROJECT REVIEW REQUIREMENTS

TDA reserves the right to review any materials, and/or products developed or adapted by the
Contractor. Upon completion of the contract period, all documents will be returned to TDA or
destroyed accordingly. All documents created at any time during the contract period belong to TDA.

The TDA Project Manager will establish procedures for communicating phase out and transition of
the deliverable(s).

PAYMENT

All payments are made in accordance with Texas Government Code 82251.001 et seq. Payments for
Goods and Services. Unless otherwise agreed to in writing by TDA, and authorized by state law,
payment is only by reimbursement upon satisfactory performance of services.

Payment is contingent upon submission of properly prepared and certified invoices. The information
provided on each detailed status report must coincide with the tasks outlined in the approved budget,
as negotiated by TDA. The TDA Project Manager will approve invoices based upon project progress,
task completion, reasonable use of project funds, and satisfactory performance of services as
outlined in the progress report. The invoice shall note the period of time payment is for, the agreed
upon monthly amount, contract number, purchase order number, and the Texas Comptroller of
Public Accounts Payee Identification Number (TIN).

According to guidelines set forth by the Texas Comptroller of Public Accounts, the payment
scheduling policy requires agencies to pay as close to the due date as possible in order to maximize
fiscal benefits to the state. Payments are due from TDA 30 days from receipt of a correct and
complete invoice.

PERFORMANCE BOND

Within thirty (30) days of notification of the contract award, the Contractor will procure, through a
surety company licensed to do business in Texas with all fees current, and submit to TDA, a
Performance Bond. The Performance Bond must be of an amount no less than the applicable
amount listed in the chart below, which sets bond amount by contracted region according to the
volume of product received in the region.

Volume by Region Performance Bond Amount
400,000 or more cases $500,000
300,000 to 300,999 cases $400,000
200,000 to 200,999 cases $300,000
100,000 to 100,999 cases $200,000
0to 99,999 cases $100,000

The Performance Bond amount for each contracted region is determined according to the volume in
Table 1, page 3. The bond must be renewed annually thirty (30) calendar days prior to the contract
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renewal effective date. TDA will determine the required bond amount at renewal based on a region's
average volume during the contract year. TDA will calculate each region's average volume.

The Performance Bond is to defray the cost to TDA of redirecting inbound shipments, transferring
stock in the event of contract cancellation, and any other activities related to contract termination and
distributor replacement. It may also be used to cover the cost of services and product if the
Contractor fails to make product available to TDA or if the Contractor fails to comply with the
contract's requirements. As applicable, the TDA will claim funds available under the Performance
Bond when the Contractor cancels the contract without providing TDA with written notice ninety (90)
days in advance of cancellation or when the contract is terminated by TDA for cause, breach of
contract, or because the Contractor files for bankruptcy.
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SECTION 6 — ACRONYMS AND DEFINITIONS

45-Day Dwell Time

The number of calendar days that the Recipient Agency (RA) may store USDA Foods at
the distributor's facility before private storage charges are assessed.

lAllocation

The automated process of determining the Recipient Agencies (RAS) fair share of USDA
Foods shipped into a contractor's warehouse.

IAllocated Inventory

Inventory at the contracted warehouse that has been allocated to Recipient
IAgencies (RAS).

lAvailable Inventory

Inventory received by the contractor but not yet allocated to Recipient Agencies
(RAS)

CAP

Corrective Action Plan; Contractor’s response to deficiencies identified by the Department.

Commercial Delivery
Program

Distribution of USDA Foods to approximately 1,400 Recipient Agencies (RAs). USDA
Foods arrive at the Contractor's warehouse free of cost

IAny entity that receives shipments of USDA Foods, including state or commercial

Consignee arehouses, school systems, institutions, or commercial food processors.

The company awarded the bid to provide storage and delivery of USDA Foods to schools
Contractor in a particular region(s).

Consumer Price Index; the Department updates the delivery rate schedules every|
CPI March with the current CPI.

The Commodities Operation Section within the Food and Nutrition Programs of the
Department Texas Department of Agriculture (TDA).

Direct Shipping Point

IAn eligible Recipient Agency (RA), commercial food processor, or commercial distributor
that receives direct shipments of basic USDA Foods as directed by the Department.

Department of Defense; A partner with the USDA providing United States (US) and locally

DoD grown, fresh produce for the school lunch program.
EFT Electronic Funds Transfer
ESBD Electronic State Business Daily
FDP Food Distribution Program
FIFO First-in/first-out; oldest inventory items are distributed first.
Food and Nutrition Service (FNS); the agency that administers the food and nutrition
FNS assistance programs in the USDA.

Fresh Produce

Fresh food delivered to a contractor's warehouse by the Department of Defense (DoD).

In-kind Replacement

Replacement of a USDA Food with food of United States (US) origin that is equal to or
better quality, and at least equal in monetary value to the USDA's cost for replacement.

Private Storage Account

IAn account set up by the distributor for the Recipient Agency who is paying for storage of
foods (USDA Foods and processed end products) at the distributor's warehouse.
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Processed End Products

USDA Foods, such as whole turkeys, converted into convenient, ready to serve end
products such as turkey deli meat or turkey taco filling by an approved Processor.

A manufacturer approved by the Department to receive USDA Foods for further

Processor processing.

Recipient Agency; Agencies eligible to receive food items (USDA Foods) to use in

preparing meals such as schools (public and private), charitable institutions, summer
RA camps, summer feeding programs, and emergency feeding organizations.

A contracting entity that has a written agreement with a Contractor to perform a part or all
Subcontractor of the contract requirements.

Texas Department of Agriculture; The state level, administering agency referred to as the
TDA Department.
TDPS Texas Department of Public Safety

The Department

IAdministering agency; The Texas Department of Agriculture (TDA)

Texas Unified Nutrition Programs System; A simplified data entry and reporting system to
streamline Child Nutrition Programs Information Management System (CNPIMS),
Supplemental Nutrition Assistance Program (SNAPS), and the Texas Commaodity System

TX-UNPS (TCS) into one consolidated system. Conversion to replace TCS occurred Jan. 2012.

United States Department of Agriculture; Federal level governing body to primarily
USDA increase prosperity and sustainability in our Nation's

agricultural system and rural communities

Food items such as canned and/or frozen fruits and vegetables, grain products, cheese,
USDA Foods and frozen meats provided by USDA to eligible RAs

for use in meal preparation.
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ATTACHMENTS

ATTACHMENT A
EXECUTION OF OFFER, AFFIRMATION OF TERMS AND CONDITIONS, AND
PROPOSAL PREFERENCES

As used in the RFP and the Contract

A. The terms “include,” “includes,” and “including” are terms of inclusion and, where used in the RFP or this contract, are
deemed to be followed by the words “without limitation.”

B. Unless explicitly stated otherwise, any references to “Sections,” “Articles,” “Exhibits,” or “Attachments” are deemed to

be references to the sections, articles, exhibits, and attachments to this RFP and any resulting contract.

As used in these General Provisions:

Receiving Agency or Party or TDA or the Agency means the Texas Department of Agriculture;

Performing Agency or Contractor means the party or parties selected for an award under this RFP;

Project Manager/Administrator means the respective person(s) representing TDA or Contractor, as indicated by the
contract, for the purposes of administering the Contract Project;

Contract Project means the goods or completed services intended to be delivered to TDA as a result of the contract;
Amendment means any revision to the contract; and,

Intellectual Property Rights means worldwide intangible legal rights or interests evidenced by or embodied in: (a) any
idea, design, concept, method, process, technique, apparatus, invention, discovery, or improvement, including any
patents, trade secrets, and know-how; (b) any work of authorship, including any copyrights, moral rights or
neighboring rights; (c) any trademark, service mark, trade dress, trade name, or other indicia of source or origin; (d)
domain name registrations; and (e) any other similar rights. The Intellectual Property Rights of a party include all
worldwide intangible legal rights or interests that the party may have acquired by assignment or license with the right
to grant sublicenses.

ow»
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Contractor's Proposal: Contractor’s proposal that was furnished to TDA in response to this RFP is incorporated in this
Contract by reference.

Severability: In the event that any provision of the contract is later construed to be illegal or invalid, such construction will
not affect the legality or validity of any of its other provisions. The illegal or invalid provision will be deemed severable and
stricken from the contract as if it had never been incorporated herein, but all other provisions will continue in full force and
effect.

Contingency: This contract, including any amendments, extensions or subsequent contracts, is executed by TDA
contingent upon the availability of appropriated funds. Notwithstanding any other provision in this contract or any other
document, this contract is void upon the insufficiency (in TDA's discretion) or unavailability of appropriated funds. In
addition, this contract may be terminated by TDA at any time for any reason upon notice to Contractor. Expenditures
and/or activities for which Contractor may claim reimbursement shall not be accrued or claimed subsequent to receipt of
such notice from TDA.

Indemnification and Liability:
Acts or Omissions

CONTRACTOR SHALL INDEMNIFY AND HOLD HARMLESS THE STATE OF TEXAS AND TDA, AND/OR THEIR
OFFICERS, AGENTS, EMPLOYEES, REPRESENTATIVES, SUBCONTRACTORS, ASSIGNEES, AND/OR DESIGNEES
FROM ANY AND ALL LIABILITY, ACTIONS, CLAIMS, DEMANDS, OR SUITS, AND ALL RELATED COSTS, ATTORNEY
FEES, AND EXPENSES ARISING OUT OF, OR RESULTING FROM ANY ACTS OR OMISSIONS OF THE
CONTRACTOR OR ITS AGENTS, EMPLOYEES, SUBCONTRACTORS, ORDER FULFILLERS, OR SUPPLIERS IN THE
EXECUTION OR PERFORMANCE OF THE CONTRACT AND ANY PURCHASE ORDERS ISSUED UNDER THE
CONTRACT. THE DEFENSE SHALL BE COORDINATED BY CONTRACTOR WITH THE OFFICE OF THE ATTORNEY
GENERAL WHEN TEXAS STATE AGENCIES ARE NAMED DEFENDANTS IN ANY LAWSUIT AND CONTRACTOR
MAY NOT AGREE TO ANY SETTLEMENT WITHOUT FIRST OBTAINING THE CONCURRENCE FROM THE OFFICE
OF THE ATTORNEY GENERAL. CONTRACTOR AND TDA AGREE TO FURNISH TIMELY WRITTEN NOTICE TO
EACH OTHER OF ANY SUCH CLAIM.

Infringements

a) Contractor shall indemnify and hold harmless the State of Texas and TDA, AND/OR THEIR EMPLOYEES, AGENTS,
REPRESENTATIVES, SUBCONTRACTORS, ASSIGNEES, AND/OR DESIGNEES from any and all third party claims
involving infringement of United States patents, copyrights, trade and service marks, and any other intellectual or
intangible property rights in connection with the PERFORMANCES OR ACTIONS OF CONTRACTOR PURSUANT TO
THIS CONTRACT. CONTRACTOR AND TDA AGREE TO FURNISH TIMELY WRITTEN NOTICE TO EACH OTHER OF
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ANY SUCH CLAIM. CONTRACTOR SHALL BE LIABLE TO PAY ALL COSTS OF DEFENSE INCLUDING ATTORNEYS'
FEES. THE DEFENSE SHALL BE COORDINATED BY CONTRACTOR WITH THE OFFICE OF THE ATTORNEY
GENERAL WHEN TEXAS STATE AGENCIES ARE NAMED DEFENDANTS IN ANY LAWSUIT AND CONTRACTOR
MAY NOT AGREE TO ANY SETTLEMENT WITHOUT FIRST OBTAINING THE CONCURRENCE FROM THE OFFICE
OF THE ATTORNEY GENERAL.

b) Contractor shall have no liability under this section if the alleged infringement is caused in whole or in part by: (i) use of
the product or service for a purpose or in a manner for which the product or service was not designed, (ii) any modification
made to the product without Contractor’'s written approval, (iii) any modifications made to the product by the Contractor
pursuant to TDA'’s specific instructions, (iv) any intellectual property right owned by or licensed to TDA, or (v) any use of
the product or service by TDA that is not in conformity with the terms of any applicable license agreement.

c) If Contractor becomes aware of an actual or potential claim, or TDA provides Contractor with notice of an actual or
potential claim, Contractor may (or in the case of an injunction against TDA, shall), at Contractor’'s sole option and
expense; (i) procure for the TDA the right to continue to use the affected portion of the product or service, or (ii) modify or
replace the affected portion of the product or service with functionally equivalent or superior product or service so that
TDA's use is non-infringing.

Taxes/Workers’ Compensation/Unemployment Insurance — Including Indemnity

1) CONTRACTOR AGREES AND ACKNOWLEDGES THAT DURING THE EXISTENCE OF THIS CONTRACT,
CONTRACTOR SHALL BE ENTIRELY RESPONSIBLE FOR THE LIABILITY AND PAYMENT OF CONTRACTOR'S AND
CONTRACTOR'S EMPLOYEES’' TAXES OF WHATEVER KIND, ARISING OUT OF THE PERFORMANCES IN THIS
CONTRACT. CONTRACTOR AGREES TO COMPLY WITH ALL STATE AND FEDERAL LAWS APPLICABLE TO ANY
SUCH PERSONS, INCLUDING LAWS REGARDING WAGES, TAXES, INSURANCE, AND WORKERS'
COMPENSATION. TDA AND/OR THE STATE SHALL NOT BE LIABLE TO THE CONTRACTOR, ITS EMPLOYEES,
AGENTS, OR OTHERS FOR THE PAYMENT OF TAXES OR THE PROVISION OF UNEMPLOYMENT INSURANCE
AND/OR WORKERS' COMPENSATION OR ANY BENEFIT AVAILABLE TO A STATE EMPLOYEE OR EMPLOYEE OF
ANOTHER GOVERNMENTAL ENTITY CUSTOMER.

2) CONTRACTOR AGREES TO INDEMNIFY AND HOLD HARMLESS TDA, THE STATE OF TEXAS AND/OR THEIR
EMPLOYEES, AGENTS, REPRESENTATIVES, SUBCONTRACTORS, AND/OR ASSIGNEES FROM ANY AND ALL
LIABILITY, ACTIONS, CLAIMS, DEMANDS, OR SUITS, AND ALL RELATED COSTS, ATTORNEYS' FEES, AND
EXPENSES, RELATING TO TAX LIABILITY, UNEMPLOYMENT INSURANCE AND/OR WORKERS' COMPENSATION
IN ITS PERFORMANCE UNDER THIS CONTRACT. CONTRACTOR SHALL BE LIABLE TO PAY ALL COSTS OF
DEFENSE INCLUDING ATTORNEYS' FEES. THE DEFENSE SHALL BE COORDINATED BY CONTRACTOR WITH
THE OFFICE OF THE ATTORNEY GENERAL WHEN TEXAS STATE AGENCIES ARE NAMED DEFENDANTS IN ANY
LAWSUIT AND CONTRACTOR MAY NOT AGREE TO ANY SETTLEMENT WITHOUT FIRST OBTAINING THE
CONCURRENCE FROM THE OFFICE OF THE ATTORNEY GENERAL. CONTRACTOR AND TDA AGREE TO
FURNISH TIMELY WRITTEN NOTICE TO EACH OTHER OF ANY SUCH CLAIM.

This section is not intended to and shall not be construed to require Contractor to indemnify or hold harmless the State of
Texas or TDA for any claims or liabilities resulting from the intentional, reckless, or negligent acts or omissions of TDA or
its employees.

Subcontracting and Substitutions:  Contractor shall perform the contract with its own resources and those
subcontractors identified in the Contractor's HUB Subcontracting Plan, if applicable. In the event that Contractor should
determine that it is necessary or expedient to execute additional or alternative subcontracts for any of the performances
under the contract, Contractor shall submit a revised HUB Subcontracting Plan for prior approval before executing any
subcontracts. Contractor shall also transmit to TDA for review and prior TDA approval a true copy of any subcontract it
proposes to execute with a subcontractor.

Contractor, in subcontracting for any work or services specified herein, expressly understands and acknowledges that in
entering into such subcontract(s), TDA is in no manner liable to any subcontractor(s) of the Contractor. In no event shall
this provision relieve Contractor of the responsibility for ensuring that the performances rendered under all subcontracts
are rendered so as to comply with all terms of this RFP and contract. Contractor shall manage all quality and performance,
project management, and schedules for subcontractors. Contractor shall be held solely responsible and accountable for
the completion of all work performed by subcontractors under this contract.

The TDA Project Manager must pre-approve any changes in key personnel throughout the contract term. Any changes to
the HUB Subcontracting Plan (HSP) must be approved by the Agency HUB Director before staffing changes are initiated.
Substitutions are not permitted without written approval of the TDA Project Manager.

Affirmations and Certifications: Submitting a proposal with a false statement is a material breach of contract and shall
void the proposal or contract, and Contractor shall be removed from all bid lists. By signature thereon affixed, Contractor
affirms or certifies that:
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Gratuities: Contractor has not given, offered to give, and does not intend to give at any time hereafter any economic
opportunity, future employment, gift, loan, gratuity, special discount, trip, favor or service to a public servant in
connection with the submitted proposal. Violation of this requirement shall result in the termination of the contract in
the sole and complete discretion of TDA.

Actual and Perceived Conflicts: By submitting a proposal, Contractor represents and warrants that it is in full
compliance with state and applicable federal conflict of interest standards and that neither it nor its employees and
subcontractors have an actual or potential conflict of interest in entering a contract with TDA. Contractor also
represents and warrants that entering into a contract with TDA will not create the appearance of impropriety. In its
proposal, Contractor shall disclose any existing or potential conflict of interest that it might have in contracting with
TDA. TDA will decide, in its sole discretion, whether an actual or perceived conflict should result in proposal
disqualification or contract termination. If the circumstances certified by Respondent change or additional information
is obtained subsequent to submission of proposals, by submitting a response, Respondent agrees that it is under a
continuing duty to supplement its response under this provision and that the duty to disclose any conflicts of interest is
an ongoing obligation throughout the term of the contract. Respondent shall submit updated information as soon as
reasonably possible upon learning of any change to their affirmation.

Current and Former TDA Employees: In addition to the disclosures required above, Contractor shall also disclose
any of its personnel who are current or former employees of TDA or who are related, within the third degree by
consanguinity (as defined by §573.023, Texas Gov't Code) or within the second degree by affinity (as defined by
§573.025, Texas Gov't Code), to any current or former employees of TDA.

Contractor must comply with all applicable Texas and federal laws and regulations relating to the hiring of former state
employees (see e.g., Texas Government Code Chapters 572 and 573). Such “revolving door” provisions generally
restrict former agency heads from communicating with or appearing before the agency on certain matters for two
years after leaving the agency. Contractor, by signing this solicitation, certifies that it has complied with all applicable
laws and regulations regarding former state employees.

Executive Head: Pursuant to §669.003, Texas Gov't Code, TDA may not enter into a contract with a person who
employs a current or former Executive Head of a state agency until four years have passed since that person was the
executive head of the state agency. By submitting a proposal, Contractor certifies that it does not employ any person
who was the Executive Head of a state agency in the past four years. If Section 669.003 applies, Respondent will
complete the following information in order for its proposal to be evaluated: name of former executive; name of state
agency; date of separation from state agency; position with Respondent; and date of employment with Respondent.

Default on Previous Contracts: By submitting a proposal, Contractor certifies that it has not had a contract
terminated or been denied the renewal of any contract for non-compliance with policies or regulations of any state or
federally funded program within the past five (5) years nor is it currently prohibited from contracting with a
governmental agency. If Contractor does have such a terminated contract, Contractor shall identify each and provide
an explanation for the termination.

True and Correct Representations. Contractor shall promptly notify TDA in the event that any representations and
warranties provided in this contract are no longer true and correct. Contractor acknowledges that all of its
representations and warranties contained in any part of its proposal and this contract are material and have been
relied upon by TDA in selecting Contractor for award of the contract. Further, Contractor warrants and represents that
all of its statements and representations made to TDA prior to being awarded the contract, and those made during the
negotiation of this contract, are material, true and correct.

Child Support Obligations: Under §231.006, Texas Family Code, (relating to child support) Contractor, by
submitting its proposal, certifies that it is eligible to receive payments under the contract and acknowledges that the
contract may be terminated and payment may be withheld if this certification is inaccurate.

Texas Corporate Franchise Tax Certification: Contractor, by submitting its proposal, certifies that its Texas
Franchise Tax payments are current, or that it is exempt from or not subject to such tax.

Certification Concerning Dealings with Public Servants: Contractor certifies that it will comply with all applicable
laws at all times, including, without limitation, the following (i) §36.02 of the Texas Penal Code, which prohibits bribery;
and (ii) 836.09 of the Texas Penal Code, which prohibits the offering or conferring of benefits to public servants.
Contractor certifies it has not given and does not intend to give at any time hereafter any economic opportunity, future
employment, gift, loan, gratuity, special discount, trip, favor, or service to a public servant in connection with this
transaction.

Certification Concerning Financial Participation: Pursuant to §2155.004, Texas Gov't Code, the Contractor
certifies that the individual or business entity named in its proposal is not ineligible to receive a contract resulting from
this RFP and acknowledges that the contract may be terminated and payment withheld if this certification is
inaccurate. Section 2155.004 prohibits a person or entity from receiving a state contract if that person or entity
received compensation for participating in preparing the solicitation or specifications for the contract.
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11.

12.

K. Certification Concerning Hurricane Relief: Sections 2155.006 and 2261.053, Texas Gov't Code, prohibit TDA from
awarding a contract to any person who, in the past five years, has been convicted of violating a federal law or
assessed a penalty in connection with a contract involving relief for Hurricane Rita, Hurricane Katrina, or any other
disaster, as defined by 8418.004, Texas Gov't Code, occurring after September 24, 2005. Under §2155.006, Texas
Gov't Code, Contractor certifies that the individual or business entity named in its proposal is not ineligible to receive
the contract and acknowledges that the contract may be terminated and payment withheld if this certification is
inaccurate.

L. Fraud, Waste, and Abuse: Contractor represents and warrants that it has read and understood and shall comply
with the Texas Comptroller of Public Accounts Anti-Fraud Policy, found at:
http://www.window.state.tx.us/ssv/ethics.html, as such Policy currently reads and as it is amended throughout the
term of the contract.

M. Deceptive Trade Practices: Unfair Business Practices: Contractor represents and warrants that it has not been the
subject of allegations of Deceptive Trade Practices violations under Tex. Bus. & Com. Code, Chapter 17, or
allegations of any unfair business practice in any administrative hearing or court suit and that Contractor has not been
found to be liable for such practices in such proceedings. Contractor certifies that it has no officers who have served
as officers of other entities who have been the subject of allegations of Deceptive Trade Practices violations or
allegations of any unfair business practices in an administrative hearing or court suit and that such officers have not
been found to be liable for such practices in such proceedings.

N. Immigration: Contractor represents and warrants that it shall comply with the requirements of the Immigration
Reform and Control Act of 1986 and 1990 regarding employment verification and retention of verification forms for any
individuals hired on or after November 6, 1986, who will perform any labor or services under the contract and the
lllegal Immigration Reform and Immigrant Responsibility Act of 1996 (IIRIRA) enacted on September 30, 1996.

O. Civil Rights: Contractor agrees that no person shall, on the ground of race, color, religion, sex, national origin, age,
disability, political affiliation, or religious belief, be excluded from the participation in, be denied the benefits of, be
subjected to discrimination under, or be denied employment in the administration of, or in connection with, any
program or activity funded in whole or in part with funds available under this contract. Contractor shall comply with
Executive Order 11246, "Equal Employment Opportunity," as amended by Executive Order 11375, "Amending
Executive Order 11246 relating to Equal Employment Opportunity,” and as supplemented by regulations at 41 C.F.R.
Part 60, "Office of Federal Contract Compliance Programs, Equal Employment Opportunity Department of Labor."”

Encumbrances/Obligations: All encumbrances, accounts payable, and expenditures shall occur on or between the
beginning and ending dates of this contract. All goods must have been received and all services rendered during the
contract period in order for Contractor to be paid for goods or services delivered under this contract. In no manner shall
encumbrances be considered or reflected as accounts payable or as expenditures.

Assignment of Contract: This contract may not be assigned, sold, or transferred without the express written consent of
TDA. An attempted assignment after contract award without TDA approval will constitute a material breach of contract.

Records Retention: Contractor shall retain all financial records, supporting documents, and any other records or books
relating to the goods or services delivered under this contract. Contractor shall retain all such records for a period of
seven (7) years after the expiration of the contract, or until all audit and litigation matters are resolved, whichever period is
longer. Contractor shall grant access to all books, records and documents pertinent to the contract to TDA, the State
Auditor’s Office, and any federal governmental entity that has authority to review records due to federal funds being spent
under the contract. Following the termination of the contract, all records created by the Contractor at the request of TDA
shall be delivered to TDA.

Intellectual Property Ownership: Contractor agrees that all intellectual property or other works, including derivative
works, are, upon creation, works made for hire and the sole property of TDA. If the intellectual property or other works
are, under applicable law, not considered works made for hire, Contractor hereby assigns to TDA all worldwide ownership
of all rights, including the Intellectual Property Rights, in such intellectual property and other works, without the necessity
of any further consideration, and TDA can obtain and hold in its own name all such rights to the intellectual property or
other works. Contractor agrees to maintain written agreements with all officers, directors, employees, agents,
representatives and subcontractors engaged by Contractor for the Contract Project, granting Contractor rights sufficient to
support the performance and grant of rights to TDA by Contractor. Copies of such agreements shall be provided to TDA
promptly upon request.

Contractor warrants that (i) it has the authority to grant the rights herein granted, (ii) it has not assigned or transferred any
right, title, or interest to works or Intellectual Property Rights that would conflict with its obligations under the contract, and
Contractor will not enter into any such agreements, and (jii) the intellectual property or other works will be original and will
not infringe any intellectual property rights of any other person or entity. These warranties will survive termination of the
contract. If any preexisting rights are embodied in the works, Contractor grants to TDA the irrevocable, perpetual, non-
exclusive, worldwide, royalty-free right and license to (i) use, execute, reproduce, display, perform, distribute copies of,
and prepare derivative works based upon such preexisting rights and any derivative works thereof and (ii) authorize others
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to do any or all of the foregoing. Contractor agrees to notify TDA on delivery of the works if they include any such
preexisting rights. On request, Contractor will provide TDA with documentation indicating a third party’s written approval
for Contractor to use any preexisting rights that may be embodied or reflected in the intellectual property or other works.

TDA Property (terms): Contractor shall be liable for all damages caused by Contractor or its employees, agents,
subcontractors, and suppliers, in connection with any performance pursuant to the contract. Contractor shall notify TDA
Project Manager in writing of any such damage within one (1) calendar day. In the event of loss, damage or destruction of
any TDA property while in the custody or control of Contractor, Contractor shall indemnify TDA and pay TDA the full value
of or the full cost of repair or replacement of such property, whichever is the greater, within 30 days of Contractor's receipt
of written notice of TDA's determination of the amount due. This applies whether the property is developed or purchased
by Contractor pursuant to this contract or is provided by TDA to Contractor for use in the Contract Project. If Contractor
fails to make timely payment, TDA may obtain such money from Contractor by any means permitted by law, including but
not limited to offset or counterclaim against any money otherwise due to Contractor by TDA.

State of Texas Laws: This contract constitutes the entire agreement between TDA and Contractor for the
accomplishment of the scope of work set out in this contract. This contract shall be interpreted according to the laws of
the State of Texas.

No Implied Authority. Any authority delegated to the Contractor by TDA is limited to the terms of the contract. Contractor
shall not rely upon implied authority and specifically is not delegated authority under the contract to: (1) incur debt; or (2)
have authority to represent TDA, other than to communicate or negotiate with clients, on behalf of TDA in relation to the
terms of this contract.

Applicable Law and Venue: Subject to and without waiving any of TDA's rights, including sovereign immunity, this
contract is governed by and construed under and in accordance with the laws of the State of Texas. Exclusive venue and
jurisdiction of any legal action or suit concerning TDA under this contract lies in a court of competent jurisdiction in Travis
County, Texas

Point of Contact: All notices, reports and correspondence required by this contract shall be in writing and delivered to the
TDA Project Manager listed in the Notice of Award

Notices

A. Delivery of Written Notices: Any notice required under the contract by one party to the other party shall be in writing
and shall be addressed to the receiving party at the address specified in the Notice of Award. The notice shall be
deemed to have been given immediately if delivered in person or by electronic transmission. In the absence of proof
of actual or attempted deliver, any such notice shall be deemed to have been delivered within five (5) days of the date
the natice is placed in the United States mail, postage prepaid, for delivery by registered or certified mail, with return
receipt requested, addressed to the receiving party at the address hereinafter specified.

B. Notice to the Successful Respondent: Within 10 days of the issuance of a purchase order, Contractor shall identify in
writing to TDA the address and contact person for all notices. If there is any change to this information during the term
of the contract, Contractor shall notify TDA in writing.

Key Personnel: Contractor agrees that key personnel assigned to the contract shall remain available for the entirety of
the project throughout the term of the contract as long as that individual is employed by Contractor or unless TDA agrees
to a change in the key personnel.

Federal Rules, Laws, and Regulations That Apply to all Federal Programs: Contractor shall be subject to and shall
abide by all federal laws, rules, and regulations, pertaining to the Contract Project, including, but not limited to:

A. Americans With Disabilities Act, P.L. 101-336, 42 U.S.C. sec. 12101, and the regulations effectuating its provisions
contained in 28 CFR Parts 35 and 36, 29 CFR Part 1630, and 47 CFR Parts 0 and 64;

B. Title VI of the Civil Rights Act of 1964, as amended (prohibition of discrimination by race, color, or national origin), and
the regulations effectuating its provisions contained in 34 CFR Part 100;

C. Title IX of the Education Amendments of 1972, as amended (prohibition of sex discrimination in educational
institutions) and the regulations effectuating its provisions contained in 34 CFR Part 106, if Contractor is an
educational institution;

. Section 504 of the Rehabilitation Act of 1973, as amended (nondiscrimination on the basis of handicapping condition),
and the regulations effectuating its provisions contained in 34 CFR Parts 104 and 105.

. The Age Discrimination Act of 1975, as amended (prohibition of discrimination on basis of age), and the implementing

regulations contained in 34 CFR, Part 110;

Section 509 of H.R. 5233 as incorporated by reference in P.L. 99-500 and P.L. 99-591 (prohibition against the use of

federal grant funds to influence legislation pending before Congress);

W)

m

n

Federal, State, and Local Requirements: Contractor shall demonstrate on-site compliance with federal income tax laws
including issuance of Form W-2's to employees. Contractor is responsible for both federal and state unemployment
insurance coverage and standard Worker's Compensation insurance coverage. Contractor shall comply will all federal
and state tax laws and withholding requirements. The State of Texas shall not be liable to Contractor or its employees for
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any unemployment or Workers' Compensation coverage, or federal or state withholding requirements. Contractor shall
indemnify the State of Texas and shall pay all costs, penalties, or losses resulting from Contractor’s breach of this section.

Audit Requirements: The State Auditor's Office, or successor agency, may conduct an audit or investigation of
Contractor or any other entity or person receiving funds from the state directly under the contract or indirectly through a
subcontract. The acceptance of funds by Contractor or any other entity or person either directly through this contract or
indirectly through a subcontract acts as acceptance of the State Auditor's Office’s authority to conduct an audit or
investigation in connection with those funds. Contractor or other entity that is the subject of an audit or investigation must
provide the State Auditor's Office with access to any information the State Auditor's Office considers relevant to the
investigation or audit. The contract may be amended unilaterally by TDA to comply with any rules and procedures of the
State Auditor's Office in the implementation and enforcement of auditing standards adopted by the State of Texas or the
State Auditor’s Office. Contractor shall ensure that this clause concerning the authority to audit funds received indirectly
by subcontractors through Contractor and the requirement to cooperate is included in any subcontract it awards.

Forms, Assurances, and Reports: Contractor shall timely make and file with the proper authorities all forms, assurances
and reports required by federal laws and regulations. TDA shall be responsible for reporting to the proper authorities any
failure by Contractor to comply with the foregoing laws and regulations coming to TDA's attention, and may deny payment
or recover payments made by TDA to Contractor in the event of Contractor's failure so to comply. Contractor who is
indebted or owes delinquent taxes to the state will have any payments under the contract applied toward the debt or
delinquency until the account is paid in full, regardless of when the debt or delinquency was incurred.

Signature Authority; Final Expression; Superseding Document: Contractor certifies that the person signing this contract
has been properly delegated authority to execute this agreement. The Contract represents the final and complete
expression of the terms of agreement between the parties. The contract supersedes any previous understandings or
negotiations between the parties. Any representations, oral statements, promises or warranties that differ from the
contract shall have no force or effect. The contract may be modified, amended or extended only by formal written
amendment properly executed by both TDA and Contractor.

Antitrust and Assignment of Claims: Pursuant to Texas Government Code 8§2155.005, Contractor affirms that
Contractor and any person, firm, corporation, partnership, or institution represented by Contractor, and any person or
entity representing the Contractor (1) have not violated the antitrust laws of Texas (Tex. Bus. & Com. Code §15.01, et
seq.) or the United States (15 U.S.C. 81 et seq.); and (2) have not, directly or indirectly, communicated Contractor’s
proposal, or any pertinent portion thereof, to any competitor or any other person engaged in such line of business.

Contractor hereby assigns to the State of Texas all of Contractor’s rights, title and interest in and to all claims and causes
of action Contractor may have under the antitrust laws of Texas or the United States for overcharges associated with the

contract.

Dispute Resolution: Chapter 2260 of the Texas Gov't Code prescribes dispute resolution processes for breach of
contract claims against the State of Texas.

The dispute resolution process provided for in Chapter 2260 shall be used, as further described herein, to attempt to
resolve any claim for breach of contract asserted by Contractor under the contract. If Contractor’s claim for breach of
contract cannot be resolved by the parties in the ordinary course of business, it shall be submitted to the negotiation
process provided in Chapter 2260. To initiate the process, Contractor shall submit written notice, as required by Chapter
2260, to TDA. The notice shall also be given to the individual identified in the contract for receipt of notices. Compliance by
Contractor with Chapter 2260 is a condition precedent to the filing of a contested case proceeding under Chapter 2260.

The contested case process provided in Chapter 2260 is Contractor’s sole and exclusive process for seeking a remedy for
an alleged breach of contract by TDA if the parties are unable to resolve their disputes as described above.

Compliance with the contested case process provided in Chapter 2260 is a condition precedent to seeking consent to sue
from the Texas Legislature under Chapter 107, Civil Practices and Remedies Code. Neither the execution of the contract
by TDA nor any other conduct of any representative of TDA relating to the contract shall be considered a waiver of
sovereign immunity to suit.

TDA and Contractor shall attempt to resolve their disputes through direct discussions in a spirit of mutual cooperation. If
the parties’ agree, the dispute will be mediated by a mutually acceptable third party to be chosen by TDA and Contractor,
within fifteen (15) days after written notice by one of them requesting mediation. Contractor shall pay all costs of the
mediation unless TDA, in its sole good faith discretion, approves its payment of all or part of such costs. By mutual
agreement, TDA and Contractor may use a non-binding form of dispute resolution other than mediation. The purpose of
this section is to reasonably ensure that TDA and Contractor shall, in good faith, utilize mediation or another non-binding
dispute resolution process before pursuing litigation. TDA’s participation in, or the results of, any mediation or other non-
binding dispute resolution process under this section or the provisions of this section shall not be construed as a waiver by
TDA of (1) any rights, privileges, defenses, remedies or immunities available to TDA as an agency of the State of Texas or

41



27.

28.

29.

30.

31.

32.

33.

34.

otherwise available to TDA; (2) TDA's termination rights; or (3) other termination provisions or expiration dates of the
contract.

Notwithstanding any other provision of the contract to the contrary, unless otherwise approved in writing by TDA,
Contractor shall continue performance and shall not be excused from performance during the period any breach of
contract claim or dispute is pending under either of the above processes; however, Contractor may suspend performance
during the pendency of such claim or dispute if Contractor has complied with all provisions of §2251.051, Gov't Code, and
such suspension of performance is expressly applicable and authorized under that law.

Public Information Act: TDA is subject to the provisions of the Texas Public Information Act. If TDA receives a request
for disclosure of this contract, a record relating to this contract, any information related to the goods or services provided
under the contract, or information provided by Contractor to TDA under this contract, the information is presumed to be
public information and must qualify for an exception provided by the Texas Public Information Act in order to be withheld
from disclosure. Contractor authorizes TDA to submit any information contained in the contract, provided under the
contract, or otherwise requested to be disclosed, including information Contractor has labeled as confidential proprietary
information, to the Office of the Attorney General for the State of Texas (OAG) for a determination as to whether any such
information may be excepted from public disclosure under the act. If TDA does not have a good faith belief that
information, documents or records may be subject to an exception to disclosure, TDA is not obligated to submit such
information, documents or records to the OAG. It is Contractor’s responsibility to make any legal argument to the OAG or
appropriate court of law regarding any exception to disclosure.

Contractor is required to make any information created or exchanged with the state pursuant to this contract, and not
otherwise excepted from disclosure under the Texas Public Information Act, available in a format that is accessible by the
public at no additional charge to the state.

CONTRACTOR WAIVES ANY CLAIM AGAINST AND RELEASES TDA, ITS OFFICERS, EMPLOYEES, AGENTS, AND
ATTORNEYS FROM LIABILITY FOR DISCLOSURE OF INFORMATION PROVIDED BY CONTRACTOR UNDER OR IN
THIS CONTRACT OR OTHERWISE CREATED, ASSEMBLED, MAINTAINED, OR HELD BY THE CONTRACTOR AND
DETERMINED BY THE OFFICE OF ATTORNEY GENERAL FOR THE STATE OF TEXAS OR A COURT OF LAW TO
BE SUBJECT TO DISCLOSURE UNDER THE TEXAS PUBLIC INFORMATION ACT.

News Releases: TDA does not endorse Contractor or Respondent. News releases pertaining to this RFP and/or
advertisements, publications, declarations and any other pronouncements by Contractor using any means or media
mentioning the State of Texas or TDA must be approved in writing by TDA prior to public dissemination. Contractor may
not send out unsolicited electronic mail or facsimile transmissions to TDA and/or other entities regarding this RFP without
prior written approval of TDA.

Protests: Any Respondent who is aggrieved in connection with the solicitation, evaluation, or award of this or any other
contract may submit a formal protest to TDA in accordance with Title 4, Part 1, Chapter 1, Subchapter Q of the Texas
Administrative Code. This protest procedure shall be the exclusive method by which anyone may make a challenge to
any aspect of the TDA'’s contracting process.

Liability for and Payment of Taxes: TDA is exempt from Texas sales tax and federal excise tax. Contractor represents
and warrants that it shall pay all taxes or similar amounts resulting from this contract, including, but not limited to any
federal, state or local income, sales, property taxes or excise taxes of Contractor or its employees. TDA shall not be liable
for any taxes incurred by Contractor in providing services as a part of this contract.

Conformance: Contractor warrants that all goods and services furnished shall conform in all respects to the terms of this
contract, including any drawings, specifications or standards incorporated herein, and is free from any defects in materials,
workmanship, or design. In addition, Contractor warrants that goods and services are suitable for and will perform in
accordance with the purposes for which they are intended.

Non-Waiver of Rights: Failure of a party to require performance by another party under the contract will not affect the
right of such party to require performance in the future. No delay, failure, or waiver of either party’s exercise or partial
exercise of any right or remedy under the contract shall operate to limit, impair, preclude, cancel, waive or otherwise affect
such right or remedy. A waiver by a party of any breach of any term of the contract will not be construed as a waiver of any
continuing or succeeding breach.

No Waiver of Sovereign Immunity: The parties expressly agree that no provision of the contract is in any way intended
to constitute a waiver by TDA or the State of Texas of any immunities from suit or from liability that TDA or the state may
have by operation of law, including the doctrine of sovereign immunity.

Criminal Convictions: Contractor represents and warrants that Contractor has not and Contractor's employees assigned
to TDA projects have not been convicted of a misdemeanor involving moral turpitude or felony criminal offense, or that, if
such a conviction has occurred, Contractor has fully advised TDA as to the facts and circumstances surrounding the
conviction. If awarded the contract, Contractor has a continuing duty to amend, supplement or correct this representation
and warranty not later than ten (10) days after discovering additional information relating misdemeanor involving moral

42



35.

36.

37.

38.

39.

40.

41.

turpitude or to felony criminal convictions of Contractor or any of its employees. Contractor shall not allow any employee
convicted of a misdemeanor involving moral turpitude or felony criminal offense to perform tasks related to the contract
without such disclosure and express permission from TDA.

Buy Texas: In accordance with §2155.4441, Texas Gov't Code, Contractor shall, in performing any services under the
contract, purchase products and materials produced in Texas when they are available at a comparable price and in a
comparable period of time to products and materials produced outside Texas.

Excluded Parties List System: TDA is federally mandated to adhere to the directions provided in the President's
Executive Order (EO) 13224, Executive Order on Terrorist Financing - Blocking Property and Prohibiting Transactions
With Persons Who Commit, Threaten to Commit, or Support Terrorism, effective 9/24/2001 and any subsequent changes
made to it via cross-referencing contractors/vendors with the Federal General Services Administration's System for Award
Management (SAM), https://www.sam.gov, which is inclusive of the United States Treasury's Office of Foreign Assets
Control (OFAC) Specially Designated National (SDN) list.

Contractor certifies that the responding entity and its principals are eligible to participate in this transaction and have not
been subjected to suspension, debarment, or similar ineligibility determined by any federal, state or local governmental
entity and Contractor is in compliance with the State of Texas statutes and rules relating to procurement and that
Contractor is not listed on the federal government's terrorism watch list as described in Executive Order 13224. Entities
ineligible for federal procurement are listed at https://www.sam.gov.

Web Accessibility Policy: Texas law requires state agencies and institutions of higher education to provide persons and
employees with disabilities access comparable to access and use provided to the public and state employees without
disabilities for the following: telephones and other telecommunications products, information kiosks, transaction machines,
internet websites, and multimedia resources. TDA adheres to the standards set forth in 1 TAC Chapter 206, State Web
Sites, 1 TAC Chapter 213, Electronic and Information Resources, and Federal 508 requirements which may be viewed at
http://www.governor.state.tx.us/disabilities/resources/keylaws/access. This policy is applicable to all TDA contractors who
develop or provide any of the services or products listed above as a result of a TDA contract award or approved vendor
list. All documents created or developed under this contract must also be compliant with all state and federal regulations
for web accessibility (i.e., Americans with Disabilities Act (ADA) compliance,
http://www.dir.state.tx.us/management/accessibility/quidelines/Pages/WebAccessibilityGuidelines.aspx).

Collusion: Contractor certifies and represents that Contractor has not colluded with, nor received any assistance from,
any person who was paid by TDA to prepare specifications or a solicitation on which a Contractor bid or proposal is based
and will not allow any person who prepared the respective specifications or solicitation to participate financially in any
contract award.

Independent Contractor: The contract shall not render Contractor an employee, officer, or agent of TDA for any
purpose. Contractor is and shall remain an independent contractor in relationship to TDA. TDA shall not be responsible
for withholding taxes from payments made under the contract. Contractor shall have no claim against TDA for vacation
pay, sick leave, retirement benefits, social security, worker's compensation, health or disability benefits, unemployment
insurance benefits, or employee benefits of any kind.

Sanctions for Failure to Perform or for Noncompliance: Contractor performance shall be based on the timely
submission of deliverables identified in Section 1.6, Requirements and Specifications. If Contractor, in TDA's sole
determination, fails or refuses for any reason to comply with or perform any of its obligations under this contract, TDA may
impose such sanctions as it may deem appropriate. This includes but is not limited to the withholding of payments to
Contractor until Contractor complies; the cancellation, termination, or suspension of this contract in whole or in part; and
the seeking of other remedies as may be provided by this contract or by law. Any cancellation, termination, or suspension
of this contract, if imposed, shall become effective at the close of business on the day of Contractor's receipt of written
notice thereof from TDA.

Termination: This contract shall terminate upon full performance of all requirements contained in this contract, unless
otherwise extended or renewed as provided in accordance with the contract terms and conditions.

A. Convenience of TDA: TDA reserves the right to terminate the contract at any time, in whole or in part, without cost
or penalty, by providing written notice, if TDA determines that such termination is in the best interest of the state in its
sole and absolute discretion. In the event of such a termination, Contractor shall, unless otherwise mutually agreed
upon in writing, cease all work immediately upon the effective date of termination.

B. Cause/Default: If Contractor fails to provide the services contracted for according to the provisions of the contract, or
fails to comply with any of the terms or conditions of contract, TDA may, upon written notice of default to Contractor,
immediately terminate all or any part of the contract. Termination is not an exclusive remedy, but will be in addition to
any other rights and remedies provided in equity, by law or under the contract.

43


https://www.sam.gov/
http://www.epls.gov/
http://www.governor.state.tx.us/disabilities/resources/keylaws/access
http://www.dir.state.tx.us/management/accessibility/guidelines/Pages/WebAccessibilityGuidelines.aspx

42.

43.

44.

TDA may exercise any other right, remedy or privilege which may be available to it under applicable law and/ or proceed
with appropriate court action to enforce the provisions of the contract, or to recover damages for the breach of
contract. The exercise of any of the foregoing remedies will not constitute a termination of the contract unless TDA
notifies Contractor in writing prior to the exercise of such remedy. Contractor shall remain liable for all covenants and
indemnities under the contract. Contractor shall be liable for all costs and expenses, including court costs, incurred by
TDA with respect to the enforcement of any of the remedies listed herein.

C. Change in Federal or State Requirements: If federal or state laws or regulations or other federal or state
requirements are amended or judicially interpreted so that either TDA or Contractor cannot reasonably fulfill the
contract and if the parties cannot agree to an amendment that would enable substantial continuation of the contract,
the parties shall be discharged from any further obligations under the contract.

D. Rights upon Termination or Expiration of Contract: In the event that the contract is terminated for any reason, or
upon its expiration, TDA shall retain ownership of all work, work product and documentation, created by the
Contractor at the request of TDA, if any, obtained from Contractor under the contract.

E. Survival of Terms: Termination of the contract for any reason shall not release Contractor from any liability or
obligation set forth in the contract that is expressly stated to survive any such termination or by its nature would be
intended to be applicable following any such termination, including the provisions regarding confidentiality,
indemnification, transition, records, audit, property rights, dispute resolution, and invoice and fees verification.

Refunds Due to TDA: If TDA determines that TDA is due a refund of money paid to Contractor pursuant to this contract,
Contractor shall pay the money due to TDA within 30 days of Contractor's receipt of written notice from TDA that such
money is due to TDA. If Contractor fails to make timely payment, TDA may obtain such money from Contractor by any
means permitted by law, including but not limited to offset, counterclaim, cancellation, termination, suspension,
withholding, and/or disapproval of all or any subsequent applications for said funds.

Amendments:

A. Any alterations, additions, or deletions to this contract, subject to Section 6 of the General Provisions in this
Attachment A will be made by an amendment supplied by TDA. Amendments must be mailed to the Purchasing
Division, Texas Department of Agriculture, Stephen F. Austin Building, 1700 North Congress, Austin, Texas 78701.
An amendment to this contract will become effective on the date of signature of TDA. However, if applicable, changes
may be submitted to the Texas Comptroller of Public Accounts Contract Advisory Team, Review and Delegation,
when required by law, for review prior to approval.

B. Contractor shall submit a revised budget document to the TDA Project Manager for approval. Once approved, the
documents must be submitted to TDA’s purchasing division and will be incorporated into the contract file. Failure to
submit budget documents will result in invoices being rejected or payment delayed. Contractor shall not be entitled to
payment for any additional services, work, or products that are not authorized by a properly executed contract
amendment.

C. Written amendments are required for the following contract changes:
1. any revision to the scope of work or the required deliverables or services to be performed under the contract;
2. any revision to a term or provision of the contract;
3. any revision which would result in the need for additional funding;
4. any revision to the scope or objectives of the contract (regardless of whether there is an associated budget
revision requiring prior approval);
a request to extend the period of the contract;
cumulative transfers among direct cost categories which exceed or are expected to exceed ten percent of the
current total approved budget category
any reduction of funds or reduction in the scope of work;
whenever a line item within a class/object code is added,;
an increase in the quantity of capital outlay item(s) requested; and
0 an increase or decrease in the number of positions charged to contract.

Insurance:

Contractor represents and warrants that it will obtain and maintain for the term of the contract all insurance coverage
required to ensure proper fulfillment of the contract and its liabilities thereunder. Contractor shall insure any of its motor
vehicles used to fulfill its duties under the contract and ensure that its subcontractors do the same. Such insurance shall
comply with Texas statutory requirements and also cover any cargo being picked up or delivered in the performance of
this contract.

Unless otherwise expressly specified in this RFP, Contractor must maintain insurance in the amounts specified below:
A. Workers Compensation and Employee Liability
Contractor must maintain workers compensation insurance coverage in accordance with the following statutory limits:
Employers Liability: Each Accident $1,000,000
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B.

Disease- Each Employee $1,000,000
Disease-Policy Limit $1,000,000

Commercial General Liability Coverage
Contractor must maintain the minimum general liability insurance coverage as reflected below:
Occurrence based:
Bodily Injury and Property Damage
Each occurrence limit; $1,000,000
Aggregate limit: $2,000,000
Medical Expense each person: $5,000
Personal Injury and Advertising Liability: $1,000,000 Products /Completed Operations Aggregate Limit:
$2,000,000 Damage to Premises Rented to You: $50,000

Contractor represents and warrants that all of the above coverage will be obtained from companies that are licensed
in the state of Texas, have an “A” rating from Best, and are authorized to provide the coverage.

45. Payment:

46.

47.

A.

Payment is contingent upon satisfactory completion of the service(s). Satisfaction will be determined by TDA, in its
sole discretion. Unless otherwise stated, payment under this contract will be made upon performance of services
based upon submission of an expenditure report/invoice, properly prepared and certified, outlining expenditures by
cost category. Include the contract number, purchase order number, and the Texas Comptroller of Public Accounts
Texas ldentification Number (TIN) on all invoices/expenditure reports. The cost categories provided in the
expenditure report/invoice must coincide with the cost categories detailed in the approved budget. A list of
tasks/activities performed during the invoice period must accompany the expenditure report/invoice. The final
expenditure report/invoice is due within forty-five days after the end of the contract. Payment on the final expenditure
report is contingent upon receipt of all reports/products required by this contract.

Contractor who is indebted or owes delinquent taxes to the state will have any payments under the contract applied
toward the debt or delinquency until the amount is paid in full, regardless of when the debt or delinquency was
incurred. TDA shall determine whether a payment law prohibits the Texas Comptroller of Public Accounts
(Comptroller) from issuing a warrant or initiating an electronic funds transfer to a person before TDA enters into a
written contract with that person.

Contractor may verify their account status by accessing the Comptroller's website at:
http://ecpa.cpa.state.tx.us/vendor/tpsearchl.html. If the account status message is “on vendor hold,” Contractor is
advised to contact the Comptroller's Warrant Hold Section in the Division of Revenue Accounting at 1-800-531-5441
ext. 3-4561 for assistance in resolving the issue.

Direct Deposit
The Comptroller encourages Contractor to receive payment by direct deposit. To receive future payments by direct

deposit, Contractor should download and fill out the New Setup Direct Deposit/Advance Payment Notification, Form
74-207 available at www.txdirectdeposit.org.

Contractor may request Advance Payment Notification by fax or e-mail. This feature includes notification one
business day before the deposit posts to the Contractor's bank account. It also provides the amount of the deposit
and which agency it came from. Contractor may also receive remittance information with the notification.

Invoicing

1. Invoices for services are to be submitted at the first business day of each month for the number of hours worked
the previous month.

2. Each invoice must clearly outline the number of hours worked on each item.

3. Each invoice must include the HSP Prime Contractor Progress Assessment Report (PAR) Form. Failure to
submit the required PAR form will delay payment processing; payment will not be made without an approved
PAR form.

4. Invoices should be submitted via email to appropriate TDA staff person with TDA purchase order number clearly
indicated on the invoice.

No Debt Against the State: The contract shall not be construed as creating any debt by or on behalf of the State of
Texas.

Prohibition Against Text Messaging: Prohibition of text messaging and emailing while driving during official federal
grant business: Federal grant recipients and their grant personnel are prohibited from text messaging while driving a
government owned vehicle or while driving their own privately owned vehicle during official grant business, or from using
government supplied electronic equipment to text message or email while driving. Recipients must comply with these
conditions under Executive Order 13513, “Federal Leadership On Reducing Text Messaging While Driving,” effective
October 1, 2009.
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Force Majeure: TDA and Contractor shall not be responsible for performance under the contract should it be prevented
from performance by an act of war, order of legal authority, Act of God, or other unavoidable cause not attributable to the
fault or negligence of TDA. In the event of an occurrence under this section, Contractor will be excused from any further
performance or observance of the requirements so affected for as long as such circumstances prevail and Contractor
continues to use commercially reasonable efforts to recommence performance or observance whenever and to whatever
extent possible without delay. Contractor shall immediately notify TDA’s Contract Manager by telephone (to be confirmed
in writing within five (5) calendar days of the inception of such occurrence) and describe at a reasonable level of detail the
circumstances causing the non-performance or delay in performance.

Past Performance:

A Respondent’s past performance will be measured based upon pass/fail criteria in compliance with applicable provisions
of 88§2155.074, 2155.075, 2156.007, 2157.003, and 2157.125, Gov't Code. Respondents may fail this selection criterion
for any of the following conditions:

A score of less than 90% in the Vendor Performance System;

Currently under a Corrective Action Plan through the CPA,;

Having repeated negative Vendor Performance Reports for the same reason;

Having purchase orders that have been cancelled in the previous 12 months for non-performance (i.e. late delivery,
etc.).

cowp

Contractor performance information is located on the CPA web site at:

http://www.window.state.tx.us/procurement/prog/contractor_performance/

CPA may conduct reference checks with other entities regarding past performance. In addition to evaluating performance
through the Vendor Performance Tracking System (as authorized by 34 Texas Administrative Code §20.108), CPA may
examine other sources of vendor performance including, but not limited to, notices of termination, cure notices,
assessments of liquidated damages, litigation, audit reports, and non-renewals of contracts. Any such investigations shall
be at the sole discretion of CPA, and any negative findings, as determined by CPA, may result in non-award to the
Respondent.

Drug Free Workplace Policy: Contractor shall comply with the applicable provisions of the Drug-Free Work Place Act of
1988 (Public Law 100-690, Title V, Subtitle D; 41 U.S.C. 701 ET SEQ.) and maintain a drug-free work environment; and
the final rule, government-wide requirements for drug-free work place (grants), issued by the Office of Management and
Budget and the Department of Defense (32 CFR Part 280, Subpart F) to implement the provisions of the Drug-Free Work
Place Act of 1988 is incorporated by reference and Contractor shall comply with the relevant provisions thereof, including
any amendments to the final rule that may hereafter be issued.

The Texas Government Code and Family Code sites referenced in this document may be viewed at:
http://www.statutes.leqgis.state.tx.us/

The Texas Administrative Code site referenced in this document may be viewed at:
http://info.sos.state.tx.us/pls/pub/readtac$ext.viewtac

U.S. Department of Homeland Security’s E-Verify System: By entering into this contract, Contractor certifies and
ensures that it utilizes and will continue to utilize, for the term of this contract, the U.S. Department of Homeland Security’s
E-Verify system to determine the eligibility of:

A. All persons employed to perform duties within Texas, during the term of the contract; and
B. All persons (including subcontractors) assigned by the Contractor to perform work pursuant to the contract, within the
United States of America.

Contractor shall provide, upon TDA's request, an electronic or hardcopy screenshot of the confirmation or tentative non-
confirmation screen containing the E-Verify case verification number for attachment to the Form 1-9 for the three most
recent hires that match the criteria above, by Contractor, and Contractor's subcontractors, as proof that this provision is
being followed.

If this certification is falsely made, the contract may be immediately terminated, at the discretion of the state and
at no fault to the state, with no prior notification. Contractor shall also be responsible for the costs of any re-
solicitation that the state must undertake to replace the terminated contract.

Check below if preference claimed under Title 34, Part 1, Chapter 20, Subchapter C, Rule 20.38.

(_) Supplies, materials or equipment: Produced in Texas/offered by Texas bidders

(_) Agricultural products produced or grown in Texas

(_) Agricultural products and services offered by Texas bidders

(_) Products offered by Texas Bidder owned by a Texas resident service-disabled veteran
(__) USA Produced supplies, materials or equipment
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(_) Products of persons with mental or physical disabilities

(_) Products made of recycled, re-manufactured, or environ-sensitive materials including recycled steel
(L) Energy efficient products

(_) Rubberized asphalt paving material

(_) Recycled motor oil and lubricants

(L) Products produced at facilities located on formerly contaminated property

(_) Products and services from economically depressed or blighted areas

(L) Vendors that meet or exceed air quality standards

(L) Recycled or Reused Computer Equipment of Other Manufacturers

(_) Foods of Higher Nutritional Value

By submitting a proposal in response to this RFP, if such proposal is not withdrawn by the closing date for receiving
proposals specified in this RFP, Respondent understands and agrees that it is making a firm offer to enter into a contract,
which may be accepted by TDA and which will result in a binding contract between the parties.

(Respondent must initial and date here to show agreement)

By signing this proposal, Respondent certifies that if a Texas address is shown as the address of the Respondent,
Respondent qualifies as a Texas Resident Bidder as defined in Texas Administrative Code, Title 34, Part 1, Chapter 20.

The undersigned, as a duly authorized representative of Respondent, agrees to the criteria and specifications, as stated
herein, and has submitted its proposal as requested. (Failure to sign will disqualify bid.)

COMPANY

ADDRESS

CITY, STATE, ZIP

SIGNATURE

NAME

TITLE

TELEPHONE DATE
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TEXAS DEPARTMENT OF AGRICULTURE
VENDOR INFORMATION
ATTACHMENT B
RFP #551-6-03933

Mailing Address: P.O. Box 12847, Austin, Texas 78711
SID MILLER, COMMISSIONER Physical Address: 1700 N. Congress Avenue, Austin, Texas 78701

Voice: (512) 463-2805 ¢ Fax: (888) 223-9048
Hearing Impaired: (800) 735-2988 ¢ www.TexasAgriculture.qov

PROPOSALS MUST BE RECEIVED BY Month Day, 2016.
LATE SUBMISSIONS WILL BE RETURNED.

SECTION 1 — RESPONDENT INFORMATION

Name of Business Respondent’s Website, Twitter, and Facebook link, if any

D.B.A. Name (if applicable)

Type of
Business

(check one):

[] Corporation [] Limited Liability Co. [] Limited Partnership [] General Partnership
[] Sole Proprietor [ ] Cooperative [] Other (specify)

Federal Employee Identification Number
(must be nine (9) digits and match W-9)

Social Security Number (if sole proprietor) - -

SECTION 2A. APPLICANT - Please list the full legal name (no aliases or nicknames) of the primary person (Partner,
Manager or Owner) responsible for the business. This person can enter into legal agreements on behalf of the

business.
First Name Last Name ] M™r. ] Dr.
[ Ms. []other
Mailing Address City State Zip County
Business Phone Cell Phone E-mail Address
C ) - C ) -
Title Respondent’s Website, if any

SECTION 2B. PRIMARY CONTACT INFORMATION — (if different from applicant) This person can answer day-to-day
guestions about the organization.

Same As Above  []

First Name of Contact Last Name of Contact L] Mr. ] Dr.
[ 1 Ms. []other
Contact phone number Contact E-mail Address
( ) -
Title
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ATTACHMENT B

PROPOSALS MUST BE RECEIVED BY Month Day, 2015.
LATE AND INCOMPLETE PROPOSALS WILL NOT BE ACCEPTED.

SECTION 3—PROPOSAL CHECKLIST

REQUIRED: Responses received without the required documentation will be disqualified.
ATTACHMENT A—EXECUTION OF PROPOSAL

PROPOSAL

HUB FORM, IF APPLICABLE

ATTACHMENT B — VENDOR INFORMATION

ATTACHMENT C - PRICE PROPOSAL — SPECIFIED BY REGION BID
ATTACHMENT D — NONDISCLOSURE STATEMENT

AGREEMENT OF LIMITED PARTNERSHIP, IF APPLICABLE

FOOD SAFETY AND FOOD DEFENSE PLAN

SCHOOL REPORT (NAME, CONTACT, PHONE, EMAIL) IF APPLICABLE

| Y

SECTION 4 —CERTIFICATIONS

Respondent certifies that it can meet all requirements as stated in this RFP and also acknowledges the
receipt, review, and acceptance of all terms in this RFP. Any exceptions to this RFP, or the statement of
work, terms, requirements, and conditions set out in this RFP, must be explicitly set forth in Respondent’s
proposal. Failure to sign and submit this form with its proposal may disqualify the proposal.

By signing below, Respondent:

(1) Certifies that all information provided in connection with this proposal is true and correct;

(2) Acknowledges that any misrepresentation or false statement made by Respondent or an
authorized agent of Respondent in connection with this proposal will constitute grounds for denial
of this proposal, or termination of contract award, and may be the subject of civil and/or criminal
liability and sanctions;

(3) Acknowledges that acceptance of funds in connection with this proposal acts as acceptance of the
authority of the Texas Department of Agriculture (TDA), or any successor agency, the State
Auditor's Office (SAO), or any successor agency, to conduct an investigation in connection with
those funds, and Respondent further agrees to cooperate fully with TDA or its successors, SAO or
its successor, in the conduct of the audit or investigation, including allowing TDA and SAO to
inspect Respondent’s premises and provide all records requested for at least three years following
termination of the contract resulting from this RFP; and

(4) Acknowledges, if Respondent is an individual, that this proposal and any payments that may be
owed to Respondent as a result of a contract resulting from this proposal may be denied due to
delinquency in payment of a guaranteed student loan and for failure to pay child support. The
person signing this proposal certifies that he or she is authorized to submit this proposal and to
make the preceding certifications and acknowledgements on behalf of Respondent.

(5) This proposal becomes public record and is subject to disclosure. With few exceptions, you have
the right to request and be informed about the information that the State of Texas collects about
you. You are entitled to receive and review the information upon request. You also have the right
to ask the state agency to correct any information that is determined to be incorrect. (Reference:
Texas Gov't Code, Sections 552.021, 552.023, and 559.004.)

SECTION 5 —AGENT SIGNATURE (Person Listed in Section 2A)

Date (mm/dd/yyyy)
X
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ATTACHMENT C
Historically Underutilized Business Subcontracting Plan (HSP)
Quick Checklist

While this HSP Quick Checklist is being provided to merely assist you in readily identifying the sections of the HSP form that you will need
to complete, it is very important that you adhere to the instructions in the HSP form and instructions provided by the contracting agency.

> If you will be awarding all of the subcontracting work you have to offer under the contract to only Texas certified HUB vendors,
complete:

[0  Section 1- Respondent and Requisition Information

[0  Section2a.-Yes, will besubcontracting portions of the contract

O  section2b.-Listallthe portions of work you will subcontract, and indicate the percentage of the contractyou expectto award to Texas certified HUB vendors

[0  Section2c.-Yes

O section4-Affirmation

[0  GFEMethodA(AttachmentA)-Complete an Attachment A for each ofthe subcontracting opportunities youlistedin Section 2b.

» If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors, and the
aggregate percentage of all the subcontrading work you will be awarding to the Texas certified HUB vendors with which you
do not have a continuous contract* in place for more than five (5) years meets or exceeds the HUB Goal the contracting
agency identified in the “Agency Special Instructions/Additional Requirements’; complete:

[0  section 1- Respondent and Requisition Information

[0  section2a.-Yes, Iwill be subcontracting portions of the contract

[0  Section2h.-Listallthe portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB
vendors and Non-HUB venders

O section2c.- No Section 2d.-

[0 Yes Section4- Affrmation

O  GFEMethodA (AttachmentA)- Complete an AttachmentA for each of the subcontracting opportunitiesyoulistedin Section 2b.

» If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors or only to Non-
HUB vendors, and the aggregate percentage of all the subcontracting work you will be awarding to the Texas certified HUB
vendors with which you do not have a continuous contract* in place for more than five (5) years does not meet or
exceed the HUB Goal the contracting agency identified in the “Agency Special Instructions/Additional Requirements’, complete:

[0  Section 1 - Respondent and Requisition Information

[0  Section2a.- Yes, Iwill be subcontracting portions ofthe contract

[0  Section2b.-Listallthe portions of work youwill subcontract, and indicated the percentage of the contractyou expectto award to Texas certified HUB vendors
and Non-HUB vendors

[0  Section2c.-No

O  Section2d.-No

O  Section _4-Affirmation

[0  GFEMethodB (AttachmentB)-Complete an Attachment B foreach of the subcontracting opportunities you listed in Section 2 b.

» If you will not be subcontracting any portion of the contract and will be fulfilling the entire contract with your own resources, complete:
[0  Section 1 - Respondent and Requisition Information

Section2a. - No, I will notbe subcontracting any portion of the contract, and I will be fulfilling the entire contract with my own resources
Section3-  Self Performing Justification
Section 4 - Affirmation
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HUB SUBCONTRACTING PLAN (HSP)

In accordance with Texas Gov't Code §2161.252, the contracting agency has determined that subcontracting opportunities are probable under this contract. Therefore, all
Respondents, including State of Texas certified Historically Underutilized Businesses (HUBs) must complete and submit this State of Texas HUB Subcontracting Plan (HSP)
with their proposal to the RFP.

NOTE: Proposals that do not include a completed HSP shall be rejected pursuant to Texas Gov't Code §2161.252(b).

The HUB Program promotes equal business opportunities for economically disadvantaged persons to contract with the State of Texas in accordance with the goals specified
in the 2009 State of Texas Disparity Study. The statewide HUB goals defined in 34 Texas Administrative Code (TAC) §20.13 are:

11.2 percent for heavy construction other than building contracts,

21.1 percent for all building construction, including general contractors and operative builders contracts,
32.9 percent for all special trade construction contracts,

23.7 percent for professional services contracts,

26.0 percent for all other services contracts, and

21.1 percent for commodities contracts.

- - Agency Special Instructions/Additional Requirements - -

In accordance with 34 TAC §20.14(d)(1)(D)(iii), a respondent (prime contractor) may demonstrate good faith effort to utilize Texas certified HUBs for its
subcontracting opportunities if the total value of the respondent’s subcontracts with Texas certified HUBs meets or exceeds the statewide HUB goal or the agency
specific HUB goal, whichever is higher. When a respondent uses this method to demonstrate good faith effort, the respondent must identify the HUBs with which it
will subcontract. If using existing contracts with Texas certified HUBs to satisfy this requirement, only the aggregate percentage of the contract expected to be
subcontracted to HUBs with which the respondent does not have a continuous contract* in place for more than five (5) years shall qualify for meeting the HUB
goal. This limitation is designed to encourage vendor rotation as recommended by the 2009 Texas Disparity Study.

** Failure to submit an HSP or demonstrate good faith efforts in accordance with Title 34 Texas Administrative Code §20.14 will deem your proposal non-
responsive and will not be considered for award.

The HSP is a Pass/Fail element of your proposal.

**Second-tier Texas certified HUB participation contributes toward meeting good faith efforts. Indicate second-tier HUBs on the HSP form Attachment A,
Section A-2 or Attachment B, Section B-4.***

For questions or assistance completing your HSP, please send an e-mail to HUB@texasagriculture.gov or call Dinita Caldwell at 512-463-8496.

Esiﬂ!ll RESPONDENT AND REQUISITION INFORMATION

a. Respondent (Company) Name: State of Texas VID #:
Point of Contact: Phone #:
E-mail Address: Fax #:

b. Is your company a State of Texas certified HUB? []-Yes []-No
c.  Requisition #: Bid Open Date:

(mm/ddlyyyy)
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Enter your company’s name here:

Requisition #:

SI=OAR[O]\E¥H SUBCONTRACTING INTENTIONS RESPONDENT

After dividing the contract work into reasonable lots or portions to the extent consistent with prudent industry practices, and taking into consideration the scope of
work to be performed under the proposed contract, including all potential subcontracting opportunities, the respondent must determine what portions of work,
including goods and services, will be subcontracted. Note: In accordance with 34 TAC §20.11., an “Subcontractor” means a person who contracts with a prime
contractor to work, to supply commodities, or to contribute toward completing work for a governmental entity.

a. Check the appropriate box (Yes or No) that identifies your subcontracting intentions:

[ Yes, | will be subcontracting portions of the contract. (If Yes, complete Item b, of this SECTION and continue to Item ¢ of this SECTION.)
] No, I will not be subcontracting any portion of the contract, and | will be fulfiling the entire contract with my own resources. (If No, continue to SECTION 3 and
SECTION 4.)

b. List all the portions of work (subcontracting opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract
you expect to award to Texas certified HUBS, and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB).

Item #

Subcontracting Opportunity Description

HUBs

Non-HUBs

Percentage of the contract
expected to be subcontracted
to HUBs with which you do not
have a continuous contract* in

place for five (5) years or less.

Percentage of the contract
expected to be subcontracted
to HUBs with which you have

a continuous contract* in place

for more than five (5) years.

Percentage of the contract
expected to be subcontracted
to non-HUBs .

%

%

%

%

%

%

%

%

%

%

%

%

%

%

%

%

%

%

%

%

%

%

%

%

%

%

%

10

%

%

%

11

%

%

%

12

%

%

%

13

%

%

%

14

%

%

%

15

%

%

%

Aggregate percentages of the contract expected to be subcontracted:

%

%

%

(Note: If you have more than fifteen subcontracting opportunities, a continuation sheet is available online at http://window.state.tx.us/procurement/prog/hub/hub-

subcontracting-plan/).

C. Check the appropriate box (Yes or No) that indicates whether you will be using only Texas certified HUBs to perform all of the subcontracting opportunities you
listed in SECTION 2, ltem b.

[ Yes (If Yes, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of the subcontracting opportunities you listed.)
[ No (If No, continue to Item d, of this SECTION.)

d. Check the appropriate box (Yes or No) that indicates whether the aggregate expected percentage of the contract you will subcontract with Texas certified
HUBs with which you do not have a continuous contract* in place with for five (5) years or less meets or exceeds the HUB goal the contracting
agency identified on page 1 in the “Agency Special Instructions/Additional Requirements’.

[ Yes (If Yes, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of the subcontracting opportunities you listed.)
] No (If No, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method B (Attachment B)” for each of the subcontracting opportunities you listed.)

Enter your company’s name here:

Requisition #;
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S RIO]\EeH SELF PERFORMING JUSTIFICATION (If you responded “No “to SECTION 2, Item a, you must complete this SECTION and continue to SECTION 4)

Check the appropriate box (Yes or No) that indicates whether your response/proposal contains an explanation demonstrating how your company will fulfill the entire
contract with its own resources.

[ Yes (If Yes, in the space provided below list the specific page(s)/section(s) of your proposal which explains how your company will perform the entire
contract with its own equipment, supplies, materials and/or employees.)

[J No (If No, in the space provided below explain how your company will perform the entire contract with its own equipment, supplies, materials and/ or
employees.)

NI RIO]\E“H AFFIRMATION

As evidenced by my signature below, | affirm that | am an authorized representative of the respondent listed in SECTION 1, and that the information and supporting
documentation submitted with the HSP is true and correct. Respondent understands and agrees that, if awarded any portion of the requisition:

The respondent will provide notice as soon as practical to all the subcontractors (HUBs and Non-HUBS) of their selection as a subcontractor for the awarded
contract. The notice must specify at a minimum the contracting agency’s name and its point of contact for the contract, the contract award number, the
subcontracting opportunity they (the subcontractor) will perform, the approximate dollar value of the subcontracting opportunity and the expected percentage of
the total contract that the subcontracting opportunity represents. A copy of the notice required by this section must also be provided to the contracting agency’s
point of contact for the contract no later than ten (10) working days after the contract is awarded.

The respondent must submit monthly compliance reports (Prime Contractor Progress Assessment Report — PAR) to the contracting agency, verifying its
compliance with the HSP, including the use of and expenditures made to its subcontractors (HUBs and Non-HUBs). (The PAR is available at
http://www.window.state.tx.us/procurement/prog/hub/hub-forms/progressassessmentrpt.xIs).

The respondent must seek approval from the contracting agency prior to making any modifications to its HSP, including the hiring of additional or different
subcontractors and the termination of a subcontractor the respondent identified in its HSP. If the HSP is modified without the contracting agency's prior
approval, respondent may be subject to any and all enforcement remedies available under the contract or otherwise available by law, up to and including
debarment from all state contracting.

The respondent must, upon request, allow the contracting agency to perform on-site reviews of the company’s headquarters and/or work-site where services
are being performed and must provide documentation regarding staffing and other resources.

Signature Printed Name Title Date

(mm/dd/yyyy)

Reminder:

If you responded “Yes” to SECTION 2, Items ¢ or d, you must complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of the
subcontracting opportunities you listed in SECTION 2, Item b.

If you responded “No” SECTION 2, Items ¢ and d, you must complete an “HSP Good Faith Effort - Method B (Attachment B)" for each of the
subcontracting opportunities you listed in SECTION 2, Item b.
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HSP GOOD FAITH EFFORT - METHOD A (ATTACHMENT A)

Enter your company’s name here: Requisition #;

IMPORTANT: If you responded “Yes” to SECTION 2, Items ¢ or d of the completed HSP form, you must submit a completed “HSP Good Faith Effort - Method A
(Attachment A)" for each of the subcontracting opportunities you listed in SECTION 2, Item b of the completed HSP form. You may photo-copy this page or
download the form at http://window.state.tx.us/procurement/prog/hub/hub-forms/hub-sbcont-plan-gfe-achm-a.pdf.

SI=N[O/\W.¥ SUBCONTRACTING OPPORTUNITY
Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing
the attachment.

ltem #: Description:

S=oi(el\'W’H SUBCONTRACTOR SELECTION

List the subcontractor(s) you selected to perform the subcontracting opportunity you listed above in SECTION A-1. Also identify whether they are a Texas certified
HUB and their VID number, the approximate dollar value of the work to be subcontracted, the expected percentage of work to be subcontracted, and indicate whether
the company is a Texas certified HUB

Company Name Cert-il;‘iaex(? T—|UB (Requ\i{elzlc?i? Texas IDAOFIJIIz)irrO::g]Oaﬁit Expeggegol:r’li:;s:tage
certified HUB)
[J-Yes [J-No $ %
[J-Yes [J-No $ %
[1-Yes [J-No $ %
[J-Yes [J-No $ %
[J-Yes [J-No $ %
[d-Yes [-No $ %
[d-Yes [J-No $ %
[d-Yes [J-No $ %
[d-Yes [-No $ %
[d-Yes [J-No $ %
[d-Yes [J-No $ %
[d-Yes [-No $ %
[d-Yes [J-No $ %
[d-Yes [J-No $ %
[d-Yes [-No $ %
[d-Yes [J-No $ %
[d-Yes [J-No $ %
[d-Yes [-No $ %
[1-Yes [J-No $ %
[1-Yes [J-No $ %
[J-Yes [J-No $ %
[1-Yes [J-No $ %
[1-Yes [J-No $ %

REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to provide
notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor. The notice must specify at a minimum the
contracting agency’s name and its point of contact for the contract, the contract award number, the subcontracting opportunity they (the subcontractor) will perform,
the approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A
copy of the notice required by this section must also be provided to the contracting agency's point of contact for the contract no later than ten (10) working days after
the contract is awarded. Page 1 of 1 (Attachment A)
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HSP Good Faith Effort - Method B (Attachment B)

Enter your company’s name here: Requisition #:

IMPORTANT: If you responded “Yes” to SECTION 2, Items ¢ or d of the completed HSP form, you must submit a completed “HSP Good Faith Effort -
Method B (Attachment B)” for each of the subcontracting opportunities you listed in SECTION 2, Item b of the completed HSP form. You may photo-copy this
page or download the form at http://window.state.tx.us/procurement/prog/hub/hub-forms/hub-sbcont-plan-gfe-achm-b. pdf.

NI [C\WRME SUBCONTRACTING OPPORTUNITY
Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing
the attachment.

Item #: Description:

S =¥ MENTOR PROTEGE PROGRAM

If respondent is participating as a Mentor in a State of Texas Mentor Protégé Program, submitting its Protégé (Protégé must be a State of Texas certified HUB) as a
subcontractor to perform the subcontracting opportunity listed in SECTION B-1, constitutes a good faith effort to subcontract with a Texas certified HUB towards that
specific portion of work.

Check the appropriate box (Yes or No) that indicates whether you will be subcontracting the portion of work you listed in SECTION B-1 to your Protégé.

[JVYes (If Yes, to continue to SECTION B-4.)
[CINo / Not Applicable (If No or Not Applicable, continue to SECTION B-3 and SECTION B-4.)

Sl=og(el\l=2ci NOTIFICATION OF SUBCONTRACTING OPPORTUNITY

When completing this section you MUST comply with items a, b, ¢ and d, thereby demonstrating your Good Faith Effort of having notified Texas certified HUBs and
trade organizations or development centers about the subcontracting opportunity you listed in SECTION B-1. Your notice should include the scope of work,
information regarding the location to review plans and specifications, bonding and insurance requirements, required qualifications, and identify a contact person.
When sending notice of your subcontracting opportunity, you are encouraged to use the attached HUB Subcontracting Opportunity Notice form, which is also available
online at http://www.window.state.tx.us/procurement/prog/hub/hub-subcontracting-plan.

Retain supporting documentation (i.e., certified letter, fax, e-mail) demonstrating evidence of your good faith effort to notify the Texas certified HUBs and trade
organizations or development centers. Also, be mindful that a working day is considered a normal business day of a state agency, not including weekends, federal or
state holidays, or days the agency is declared closed by its executive officer. The initial day the subcontracting opportunity notice is sent/provided to the HUBs and to
the trade organizations or development centers is considered to be “day zero” and does not count as one of the seven (7) working days.

a. Provide written notification of the subcontracting opportunity you listed in SECTION B-1, to three (3) or more Texas certified HUBs. Unless the contracting
agency specified a different time period, you must allow the HUBs at least seven (7) working days to respond to the notice prior to your submitting your bid
response to the contracting agency. When searching for Texas certified HUBs, ensure that you use the State of Texas' Centralized Master Bidders List (CMBL)
and Historically Underutilized Business (HUB) Search directory located at http:/mycpa.state.tx.us/tpasscmblsearch/index.jsp. HUB Status code “A” signifies that
the company is a Texas certified HUB.

b. List the three (3) Texas certified HUBSs you notified regarding the subcontracting opportunity you listed in SECTION B-1. Include the company’s Vendor ID (VID)
number, the date you sent notice to that company, and indicate whether it was responsive or non-responsive to your subcontracting opportunity notice.

Company Name VID Number D?ﬁ#ggf:ﬁ;}m Did the HUB Respond?
[1-Yes [ -No
[1-Yes [ -No
[1-Yes [J-No

C. Provide written notification of the subcontracting opportunity you listed in SECTION B-1 to two (2) or more trade organizations or development centers in Texas to
assist in identifying potential HUBs by disseminating the subcontracting opportunity to their members/participants. Unless the contracting agency specified a
different time period, you must provide your subcontracting opportunity notice to trade organizations or development centers at least seven (7) working days prior to
submitting your bid response to the contracting agency. A list of trade organizations and development centers that have expressed an interest in receiving notices
of subcontracting opportunities is available on the Statewide HUB Program’s webpage at http://www.window.state.tx.us/procurement/prog/hub/mwb-links-1/.

d. List two (2) trade organizations or development centers you notified regarding the subcontracting opportunity you listed in SECTION B-1.Include the date
when you sent notice to it and indicate if it accepted or rejected your notice.

Trade Organizations or Development Centers D?ﬁ#ggf:ﬁ;}m Was the Notice Accepted?
[J-yes [ -No
[J-yes [ -No
Page 1 of 2
Attachment B)
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HSP Good Faith Effort - Method B (Attachment B) Cont.

Enter your company’s name here: Requisition #:

Si=ogi[o\W:Eq SUBCONTRACTOR SELECTION
Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing
the attachment.

a. Enter the item number and description of the subcontracting opportunity for which you are completing this Attachment B continuation page.

Item #: Description:

b. List the subcontractor(s) you selected to perform the subcontracting opportunity you listed in SECTION B-1. Also identify whether they are a Texas certified
HUB and their VID number, the approximate dollar value of the work to be subcontracted, the expected percentage of work to be subcontracted, and indicate
whether the company is a Texas certified HUB.

Company Name Texas VviD# Approximate | Expected Percentage
certified HUB | (Required if Texas | - Dollar Amount of Contract
certified HUB)
[J-Yes [J-No $ %
[J-ves [J-No $ %
[J-ves [J-No $ %
[J-Yes [J-No $ %
[J-Yes [J-No $ %
[J-Yes [J-No $ %
[J-Yes [J-No $ %
[d-ves [J-No $ %
[d-ves [J-No $ %
[d-ves [J-No $ %

C. Ifany of the subcontractors you have selected to perform the subcontracting opportunity you listed in SECTION B-1 is not a Texas certified HUB, provide written
justification for your selection process (attach additional page if necessary):

REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to provide
notice as soon as practical to all the subcontractors (HUBs and Non-HUBS) of their selection as a subcontractor. The notice must specify at a minimum the
contracting agency's name and its point of contact for the contract, the contract award number, the subcontracting opportunity it (the subcontractor) will perform, the
approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A copy of
the notice required by this section must also be provided to the contracting agency’s point of contact for the contract no later than ten (10) working days after the
contract is awarded.

Page 2 of 2
(Attachment B)
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HUB Subcontracting Opportunity Notification Form

In accordance with Texas Gov't Code, Chapter 2161, each state agency that considers entering into a contract with an expected value of $100,000 or more shall, before the
agency solicits bids, proposals, offers, or other applicable expressions of interest, determine whether subcontracting opportunities are probable under the contract. The state
agency | have identified below in Section B has determined that subcontracting opportunities are probable under the requisition to which my company will be responding.

34 Texas Administrative Code, 820.14 requires all respondents (prime contractors) bidding on the contract to provide notice of each of their subcontracting opportunities to
at least three (3) Texas certified HUBs (who work within the respective industry applicable to the subcontracting opportunity), and allow the HUBs at least seven (7) working
daysto respond to the notice prior to the respondent submitting its bid response to the contracting agency. In addition, at least seven (7) working days prior to submitting its
bid response  to the contracting agency, the respondent must provide notice of each of its subcontracting opportunities to two (2) or more trade organizations or development
centers (in Texas) that serves members of groups (i.e., Asian Pacific American, Black American, Hispanic American, Native American, Woman, Service Disabled
Veteran) identified in Texas ~Administrative Code, §20.11(19)(C).

We respectfully request that vendors interested in bidding on the subcontracting opportunity scope of work identified in Section C, Item 2, reply no later than the date and
time identified in Section C, Iltem 1. Submit your response to the point-of-contact referenced in Section A.

Company Name: State of Texas VID #:
Point-of-Contact: Phone #:
E-mail Address: Fax #:

Company Name:

Point-of-Contact: Phone #:

Requisition #: Bid Open Date#:

(mmiddlyyyy)

1. Potential Subcontractor’s Bid Response Due Date:
If you would like for our company to consider your company’s bid for the subcontracting opportunity identified below in ltem 2,
we must receive your bid response no later than on
(Central Time) Date (mm/dd/yyyy)

In accordance with 34 TAC §20.14, each notice of subcontracting opportunity shall be provided to at least three (3) Texas certified HUBs, and allow the
HUBs at least seven (7) working days to respond to the notice prior to submitting our bid response to the contracting agency. In addition, at least
seven (7) working days prior to us submitting our bid response to the contracting agency, we must provide notice of each of our subcontracting
opportunities (in Texas) that serves members of groups (i.e., Asian Pacific American, Black American, Hispanic American, Native American, Woman,
Service Disabled Veteran) identified in Texas Administrative Code, §20.11(19)(C).

(A working day is considered a normal business day of a state agency, not including weekends, federal or state holidays, or days the agency is declared
closed by its executive officer. The initial day the subcontracting opportunity notice is sent/provided to the HUBs is considered to be “day zero” and does
not count as one of the seven (7) working days.)

2. Subcontracting Opportunity Scope of Work:

3. Required Qualifications: ] - Not Applicable
4. Bonding/Insurance Requirements: _1 - Not Applicable
5. Location to review plans/specifications: _1 - Not Applicable
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HUB Subcontracting Plan (HSP)
Prime Contractor Progress Assessment Report

This form must be completed and submitted to the contracting agency each month to document compliance with your HSP.

Contract/Requisition Number: Date of Award: Object Code:
(mmiddlyyyy) - oo
Contracting Agency/University .
Name:  Texas Department of Agriculture
Contractor (Company) Name:
Contractor (Company) Name: State of Texas VID #:
Point of Contact: Phone #:
Reporting (Month) Period: Total Amount Paid this Reporting Period to Contractor:  $
Report HUB and Non-HUB subcontractor information
*Note: Texas certified HUB status can be verified on line at: https:/mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp
Swﬁ%?ggg;i Q{LD or Total $ Amount Total Contract $
Number Total Contract $ Palq This _ Amount Paid to
Subcontractor’s *Texas certified HUB? (Required if Texas certified A_mount from HSP Reporting Period Date to Object Code
Name (Yes or No) HUB) with Subcontractor | to Subcontractor Subcontractor (Agency Use Only)
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
Signature: Title: Date:
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ATTACHMENT D

Price Proposal

Bid for Region

a. Schedule selected from Exhibit B for delivery Schedule

b. Monthly price per case for private storage (after 45 days) of

USDA Foods and Processed commodities $

Dry

c. Monthly price per case for private storage (after 45 days) of

USDA Foods and Processed commaodities $
Chilled

d. Monthly price per case for private storage (after 45 days) of

USDA Foods and Processed commodities $
Frozen

e. Per case price for storage, handling and pick-up by a recipient | $

agency

Offer made by:

Company

Mailing Address

Street Address (if different from mailing address)

City, State, Zip Code

Signature of Company Officer Date

Title Telephone
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Staffing

Bidder Company Name

ATTACHMENT D
Price Proposal

MUST COMPLETE ALL SECTIONS FOR EACH REGION BID

Bid for Region

Percent of

Number Time Staff Title Relevant Experience Education/Training

Assigned Devoted To

to Program

Program

Management

Percent of

Management | Time Frequency of

Level Devoted To | pojeyant Experience | Education/Training Customer

Assigned to | Program Service Staff

Program Training (e.g
once a yr.; twice
ayr. etc.)
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Bidder Company Name:

Bid Region:

ATTACHMENT D

Price Proposal

Fleet Capability

Company’s Maintenance Plan (provide a summary below):

Outside Maintenance Entity (if applicable)

Name:
Address:
City/Zip: Phone:
Number of Trucks
Size/Type of Truck | Adequacy of Total Fleet (e.g10Bob | To be Dedicated To
— one type per row below | Refrigeration (e.g 1 | Tails; 20 Trailer Trucks; 15 | Program (e.g 1;2; 3
(e.g Bob Tail; Trailer Refrigerated Truck; 2 Vans etc.) etc.)
Truck etc.) Refrigerated Bob Talils; 2
Refrigerated Vans etc.)
_ Total: Total: Total:

Storage Type: DRY

Approximate Space:

Receiving Dock: Hours of Operation:

Security (What kind?)

Number of Docks:
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Pest Control (How often?)

Storage Type: CHILLED

Approximate Space:

Receiving Dock: Hours of Operation:

Security (What kind?)

Date of Last:

Number of Docks:

Pest Control (How often?)

Storage Type: FROZEN

Approximate Space:

Receiving Dock: Hours of Operation:

Security (What kind?)

Date of Last:

Number of Docks:

Pest Control (How often?)

Date of Last:

Signature of Company Officer

Date Signed:
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ATTACHMENT E

State of Texas
Texas Department of Agriculture

Nondisclosure Statement

Acknowledgment

As a contractor to the Texas Department of Agriculture, 1 have been provided access to
information, systems, operations, or procedures that are security sensitive or have been
identified as confidential by the Texas Department of Agriculture, the State of Texas, or the
United States Government. As such, | acknowledge the following:

¢ that my access to this information is provided solely in my capacity as a contractor to the
Texas Department of Agriculture;

o that access to this information is solely for the purpose of discharging my duties or the
duties of my employer under Texas Department of Agriculture contract number

o that premature or unauthorized disclosure of this information will irreparably harm the
interests of the State of Texas and the Texas Department of Agriculture and may
constitute a violation of Section 39.02 of the Texas Penal Code, the antitrust laws of the
United States and the State of Texas, and the Texas Public Information Act [chapter
552, Texas Government Code];

¢ that the information may represent confidential or proprietary information, the release of
which may restricted or prohibited by law.

Agreement
In view of the foregoing, | agree that | shall use any information that | receive in my capacity as
a contractor to the Texas Department of Agriculture — whether written or oral, formal or informal
— for the following purposes only:

e to provide the services and/or deliverables required or requested under contract number

e to provide advice, opinion or recommendation requested by the Texas Department of
Agriculture in the course of fulfilling the duties prescribed under the contract;

e to assist the Texas Department of Agriculture in developing any documents, reports,
working papers, evaluations, schedules, or instruments necessary to fulfill the
requirements of the contract.

| further agree that | shall regard any such information as confidential and that | shall not
disclose, reveal, communicate, impart or divulge the information or any summary or synopsis of
the information in any manner or any form whatsoever, except under the following
circumstances:
e when authorized in writing by the Project Manager employed by the Texas Department
of Agriculture;
¢ when required by court order, subpoena, or ruling of the Attorney General of Texas;
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¢ when advised by legal counsel that disclosure is required by law or legal process;
when the information has previously been released to the general public by the Project
Manager, the Texas Department of Agriculture;

e when required to brief or inform a superior, provided the superior is informed of and has
also executed a non-disclosure statement.

In the event | receive a request for information relating to contract number , either
during or after the performance of this contract, | agree to do the following:

o notify the Project Manager or the Texas Department of Agriculture as soon as practical
following receipt of the request;

e seek advice from appropriate legal counsel regarding my ability to disclose the
information.

By signing this statement, | acknowledge that | understand and agree to adhere to
the limitations on disclosure described above.

Signature Date

Printed Name
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Exhibit A
Region Maps



Exhibit A
Region 1 Map

Lubbock

*

Dallas

Lonpgview

*

El Paso

Austin

* Houston
San Antonio *

*

ﬂ( Ideal Warehouse Locations
McA\en

Commercial Delivery Regions

[ | Region 1-Dallas

Region 1 - Counties:

Bosque, Clay, Collin, Comanche, Cooke, Coryell, Dallas, Denton, Eastland, Ellis, Erath, Falls,
Fannin, Freestone, Grayson, Hamilton, Hill, Hood, Jack, Johnson, Kaufman, Limestone, Mclennan,
Montague, Navarro, Palo Pinto, Parker, Rockwall, Shackelford, Somervell, Stephens, Tarrant, Wise,
Young
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Exhibit A
Region 2 Map

Lubbock

* ~ 1Y

El Paso “i

ongview

)Y
A
g

McA

ﬂ( Ideal Warehouse Locations {

Commercial Delivery Regions
l:l Region 2 - Longview

Region 2 - Counties:

Anderson, Angelina, Bowie, Camp, Cass, Cherokee, Delta, Franklin, Gregg, Harrison, Henderson,
Hopkins, Houston, Hunt, Lamar, Leon, Marion, Morris, Nacogdoches, Panola, Rains, Red River,
Rusk, Sabine, San Augustine, Shelby, Smith, Titus, Upshur, Van Zandt, Wood
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Exhibit A
Region 3 Map

Lubbock

*

Dallas
* Lonpgview

El Paso

*l

ﬂ( Ideal Warehouse Locations {

Commercial Delivery Regions

l:l Region 3 - Houston

Region 3 - Counties:

Austin, Brazoria, Brazos, Burleson, Calhoun, Chambers, Colorado, Fayette, Fort Bend, Galveston,
Grimes, Hardin, Harris, Jackson, Jasper, Jefferson, Lavaca, Lee, Liberty, Madison, Matagorda,
Milam, Montgomery, Newton, Orange, Polk, Robertson, San Jacinto, Trinity, Tyler, Walker, Waller,
Washington, Wharton
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Exhibit A
Region 4 Map

Lubbock

*

Dallas
* Lonpgview

*

El Paso

Austin

* Houston
San Antonio *

ﬂ( Ideal Warehouse Locations

Commercial Delivery Regions
l:l Region 4 - San Antonio

Region 4 - Counties:

Aransas, Atascosa, Bee, Bexar, Dewitt, Dimmit, Duval, Frio, Goliad, Jim Wells, Karnes, La Salle,
Live Oak, Maverick, Mcmullen, Medina, Nueces, Refugio, San Patricio, Uvalde, Victoria, Wilson,

Zavala
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Exhibit A
Region 5 Map

Lubbock

*

Dallas
* Lonpgview

*

El Paso

Austin

* Houston
San Antonio *

ﬂ( Ideal Warehouse Locations

Commercial Delivery Regions

l:l Region 5 - McAllen

Region 5 - Counties:

Brooks, Cameron, Hidalgo, Jim Hogg, Kenedy, Kleberg, Starr, Webb, Willacy, Zapata
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Exhibit A
Region 6 Map

o

Lubbock {

Dallas
* Lonpgview

*

El Paso

*l
f/

\JJ Austin

S*A ot Houston
an Antonio *
£

McA

ﬂ( Ideal Warehouse Locations {

Commercial Delivery Regions
l:l Region 6 - Lubbock

Region 6 - Counties:

Andrews, Archer, Armstrong, Bailey, Baylor, Borden, Briscoe, Brown, Callahan, Carson, Castro,
Childress, Cochran, Coke, Coleman, Collingsworth, Concho, Cottle, Crane, Crosby, Dallam,
Dawson, Deaf Smith, Dickens, Donley, Ector, Fisher, Floyd, Foard, Gaines, Garza, Glasscock, Gray,
Hale, Hall, Hansford, Hardeman, Hartley, Haskell, Hemphill, Hockley, Howard, Hutchinson, lIrion,
Jones, Kent, King, Knox, Lamb, Lipscomb, Loving, Lubbock, Lynn, Martin, Menard, Midland,
Mitchell, Moore, Motley, Nolan, Ochiltree, Oldham, Parmer, Potter, Randall, Reagan, Roberts,
Runnels, Schleicher, Scurry, Sherman, Sterling, Stonewall, Swisher, Taylor, Terry, Throckmorton,
Tom Green, Wheeler, Wichita, Wilbarger, Winkler, Yoakum
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Exhibit A
Region 7 Map

Lubbock

*

Dallas
* Lonpgview

*

El Paso

W

*I

‘ - Austin
‘ * Houston

San Antonio *
£

McA

ﬂ( Ideal Warehouse Locations {

Commercial Delivery Regions

l:l Region 7 - El Paso

Region 7 - Counties:

Brewster, Crockett, Culberson, Edwards, El Paso, Hudspeth, Jeff Davis, Kinney, Pecos, Presidio,
Reeves, Sutton, Terrell, Upton, Val Verde, Ward
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Exhibit A
Region 8 Map

Lubbock

*

Dallas
* Lonpgview

*

El Paso

*l

stin

Houston

onio ‘f? %L

McA

ﬂ( Ideal Warehouse Locations {

Commercial Delivery Regions

l:l Region 8 - Austin

Region 8 - Counties:

Bandera, Bastrop, Bell, Blanco, Burnet, Caldwell, Comal, Gillespie, Gonzales, Guadalupe, Hays,
Kendall, Kerr, Kimble, Lampasas, Llano, Mason, Mcculloch, Mills, Real, San Saba, Travis,
Williamson
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Exhibit B: Delivery of Service for Region 1 (Dallas): Schedule of Rates

Exhibit B
Delivery of Service for Region 1 (Dallas): Schedule of Rates

Case (S)

1 5520 5.64 5.75 587 599 6.020 6.05 6.08 6.11 6.14
2 5.020 5.13] 5.23] 5.34 545 547 550 5.53 556 5.58
3 4.65 4.75 4.84 494 5.04 5.07 5.09 5.12 5.14] 5.17
4 435 4.44) 453 462 471 474 476 4.78 4.81] 4.83
5 4120 420 4.29) 4.38 4.47 4.49) 4,51 453 4.56| 4.58
6 3.921 4.00 4.09] 4.17) 4.25 4.28 4300 4.32] 4.34 4.36
7 3921 4.00 4.09 4.17) 4.25 4.28 4300 4.32] 4.34 4.36
8 3.77) 3.85 3.93 4.01] 4.09 4.11 4.13 4.15 4.17] 4.19
9 3.77] 3.85 3.93 4.01 4.09 4.11 4.13 4.15 4.17 4.19
10 3.77) 3.85 3.93 4.01] 4.09 4.11 4.13 4.15 4.17] 4.19
11 3.66f 3.74 3.81] 3.89 3.97 3.99 4.01] 4.03 4.05 4.07
12 3.66f 3.74 3.81) 3.89 3.97 3.99 4.01 4.03 4.05 4.07
13 3.66f 3.74 3.81) 3.89 397 3.99 4.01 4.03 4.05 4.07
14 3.59) 3.66 3.74 3.820 389 391 3.93 395 397 399
15 3.59 3.66 3.74 3.82] 3.89 3.91 3.93 3.95 3.97 3.99
16 3.54 3.61 3.68 3.76 3.84 3.85 3.87 3.89 391 3.93
17 3.54 3.61 3.68 3.76) 3.84 3.85 3.87 3.89 391 3.93
18 3.500 3,57/ 3.65 3.721 3.80 3.82] 3.84 3.85 3.87 3.89
19 3.500 3,57/ 3.65 3.721 3.80 3.82] 3.84 3.85 3.87 3.89
20 3.50 3.57, 3.65 3.72) 3.80 3.82] 3.84 3.85 3.87| 3.89
21 3.49) 356 3.63 3.70 3.78 3.80 3.82 3.84] 3.85 3.87
22 3.47, 3.54 3.61 3.68 3.76) 3.78 3.80 3.82 3.84 3.85
23 347 354 361 3.68 3.76 3.78 3.80 3.82| 3.84 3.85
24 3.45 3,520 3,59 3.67 3.74 3.76 3.78 3.80 3.82] 3.84
25 3.45 3,520 3,59 3.67 3.74 3.7 3.78 3.80 3.82] 3.84
26 3.43] 3,50 3.58 3.65 3.720 3.74 3.76/ 3.78 3.80 3.82
27 3.43 3.50 3.58 3.65 3.72) 3.74 3.7/ 3.78 3.80] 3.82
28 3.42] 349 3.56 3.63 3.70 3.720 3.74 3.76| 3.78 3.80
29 3.42 349 3.56 3.63 3.700 3.720 3.74 3.76 3.78 3.80
30 3.40 3.47 3.54 3.61 3.69 3.70 3.720 3.74 3.7 3.78
31 3.40 347 3.54 3.61 3.69 3.70 3.72) 3.74 3.7 3.78
32 3.38 3.45 3.521 3,59 3.67 3.69 3.70 3.720 3.74 3.76
33 3.38 3.45 3,520 3,59 3.67 3.69 3.70 3.72) 3.74 3.76
34 3.37, 3.43 3,50 3.58 3.65 3.67 3.69 3.700 3.72 3.74
35 3.37, 3.43 3.50 3.58 3.65 3.67 3.69 3.70 3.72 3.74
36 3.351 3.42 349 3.56 3.63 3.65 3.67 3.69 3.700 3.72
37 3.351 3.42 349 3.56 3.63 3.65 3.67 3.69 3.700 3.72
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Exhibit B: Delivery of Service for Region 1 (Dallas): Schedule of Rates

38 3.33] 3.40 3.47] 3.54 3.61 3.63] 3.65 3.67 3.69 3.70
39 3.33] 340 3.47 3.54 3.61 3.63 3.65 3.67 3.69 3.70
40 3.32] 3.38 3.45 3.52) 359 3.61 3.63] 3.65 3.67 3.69
41 3.32 338 3.45 3.52] 3.59 3.61] 3.63] 3.65 3.67, 3.69
42 330 337 3.44 3.51] 358 359 3.61 3.63 3.65 3.67
43 3.30 3.37) 3.44 351 3.58 359 3.61 3.63] 3.65 3.67
44 3.28 3.35| 3.42 3.49 3.56| 3.58 3.59 3.61 3.63] 3.65
45 3.28 335 3.42] 3.49 3.56 3.58 3.59 3.61 3.63 3.65
46 3.27 333 3.40, 3.47 3.54 3.56| 3.58 3.59| 3.61 3.63
47 3.27) 3.33] 3.40 3.47) 3.54 356/ 3.58 3.59 3.61 3.63
48 3.25 3.32) 3.38 3.45 3.52 3.54 3.56 3.58 3.59 3.61
49 3.25| 3.32 3.38 3.45 3.52 3.54 3.56 3.58 3.59| 3.61
50 3.23 330 3.37, 3.44 3.51 3.52] 3.54 3.56| 3.58 3.59
51 3.23] 3300 3.37, 3.44 351 3521 3.54 3.56 3.58 3.59
52 3.22 3.28 3.35 3.420 3.49 351 352 354 3.56 3.58
53 3.22) 3.28 3.35 3.42] 3.49 3.51] 3.521 3.54 3.5 3.58
54 3.200 3.27) 3.33) 3.40 3.47 3.49 3.51] 3.52] 3.54 3.56
55 3.200 3.27) 3.33] 3.40, 3.47| 3.49] 3.51 3.52| 3.54 3.56
56 3.19) 3.25| 3.32) 3.39 3.45 347 3.49 3.51 3.52 3.54
57 3.190 3.25 3.32] 3.39] 3.45 347 3.49 351 352 3.54
58 3.17) 3.24 330 3.37) 3.44 3.45 3.47 3.49 3.51] 3.52
59 3.17) 3.24 3.30, 3.37) 3.44 3.45 3.47 3.49 351 3.52
60 3.15 3.22) 3.28 3.35 3.42] 3.44) 3.45 3.47 3.49 3.51
61 3.13] 3.19] 3.26] 3.32] 3.39 341 343 3.44 3.46 3.48
62 3.13) 3.19) 3.26] 3.32 3.39 3.41 3.43 3.44] 3.46 3.48
63 3.100 3.17) 3.23) 3.30 3.37) 3.38 3.40 3.42) 3.43 3.45
64 3.100 3.17} 3.23) 3.300 3.37) 3.38 3.40 3.42) 3.43 3.45
65 3.08 3.14 3.21] 3.27) 3.34 3.36 3.37, 3.39] 3.41 3.42
66 3.08 3.14) 3.21] 3.27) 3.34 336/ 3.37, 3.39 341 342
67 3.05 3.120 3.18 3.25| 3.31] 3.33] 3.35 3.36 3.3 3.40
68 3.05 3.12] 3.18 3.25 3.31 3.33 3.35 3.36 3.3§ 3.40
69 3.03) 3.09 3.16] 3.22 3.29 3.300 3.32) 3.33] 3.35 3.37
70 3.03) 3.09 3.16] 3.22 3.29 3.30] 3.32) 3.33] 3.35 3.37
71 3.01 3.07 3.13) 3.19 3.26) 3.28 3.29 3.31] 3.32) 3.34
72 3.01 3.07 3.13] 3.19] 3.26 3.28 3.29 3.31] 3.32] 3.34
73 2.98 3.04 3.11 3.17) 3.23] 3.25 3.27, 3.28 3.300 3.31
74 298 3.04 3.11] 3.17) 3.23] 3.25 3.27, 3.28 3.30 3.31
75 296 3.02| 3.08 3.14 3.21 3.22] 3.24 3.2/ 3.27| 3.29
76 296 3.02| 3.08 3.14 3.21 3.22] 3.24 3.2/ 3.27| 3.29
77 293 299 3.06f 3.12] 3.1 3.200 3.21 3.23 3.25 3.26
78 293 299 3.06 3.12 3.1 3.200 3.21] 3.23] 3.25 3.26
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Exhibit B: Delivery of Service for Region 1 (Dallas): Schedule of Rates

79 291 297 3.03) 3.09 3.16 3.17 3.19 3.200 3.22] 3.24
80 291 297 3.03) 3.09 3.1 3.17 3.19 3.20 3.22) 3.24
81 2.89) 295 3.01 3.07, 3.13] 3.15 3.1 3.1 3.19] 3.21
82 2,890 295 3.01 3.07/ 3.13 3.15 3.1 3.1 3.19 3.21
83 2.86) 2921 298 3.04 3.11 3.121 3.14 3.15 3.17) 3.18
84 2.86) 2920 298 3.04 3.11 3.12] 3.14 3.15 3.17, 3.18
85 2.84 290 296/ 3.020 3.08§ 3.100 3.11] 3.13] 3.14 3.16
86 2.84 290 296/ 3.021 3.08 3.100 3.11 3.13 3.14 3.16
87 2.82 288 294 3.000 3.06 3.07/ 3.09 3.100 3.120 3.13
88 2.82] 288 294 3.00 3.060 3.07 3.09 3.100 3.12 3.13
89 2.80 2.85 291 297 3.03) 3.05 3.06 3.08 3.09 3.11
90 2.77) 283 289 295 3.0 3.02] 3.04 3.05 3.07 3.08
91 2.77) 2.83 2.89 295 3.01 3.02] 3.04 3.05 3.07] 3.08
92 2.77) 283 289 295 3.01 3.02] 3.04 3.05 3.07 3.08
93 275 281 287 292 298 3.000 3.01) 3.03] 3.04 3.06
94 2,75 281 2.87 2921 298 3.000 3.01 3.03) 3.04 3.06
95 275 281 287 2920 298 3.000 3.01) 3.03] 3.04 3.06
96 273 2790 2.84 290 296 297 2.99 3.000 3.020 3.03
97 273 2.79] 284 290 296 297 299 3.00 3.02] 3.03
98 273 2790 2.84 290 296 297 2.99 3.000 3.020 3.03
99 271 276/ 2.82) 288 294 295 2.97 298 3.00 3.01
100 271 276/ 282 2.88 294 295 297 298 3.00 3.01
150 271 276/ 2.82] 288 294 295 2.97 298 3.00 3.01
200 2.69 274 280 2.85 291 293 294 296 297 299
250 2.69 274 280 2.85 2.91 293 294 296 2.97 2.99
300 2.69 274 280 2.85 291 293 294 296 297 299
350 2,66 272 277 2.83 289 290 292 293 2.95 2.96
400 2,66 2720 277 283 2.89 290 292 293 2.95 296
450 2,66 2721 277 2.83 289 290 292 293 295 2.96
500 2.64 270 2.75 281 2.87 288 2.89 291 292 294
600 2.64 2700 2.75 2.81 287 288 289 291 292 294
700 2.64 270 2.75 281 2.87 288 2.89 291 292 294
800 2.64 270 2.75 281 2.87 288 2.89 291 292 294
900 2,62 268 2.73 2.79) 2.84 286/ 2.87 2.89 290 291
1000 2,62 268 273 2.79) 2.84 286/ 2.87 289 290 2091
1200 2,62 268 273 2.79) 2.84 286/ 2.87 2.89 290 291
1400 2,62 268 2.73] 2.79) 2.84 286/ 2.87 2.89 290 2091
1600 2.60 265 271 2.76) 2.82] 283 2.85 2.86 2.88 2.89
1800 2.60 2.65 271 2.76) 2.82] 283 2.85 2.86 2.88 2.89
2000 2.60 2.65 2.71 2.76/ 2.82 2.83 2.85 286 2.8 2.89
2000+ 2.60 265 271 2.76) 2.82] 283 2.85 2.8 2.88 2.89
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Exhibit B: Delivery of Service for Region 2 (Longview): Schedule of Rates

Exhibit B
Delivery of Service for Region 2 (Longview): Schedule of Rates

Case (S)

1 5.77) 5.89] 6.01 6.13 6.25 6.29) 6.32 6.35 6.38 6.41
2 524 535 546 557 569 571 574 577 580 5.83
3 4.86) 4.95 5.06 5.16 5.26 5.29) 5.32 5.34 5.37 5.40
4 454 4.631 4.73 4.82] 492 494 497 499 5.02 5.04
5 430 439 4.48 4.57 4.66 4.69 4.71 4.73 4.76 4.78
6 410 4.18 4.27) 435 444 4460 449 451 453 455
7 410 4.18 4.27) 435 444 4460 449 451 453 455
8 3.94 4.02] 4.10 4.19 4.27 429 431 4.33 4.36 4.38
9 3.94 4.02] 4.10 419 427 429 431 433 436 4.38
10 3.94 4.02] 4.10 4.19 4.27 429 431 4.33 4.36 4.38
11 3.82] 390 398 4.06 4.15 4.17] 4.19 4.21] 4.23 4.25
12 3.820 390 3.98 4.06 4.15 4.17) 4.19 4.21 4.23 4.25
13 3.82) 390 3.98 4.06 4.15 4.17) 4.19 4.21 4.23 4.25
14 3.75 3.83) 3.90 398 4.06 4.09 4.11 4.13 4.15 4.17
15 3.75 3.83 3.90 3.98 4.06 4.09 4.11 4.13 4.15 4.17
16 3.69 3.77] 3.85 3.92 4.00 4.02] 4.04 4.07, 4.09 4.11
17 3.69, 3.77] 3.85 3.92 4.00 4.02) 4.04 4.07 4.09 4.11
18 3.66f 3.73] 3.81 3.89 3.97 3.98 4.00 4.02 4.05 4.07
19 3.660 3.73] 3.81 3.89 3.97 3.98 4.00 4.02 4.05 4.07
20 3.66 3.73] 3.81 3.89 3.97 3.98 4.000 4.02 4.05 4.07
21 3.64 3.71 3.79 3.87 3.95 3.97 398 4.00 4.02 4.05
22 3.64 3.71 3.79 3.87 3.95 3.97, 398 4.000 4.02 4.05
23 3.62 3.69 3.77 3.85 3.93 3.95 3.97 3.98 4.000 4.02
24 3.62 3.69] 3.77 3.85 3.93 3.95 3.97 3.98 4.00 4.02
25 3.600 3.68 3.75 3.83 3.91 3.93 3.95 3.97 3.98 4.00
26 3.60 3.68 3.75 3.83 3.91 3.93 3.95 3.97 3.98 4.00
27 3.59 3.66] 3.73 3.81 3.89 391 3.93 3.95 3.97 3.98
28 3.59) 3.66 3.73 3.81 3.89 391 3.93 3.95 3.97 3.98
29 3.57, 3.64 3.71 3.79 3.87 3.89 3.91 3.93 3.95 3.97
30 3.57, 3.64 3.71 3.79 3.87 3.89 3.91 3.93 3.95 3.97
31 3.55 3.62] 3.70 3.77 3.85 3.87, 3.89 3.91 3.93 3.95
32 3.55 3.62] 3.70 3.77 3.85 3.87, 3.89 3.91 3.93 3.95
33 3.53] 3.60 3.68 3.75 3.83 3.85 3.87 3.89 3.91 3.93
34 3.53] 3.60 3.68 3.75 3.83 3.85 3.87 3.89 3.91 3.93
35 3.51) 3.59] 3.66 3.73 3.81 3.83] 3.85 3.87 3.89 3.91
36 3.51] 3.59] 3.66 3.73 3.81 3.83 3.85 3.87 3.89 3.91
37 3.500 3.57] 3.64 3.72 3.79 3.81 3.83 3.85 3.87 3.89
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Exhibit B: Delivery of Service for Region 2 (Longview): Schedule of Rates

38 3.500 3.57, 3.64 3720 3.79) 3.81 3.83 3.85 3.87 3.89
39 3.48 3.55 3.620 3.70 3.77, 3.79) 3.81 3.83] 3.85 3.87
40 3.48 3.55 3.620 3.70 3.77, 3.79) 3.81 3.83] 3.85 3.87
41 3.46/ 3.53] 3.60 3.68 3.75| 3.777 3.79) 3.81] 3.83 3.85
42 3.46/ 3.53] 3.60 3.68 3.75 3.77) 3.790 3.81 3.83] 3.85
43 3.44 3,52 359 3.66 3.73 3.75 3.77] 3.79) 3.81 3.83
44 3.44 352 3.59 3.66f 3.73] 3.75 3.77, 3.79) 3.81 3.83
45 3.43 3.500 3.57) 3.64 3.72| 3.73 3.75 3.77) 3.79 3.81
46 3.43 3.500 3.57 3.64 3.72| 3.73) 3.75 3.77) 3.79 3.81
47 3.41 3.48 3.55 3.620 3.700 3.72 3.73 3.75 3.77, 3.79
48 3.41 3.48 355 3.62] 3.700 3.72| 3.73] 3.75 3.77) 3.79
49 339 3.46f 3.53 3.61 3.68 3.700 3.720 3.73] 3.75 3.77
50 3390 3.46/ 3.53 3.61 3.68 3.700 3.72] 3.73] 3.75 3.77
51 3.38 3.45 3.520 3.59 3.66 3.68 3.700 3.72 3.73] 3.75
52 3.38 3.45 3.520 3.59 3.66 3.68 3.700 3.72 3.73] 3.75
53 3.36f 3.43] 3,50 3.57/ 3.64 3.66] 3.68 3.700 3.72 3.73
54 336/ 3.43] 3.50 3.57, 3.64 3.66 3.68 3.700 3.72 3.73
55 3.34 3.41 3.48 355 3.62| 3.64 3.66 3.68 3.70 3.72
56 3.34 3.41 3.48 3.55 3.62] 3.64 3.66 3.68 3.70 3.72
57 333 339 346 353 3.61 3.62] 3.64 3.66 3.68 3.70
58 333 339 346 353 3.61 3.62] 3.64 3.66 3.68 3.70
59 331 3.38 3.45 3.521 359 3.61 3.621 3.64 3.66 3.68
60 331 3.38 3.45 3520 359 3.61 3.621 3.64 3.66 3.68
61 3.29 336 3.43 3.50 3.57, 3.59 3.61 3.62] 3.64 3.66
62 3.290 3.36 3.43 350 3.57| 3.59] 3.61 3.62] 3.64 3.66
63 3.28 334 3.41 3.48 355 357 359 3.61 3.62 3.64
64 3.28 334 3.41 3.48 355 357 359 3.61 3.62 3.64
65 3.26f 3.33] 3.40 3.46] 3.54/ 3.55| 3.57] 3.59 3.61 3.62
66 3.26/ 3.33] 3.40 3.46/ 3.54 3.55 3.57, 3.59 3.61 3.62
67 3.24 331 338 345 3.52 3.54/ 3.55 3.57] 3.59 3.61
68 3.24 331 338 3.45 3.52) 3.54 3.55 3.57 3.59 3.61
69 3.23 3.29 336 343 3.50 3.52] 3.54 3.55 3.57/ 3.59
70 3.200 3.27) 333 340 3.47| 3.49 3.51] 3.52) 354 3.56
71 3.200 3.27) 3.33 3.40 3.47 349 351 3.52] 3.54 3.56
72 3.18 3.24 331 338 3.44) 346/ 3.48 3.500 3.51] 3.53
73 3.18 3.24 331 338 3.44) 346 3.48 3.500 3.51] 3.53
74 3.15 3.22) 3.28 335 3.42 3.43] 3.45 3.47 349 3.50
75 3.15 3.22) 3.28 335 342 343 3.45 3.47 349 3.50
76 3.13] 3.19) 3.260 3.32 3.39 341 342 344 346 3.48
77 3.13) 3.19 3.26) 3.32) 3.39] 3.41 3.42 3.44 346 3.48
78 3.100 3.16f 3.23) 3.30 3.36| 3.38 3.40 3.41] 3.43 3.45
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79 3.100 3.16f 3.23) 3.300 3.36| 3.38 3.40 3.41 3.43 3.45
80 3.08 3.14 3.20 3.27, 3.34 3.35 3.37, 3.39 3.40 3.42
81 3.08 3.14 3.20 3.27, 3.34 3.35 3.37, 3.39 3.40  3.42
82 3.05 3.11 3.18 3.24 331 3.33] 334 336 3.3 3.39
83 3.05 3.11 3.18 3.24 3.31 3.33] 3.34 3.36 3.38 3.39
84 3.03) 3.09 3.15 3.22) 3.28 3.30f 3.32] 3.33] 3.35 3.37
85 3.03 3.09 3.15 3.220 3.28 3.30, 3.32 3.33 3.35 3.37
86 3.000 3.06f 3.13 3.19 3.26| 3.27] 3.290 3.31 332 3.34
87 3.000 3.06f 3.13 3.19 3.26| 3.27] 3.29) 3.31 332 3.34
88 298 3.04 3.10 3.17, 3.23] 3.25 3.26f 3.28 3.30, 3.31
89 298 3.04 3.10 3.17) 3.23] 3.25] 3.26f 3.28 3.30 3.31
90 296 3.020 3.08 3.14 3.200 3.22) 3.24 3.25 3.27, 3.29
91 296/ 3.020 3.08 3.14 3.200 3.22| 3.24 3.25 3.27] 3.29
92 293 299 3.05 3.120 3.18 3.19 3.21] 3.23] 3.24 3.26
93 291 297 3.03 3.09 3.15 3.17/ 3.18 3.200 3.22] 3.23
94 291 297 3.03 3.09 3.15 3.17] 3.18 3.200 3.22) 3.23
95 291 297 3.03 3.09 3.15 3.17, 3.18 3.200 3.22] 3.23
96 2.89 294 3.00 3.07 3.13] 3.14 3.16 3.18 3.19 3.21
97 2.89 294 3.00 3.07 3.13) 3.14 3.1 3.18 3.19 3.21
98 2.89 294 3.00 3.07 3.13] 3.14 3.16 3.18 3.19 3.21
99 286 292 298 3.04 3.100 3.12] 3.13 3.15 3.17] 3.18
100 2.86) 2920 298 3.04 3.10 3.12 3.13 3.15 3.17] 3.18
150 286 2921 298 3.04 3.100 3.12] 3.13 3.15 3.17] 3.18
200 2.84 290 296 3.020 3.08 3.09 3.11 3.12) 3.14 3.16
250 2.84 290 296 3.020 3.08 3.09 3.11 3.12) 3.14 3.16
300 2.84 290 296 3.020 3.08 3.09 3.11 3.12) 3.14 3.16
350 2820 287 293 299 3.05 3.07 3.08 3.10 3.12 3.13
400 282 287 293 299 3.05 3.07] 3.08 3.100 3.12) 3.13
450 2820 287 293 299 3.05 3.07 3.08 3.10 3.12 3.13
500 2,79 2.85 291 297 3.03) 3.04 3.06 3.07, 3.09 3.11
600 2790 2.85 291 297 3.03) 3.04 3.0 3.07 3.09 3.11
700 2,79 2.85 291 297 3.03) 3.04 3.06 3.07, 3.09 3.11
800 2,79 2.85 291 297 3.03) 3.04 3.06 3.07, 3.09 3.11
900 2.77) 2.83 289 294 3.000 3.020 3.04 3.05 3.07 3.08
1000 2.77) 2.83 2.89 294 3.000 3.02) 3.04 3.05 3.07 3.08
1200 277 2.83 2.89 294 3.000 3.02] 3.04 3.05 3.07 3.08
1400 2.77) 2.83 2.89 294 3.000 3.02) 3.04 3.05 3.07 3.08
1600 275 281 286 2921 298 3.000 3.01) 3.03) 3.04 3.06
1800 275 281 286 2921 298 3.000 3.01) 3.03) 3.04 3.06
2000 2,75 281 2.86 2921 298 3.000 3.01 3.03] 3.04 3.06
2000+ 275 2.81 286 2921 298 3.000 3.01) 3.03) 3.04 3.06
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Exhibit B

Delivery of Service for Region 3 (Houston): Schedule of Rates

Cases
1 490 5.00 5.10f 5.20, 5.31] 5.33] 5.36) 5.39] 5.41 5.44
2 445 4.54) 4.63 4.73| 4.82] 4.85 4.87| 490 492 4.95
3 4.12| 420, 4.29| 4.38 4.47| 4.49] 4.51) 453 456/ 4.58
4 3.85 3.93] 4.01] 4.09) 4.18 4.200 4.22) 4.24] 4.26] 4.28
5 3.65 3.72| 3.80 3.88 3.96/ 3.98 4.00 4.02| 4.04 4.06
6 3.48 3.55| 3.62| 3.69 3.77] 3.79] 3.81] 3.83 3.84 3.86
7 3.48 3.55| 3.62| 3.69 3.77] 3.79] 3.81] 3.83 3.84 3.86
8 3.34) 3.41 3.48 3.55 3.62| 3.64 3.66] 3.68 3.70| 3.72
9 3.34) 3.41] 3.48 3.55 3.62| 3.64 3.66] 3.68 3.70| 3.72
10 3.34) 3.41 3.48 3.55 3.62| 3.64 3.66] 3.68 3.70| 3.72
11 3.25 3.31] 3.38 3.45 3.52| 3.54 3.55 3.57] 3.59] 3.61
12 3.25 3.31] 3.38 3.45 3.52| 3.54 3.55 3.57] 3.59] 3.61
13 3.25 3.31] 3.38 3.45 3.52| 3.54 3.55 3.57] 3.59] 3.61
14 3.18 3.25| 3.31 3.38 3.45 3.47| 3.48 3.50, 3.52| 3.54
15 3.18 3.25| 3.31 3.38 3.45 3.47/ 3.48 3.50, 3.52| 3.54
16 3.13| 3.20, 3.26/ 3.33] 3.40 3.42] 3.43] 3.45 3.47| 3.48
17 3.13| 3.20] 3.26| 3.33] 3.40, 3.42 3.43 3.45 3.47) 3.48
18 3.10 3.17] 3.23| 3.30, 3.36| 3.38 3.40, 3.42 3.43 3.45
19 3.10 3.17] 3.23| 3.30, 3.36| 3.38 3.40, 3.42 3.43] 3.45
20 3.10 3.17| 3.23| 3.30, 3.36/ 3.38 3.40, 3.42 3.43 3.5
21 3.09 3.15 3.22| 3.28 3.35 3.36) 3.38 3.40 3.42] 3.43
22 3.07| 3.14{ 3.20| 3.26] 3.33| 3.35 3.36 3.38 3.40| 3.42
23 3.07| 3.14| 3.20| 3.26| 3.33| 3.35 3.36 3.38 3.40] 3.42
24 3.06| 3.12| 3.18 3.25 3.31] 3.33] 3.35 3.36| 3.38 3.40
25 3.06| 3.12| 3.18 3.25 3.31] 3.33] 3.35 3.36| 3.38 3.40
26 3.04) 3.10, 3.17| 3.23] 3.30] 3.31 3.33 3.35 3.36| 3.38
27 3.04) 3.10, 3.17| 3.23] 3.30] 3.31 3.33 3.35 3.36) 3.38
28 3.03] 3.09] 3.15| 3.22| 3.28 3.300 3.31] 3.33 3.35] 3.36
29 3.03| 3.09] 3.15| 3.22| 3.28 3.300 3.31] 3.33 3.35] 3.36
30 3.01) 3.07| 3.14] 3.20, 3.27| 3.28 3.30, 3.31] 3.33] 3.35
31 3.01) 3.07| 3.14| 3.20, 3.27| 3.28 3.30, 3.31] 3.33] 3.35
32 3.00 3.06| 3.12| 3.18 3.25 3.27| 3.28 3.30F 3.31] 3.33
33 3.00 3.06| 3.12| 3.18 3.25 3.27| 3.28 3.30, 3.31 3.33
34 2.98 3.04f 3.11] 3.17| 3.23| 3.25 3.27| 3.28 3.30, 3.31
35 2.98 3.04| 3.11) 3.17] 3.23| 3.25 3.27] 3.28 3.300 3.31
36 2.97| 3.03| 3.09] 3.15 3.22| 3.23] 3.25 3.27] 3.28 3.30
37 2.97| 3.03| 3.09] 3.15 3.22| 3.23] 3.25 3.27] 3.28 3.30
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38 2,95 3.01f 3.07| 3.14] 3.20| 3.22] 3.23] 3.25 3.27 3.28
39 2.95 3.01f 3.07] 3.14] 3.20| 3.22| 3.23] 3.25 3.27) 3.28
40 2.94 3.00 3.06] 3.12| 3.19| 3.20, 3.22| 3.23 3.25| 3.27
41 2.94 3.00 3.06] 3.12| 3.19| 3.20, 3.22| 3.23 3.25| 3.27
42 2.92| 2.98 3.04/ 3.11] 3.17| 3.19] 3.20, 3.22 3.23] 3.25
43 2.92] 2.98 3.04 3.11] 3.17| 3.19 3.20] 3.22 3.23] 3.25
a4 2.91 2.97| 3.03] 3.09 3.15 3.17} 3.19 3.20 3.22 3.23
45 2,91 2.97| 3.03] 3.09] 3.15 3.17, 3.19] 3.20 3.22 3.23
46 2.89 2.95 3.01 3.08 3.14| 3.15 3.17| 3.19 3.200 3.22
47, 2.89 2.95 3.01 3.08 3.14| 3.15 3.17| 3.19 3.200 3.22
48 2.88 2.94/ 3.00 3.06] 3.12| 3.14 3.15 3.17 3.19 3.20
49 2.88 2.94/ 3.00 3.06] 3.12| 3.14] 3.15 3.17 3.19) 3.20
50 2.87| 2.92| 2.98 3.04/ 3.11 3.12) 3.14] 3.15 3.17) 3.19
51 2.87) 2.92| 298 3.04 3.11 3.12 3.14] 3.15 3.17, 3.19
52 2,85 2911 2.97| 3.03] 3.09| 3.11 3.12 3.14) 3.15| 3.17
53 2,85 2911 2.97| 3.03) 3.09| 3.11 3.12 3.14) 3.15| 3.17
54 2.84 2.90| 2.95 3.01] 3.08 3.09] 3.11] 3.12 3.14 3.15
55 2.84/ 290 2.95 3.01 3.08 3.09 3.11] 3.12 3.14 3.15
56 2.82| 2.88 2.94| 3.000 3.06| 3.08 3.09] 3.11 3.12| 3.14
57 2.82| 2.88 2.94 3.000 3.06/ 3.08 3.09] 3.11 3.12) 3.14
58 2.81 2.87| 2.92| 2.98 3.05| 3.06f 3.08 3.09 3.1 3.12
59 2.81 2.87| 2.92| 2.98 3.05| 3.06f 3.08 3.09 3.1 3.12
60 2.80, 2.85 2.91) 2.97] 3.03| 3.05] 3.06] 3.08 3.09 3.11
61 2.80 2.85| 291 2.97 3.03| 3.05 3.06] 3.08 3.09 3.11
62 2.78 2.84) 2.90 2.95 3.02| 3.03] 3.05 3.06 3.08 3.09
63 2.78 2.84/ 290 2.95 3.02| 3.03) 3.05 3.06 3.08 3.09
64 2.77) 2.82| 2.88 2.94/ 3.00 3.020 3.03] 3.05 3.06f 3.08
65 2.75 2.80| 2.86] 2.92] 2.98 2.99 3.01] 3.02 3.04 3.05
66 2.75 2.80 2.86| 2.92] 2.98 2.99 3.01 3.02 3.04/ 3.05
67 2,72 2.78 2.84 2.89] 2.95 2.97] 2.98 3.00 3.01 3.03
68 2.72) 2.78 2.84/ 2.89 2.95 297 2.98 3.00 3.0y 3.03
69 2,70, 2.76| 2.81) 2.87] 2.93| 2.94 2.96] 2.97 2.99 3.00
70 2,70 2.76| 2.81 2.87| 2.93| 2.94 2.96] 2.97 2.99] 3.00
71 2.68 2.73| 2.79] 2.85 2.91 292 293 2.95 2.96/ 2.98
72 2.68 2.73| 2.79) 2.85 2.91 2.920 293 2.95 2.96) 2.98
73 2,66/ 2.71 2.77) 2.82] 2.88 290, 291 2.93 2.94 295
74 2,66 2.71 2.77) 2.82] 2.88 2.90 291 2.93 2.94  2.95
75 2.64 2.69 2.75 2.80, 2.86| 2.87] 2.89 2.90 292 293
76 2.64) 2.69| 2.75 2.80] 2.86| 2.87] 2.89] 2.90 292 293
77 2,62 2.67| 2.72) 2.78] 2.84| 2.85 2.86| 2.88 2.89) 291
78 2.62| 2.67| 2.72| 2.78 2.84] 2.85 2.86 2.88 2.89] 291
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79 2.60, 2.65| 2.70, 2.76] 2.81 2.83] 2.84/ 2.86 2.87) 2.88
80 2.60 2.65 2.70| 2.76] 2.81 2.83] 2.84 2.86 2.87| 2.88
81 2.57| 2.63| 2.68 2.74/ 2.79| 2.80, 2.82] 2.83 2.85| 2.86
82 2.57| 2.63| 2.68 2.74/ 2.79| 2.80, 2.82] 2.83 2.85| 2.86
83 2.55 2.61 2.66| 2.71) 2.77| 2.78 2.80, 2.81 2.82) 284
84 2.55 2.61 2.66| 2.71 2.77| 2.78 2.80] 2.81 2.82) 284
85 2.53| 2.58 2.64/ 2.69 2.75| 2.76| 2.77) 2.79 2.800 2.82
86 2.53| 2.58 2.64) 2.69] 2.75| 2.76] 2.77] 2.79 2.80, 2.82
87 2.51 2.56| 2.62| 2.67| 2.72| 2.74) 2.75 2.77 2.78  2.79
88 2.51 2.56| 2.62| 2.67| 2.72| 2.74) 2.75 2.77 2.78  2.79
89 249 2.54| 2.60, 2.65 2.70| 2.72) 2.73] 2.74 2.76 2.77
90 2.49 2.54) 2.60] 2.65 2.70| 2.72 2.73| 2.74 2.76| 2.77
91 247 2.52| 2.57| 2.63] 2.68 2.69 2.71 2.72 2.74  2.75
92 2.47) 2.52| 2.57] 2.63] 2.68 2.69 2.71 2.72 2.74 2.75
93 245/ 2.50| 2.55| 2.61 2.66| 2.67] 2.69] 2.70 2.71 2.73
94 245 2.50| 2.55| 2.61] 2.66| 2.67] 2.69] 2.70 271  2.73
95 2.45 2.50 2.55 2.61] 2.66| 2.67] 2.69 2.70 2,71  2.73
96 2.43| 2.48 2.53] 2.59] 2.64| 2.65 2.66| 2.68 2.69 271
97 2.43| 2.48 2.53] 2.59 2.64| 2.65| 2.66] 2.68 269 271
98 2.43| 2.48 2.53] 2.59 2.64| 2.65 2.66 2.68 2.69 271
99 2.41 2.46| 2.51] 2.56| 2.62| 2.63] 2.64] 2.66 2.67| 2.68
100 2.41 2.46| 2.51] 2.56| 2.62| 2.63] 2.64] 2.66 2.67| 2.68
150 241 2.46| 2.51) 2.56| 2.62| 2.63] 2.64] 2.66 2.67) 2.68
200 2.39 2.44) 249 2.54) 2.60 2.61] 2.62] 2.64 2.65 2.66
250 2.39 2.44) 2.49 2.54] 2.60| 2.61 2.62] 2.64 2.65 2.66
300 2.39 2.44) 249 2.54) 2.60 2.61] 2.62] 2.64 2.65 2.66
350 2.38 2.42| 2.47) 2.52] 2.58 2.59 2.60] 2.61 2.63] 2.64
400 2.38 2.42| 2.47) 2.52] 2.58 2.59 2.60] 2.61 2.63] 2.64
450 2.38 2.42| 247 2.52] 2.58 259 2.60 2.61 2.63| 2.64
500 2.36| 2.40| 2.45| 2.50, 2.55| 2.57| 2.58 2.59 2.61 2.62
600 2.36/ 2.40 2.45 2.50, 2.55| 2.57] 2.58 2.59 2.6 2.62
700 2.36| 2.40| 2.45| 2.50, 2.55| 2.57| 2.58 2.59 2.61 2.62
800 2.36/ 2.40 2.45 2.50, 2.55| 2.57] 2.58 2.59 2.6 2.62
900 2.34) 2.39] 2.43| 248 2.53| 2.55 2.56 2.57 2.59] 2.60
1000 2.34) 2.39| 2.43] 2.48 2.53| 2.55 2.56| 2.57 2.59] 2.60
1200 2.34) 2.39] 2.43| 248 2.53| 2.55 2.56 2.57 2.59] 2.60
1400 2.34) 2.39| 2.43] 2.48 2.53| 2.55 2.56| 2.57 2.59 2.60
1600 2.320 2.37| 241 246 2.51 2.53] 2.54] 2.55 2.56| 2.58
1800 2.32 2.37| 2.41) 2.46| 2.51 2.53] 2.54] 2.55 2.56| 2.58
2000 2.32 2.37| 2.41) 2.46] 2.51 2.53] 2.54] 2.55 2.56| 2.58
2000+ 2.32) 2.37| 241 246 2.51 2.53] 2.54] 2.55 2.56| 2.58
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Exhibit B
Delivery of Service for Region 4 (San Antonio): Schedule of Rates

Case (S)

1 591 6.03) 6.16f 6.28 6.41 6.44 6.47 6.51 6.54 6.57
2 538 548 560 5.71 5.83 586 589 5927 594 5.97
3 498 5.08 5.18 5.29 5.40 5.42) 5.45 548 5.50 5.53
4 4.65 4.75 4.84 4.94 504 5.07 5.09 512 5.14 5.17
5 441 450 459 468 478 480 4.83 4.85 4.8 4.90
6 420 4.28 437 4.46 455 458 4.60 4.62] 4.64 4.67
7 420 4.28 437 4.46 455 458 4.60 4.62] 4.64 4.67
8 4.04 4120 420 4.29 438 4.40 4.42 4.44 447 4.49
9 4,04 4.12) 420 4.29 438 4.40 442 4.44 447 4.49
10 4.04 4120 420 4.29 438 4.40 4.42 4.44 447 4.49
11 3.921 4.00 4.08 4.16 4.25 4.27] 4.29] 431 434 4.36
12 3.921 4.00 4.08 4.16f 4.25 4.27) 4.29 431 434 4.36
13 3921 4.00 4.08 4.16] 4.25 4.27) 4.29 431 434 4.36
14 3.84) 3.920 4.00 4.08 4.17| 4.19 4.21] 4.23 4.25 4.27
15 3.84 392 400 4.08 4.17 4.19 4.21 4.23 4.25 4.27
16 3.79 3.86 3.94 4.02] 4.100 4.13 4.15 4.17 419 4.21
17 3.79) 3.86 3.94 4.027 4.10 4.13 4.15 4.17] 4.19 4.21
18 3.75 3.83 3.90 3.98 4.060 4.08 4.100 4.13) 4.15 4.17
19 3.75 3.83 390 3.98 4.06f 4.08 4.10 4.13 4.15 4.17
20 3.75 3.83 390 398 4.06 4.08 4.10 4.13 4.15 4.17
21 3.73] 3.81] 3.88 3.96 4.04 4.06f 4.08 410 4.13 4.15
22 3.73] 3.81) 3.88 3.96 4.04 4.06 4.08 4.10 4.13 4.15
23 3.7 3.79 3.86 394 4.02| 4.04 406 408 4.10 4.13
24 3.71 3.79 3.86 3.94 4.020 4.04 4.06 4.08 410 4.13
25 3.69 3.77) 3.85 392 4.00 4.020 4.04 406 4.08 4.10
26 3.69 3.77) 3.85 392 4.000 4.02] 4.04 4.06 4.08 4.10
27 3.67, 3.75 3.83 390 398 4.00 4.027 4.04 4.06 4.08
28 3.67) 3.75 3.83 390 3.98 4.000 4.020 4.04 4.06 4.08
29 3.66f 3.73 3.81 3.88 396 3.98 4.00 4.020 4.04 4.06
30 3.66f 3.73 3.81] 3.88 396 398 4.00 4.020 4.04 4.06
31 3.64 3.71 3790 3.87 394 396 398 4.00 4.020 4.04
32 3.64 371 3.79 3.87, 394 396 398 4.00 4.020 4.04
33 3.62] 3.69 3.77) 3.85 392 394 396 398 4.00 4.02
34 3.62] 3.69 3.777 3.85 392 394 396 3.98 4.00 4.02
35 3.60 3.68 3.75 3.83 391 392 394 396 3.98 4.00
36 3.60 3.68 3.75 3.83 391 392 394 396 3.98 4.00
37 3.58 3.66 3.73] 3.81 3.89 391 392 394 396 3.98
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38 3.58 3.66f 3.73] 3.81] 3.89 391 392 394 396 3.98
39 3.57 3.64 3.71 3.79 3.87 3.89] 3.91 3.920 3.94 3.96
40 3.57 3.64 3.71 3.79) 3.87 3.89] 3.91 3.92] 3.94 3.96
41 3.55 3.62] 3.69 3.77] 3.85 3.87 3.89 391 392 394
42 3.55 3.62| 3.69 3.7/, 3.85 3.87 3.89 3.91 392 394
43 3.53] 3.60 3.68 3.75 3.83] 3.85 3.87] 3.89] 3.91 3.92
44 3,53 3.60 3.68 3.75 3.83] 3.85 3.87 3.89 391 3.92
45 3.51 3.59) 3.66 3.73 3.81 3.83 3.85 3.87 3.89 3091
46 3.51 3.59) 3.66 3.73 3.81 3.83 3.85 3.87 3.89 3091
47 3.50 3.57 3.64 3.71 3.79) 3.81 3.83) 3.85 3.87 3.89
48 3.50 3.57) 3.64 3.7 3.79 3.81 3.83] 3.85 3.87, 3.89
49 3.48 3.55 3.621 3.70 3.77 3.79] 3.81 3.83] 3.85 3.87
50 3.48 3.55 3.62 3.700 3.77, 3.79] 3.81 3.83 3.85 3.87
51 3.46/ 3.531 3.60, 3.68 3.75 3.77, 3.790 3.81 3.83 3.85
52 3.46/ 3.531 3.60, 3.68 3.75 3.77, 3.79) 3.81 3.83 3.85
53 3.44 351 3.59 3.66| 3.73] 3.75| 3.77] 3.79] 3.81 3.83
54 3.42) 349 3.56/ 3.63 3.700 3.72| 3.74 3.76/ 3.78 3.80
55 3.42 3.49) 3.56 3.63] 3.70 3.72| 3.74 3.76| 3.78 3.80
56 3.39 346 3.53 3.60 3.67 3.69 3.71 3.73] 3.75 3.77
57 3.39 3.46] 3.53 3.600 3.67, 3.69] 3.71 3.73 3.75 3.77
58 3.36f 3.43] 3.50 3.57| 3.64 3.66| 3.68 3.700 3.720 3.74
59 3.36 3.43 3.50 3.57] 3.64 3.66| 3.68 3.70 3.72) 3.74
60 3.34 3.40 3.47) 3.54 3.62] 3.63] 3.65 3.67 3.69 3.71
61 3.34 340 3.47 354 3.62] 3.63 3.65 3.67 3.69 3.71
62 3.31 3.38 3.44 3.52] 3.59 3.600 3.62] 3.64 3.66 3.68
63 331 338 3.44 3521 359 3.600 3.621 3.64 3.66 3.68
64 3.28 3.35 3.42 3.49 356/ 3.58 3.59 3.61 3.63 3.65
65 3.28 3.35 3.42 3.49 3.56 3.58 3.59 3.61 3.63] 3.65
66 3.26) 3.321 3.390 3.46 3.53] 3.55 3.57, 3.58 3.60f 3.62
67 3.26f 3.32) 3.39 3.46] 3.53] 3.55| 3.57| 3.58 3.60 3.62
68 3.23) 3300 3.36f 3.43] 3.500 3.52] 3.54 3.55 3.57| 3.59
69 3.23] 3.300 3.36f 3.43] 3.50 3.52 3.54 3.55| 3.57| 3.59
70 3.200 3.27) 3.34 3.40, 3.47, 3.49] 3.51] 3.53] 3.54 3.56
71 3.200 3.27) 3.34 3.40 3.47 3.49 3.51 3.53] 3.54 3.56
72 3.1 3.24 3.31 3.38 3.45 3.46| 3.48 3.50 3.521 3.53
73 3.18 3.24 3.31) 3.38 3.45 3.46] 3.48 3.500 3.521 3.53
74 3.15 3.22 3.28 3.35| 3.42] 3.44) 3.45 347 3.49 3.50
75 3.15 3.22 3.28 3.35 3.42) 3.44] 345 3.47 3.49 3.50
76 3.13) 3.19] 3.26) 3.32] 3.39 341 342 3.44 3.46 3.48
77 3.13) 3.19) 3.26] 3.32 3.39 3.41 3.42] 3.44] 3.46 3.48
78 3.100 3.17) 3.23] 3.300 3.36) 3.38 3.40 3.41 3.43 3.45
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Exhibit B: Delivery of Service for Region 4 (San Antonio): Schedule of Rates

79 3.100 3.17) 3.23] 3.300 3.36) 3.38 3.40 3.41 3.43 3.45
80 3.08 3.14 3.200 3.27| 3.34 3.35 3.37, 3.39 340 3.42
81 3.08 3.14 3.200 3.27) 3.34 3.35 3.37, 3.39 340 3.42
82 3.05 3.127 3.18 3.24 3.31 3.33] 3.34 3.36 3.3 3.39
83 3.05 3.121 3.18 3.24 3.31 3.33] 3.34 3.36 3.38 3.39
84 3.03) 3.09 3.15 3.22 3.28 3.30] 3.32] 3.33] 3.35 3.37
85 3.03 3.09y 3.15 3.22] 3.28 3.30 3.321 3.33] 3.35 3.37
86 3.000 3.07) 3.13] 3.19] 3.26 3.27| 3.29 3.31] 332 3.34
87 3.000 3.07} 3.13] 3.19] 3.26f 3.27| 3.29 3.31] 332 3.34
88 298 3.04 3.100 3.17] 3.23] 3.25 3.26f 3.28 3.300 3.31
89 2.98 3.04 3.100 3.17) 3.23] 3.25| 3.26f 3.28 3.30 3.31
90 296/ 3.021 3.08 3.14 3.21) 3.22] 3.24 3.25 3.27| 3.29
91 296/ 3.020 3.08 3.14) 3.21 3.22| 3.24 3.25| 3.27 3.29
92 296/ 3.021 3.08 3.14 3.21) 3.22] 3.24 3.25 3.27| 3.29
93 293 299 3.05 3.120 3.1 3.200 3.21] 3.23] 3.24 3.26
94 2.93 299 3.05 3.12 3.18 3.200 3.21] 3.23 3.24 3.26
95 293 299 3.05 3.120 3.1 3.200 3.21] 3.23] 3.24 3.26
96 291 297 3.03) 3.09 3.15 3.17) 3.19 3.200 3.22] 3.23
97 291 297 3.03) 3.09 3.15 3.17, 3.19 3.200 3.22 3.23
98 291 297 3.03) 3.09 3.15 3.17) 3.19 3.200 3.22] 3.23
99 2.89 294 3.01 3.07 3.13 3.14] 3.1 3.18 3.19 3.21
100 2.89 294 3.01 3.07, 3.13] 3.14 3.1 3.1§ 3.19] 3.21
150 2.89 294 3.01 3.07 3.13 3.14] 3.1 3.18 3.19 3.21
200 286/ 2921 298 3.04 3.100 3.12 3.14 3.15 3.17) 3.18
250 2.86) 2921 298 3.04 3.10 3.12] 3.14 3.15 3.17] 3.18
300 286/ 2921 298 3.04 3.100 3.12 3.14 3.15 3.17) 3.18
350 2.84 290 296/ 3.020 3.08§ 3.09 3.11] 3.13] 3.14 3.16
400 2.84 290 296 3.02] 3.08 3.09 3.11 3.13 3.14 3.16
450 2.84 290 296 3.020 3.08§ 3.09 3.11] 3.13] 3.14 3.16
500 2820 287 293 299 3.05 3.07] 3.09 3.100 3.120 3.13
600 2820 287 293 299 3.05 3.07 3.09 3.10 3.12] 3.13
700 2820 287 293 299 3.05 3.07] 3.09 3.100 3.120 3.13
800 2820 287 293 299 3.05 3.07] 3.09 3.100 3.120 3.13
900 2,790 285 291 297 3.03 3.05 3.06 3.08§ 3.09 3.11
1000 2790 2.85 291 297 3.03] 3.05 3.06 3.08 3.09 3.11
1200 2,79 285 291 297 3.03 3.05 3.06 3.08 3.09 3.11
1400 2790 2.85 291 297 3.03] 3.05 3.06 3.08 3.09 3.11
1600 2770 283 289 295 3.0 3.02] 3.04 3.05 3.07 3.08
1800 2.77) 283 289 295 3.0 3.02] 3.04 3.05 3.07 3.08
2000 2.77) 2.83 2.89 295 3.01 3.02] 3.04 3.05 3.07] 3.08
2000+ 2770 283 289 295 3.0 3.02] 3.04 3.05 3.07 3.08
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Exhibit B: Delivery of Service for Region 5 (McAllen): Schedule of Rates

Exhibit B
Delivery of Service for Region 5 (McAllen): Schedule of Rates

Case (S)

1 3.39 346/ 3.53 3.60 3.67 3.69 3.7 3.73] 3.75 3.76
2 3.08 3.14 3.21 3.27) 3.34 3.3 3.37] 3.39 3.41 3.42
3 2.85 291 297 3.03 3.09 3.11 3.120 3.14 3.15 3.17
4 2.66( 2720 2.77| 2.83 2.89 290 292 293 295 2.96
5 2,531 258 2.63 2.68 274 275 277, 2.78 2.79) 2.81
6 241 245 250 2.56 2.61 2.62] 2.63 265 2.66 2.67
7 241 245 250 2.56 2.61 262 2.63 265 2.66 2.67
8 231 2.36] 241 246/ 2.51] 252 253 255 256 2.57
9 231 2.36 2.41] 2.46 251 252 2.53 255 2.56 2.57
10 231 2.36] 241 246/ 2.51] 252 253 255 256 2.57
11 2.25( 229 234 239 243 245 246 247 248 2.50
12 2.25 2.29] 234 239 243 245 246 247 248 2.50
13 2.25 2.29] 234 239 243 245 246 247 248 2.50
14 2200 2.25 2.29] 2.34 239 240 241 2420 243 245
15 2.200 2.25 2.29] 2.34 239 240 241 242 243 2.45
16 2.17) 2.21) 226 2.300 235 236 238 239 240 241
17 2.17} 2.21] 2.26] 230 235 236 238 239 240 241
18 2150 219 2.24/ 228 233 234 235 236 2.38 2.39
19 215 2.19 2.24 2.28 233 234 235 236 2.38 2.39
20 2.15 2.19] 2.24 2.28 2.33 2.34 235 2.36 2.38 2.39
21 214 218 2.220 2.27) 232 233 234 235 236 2.38
22 2.14 2.18 2.22) 2.27] 232 233 234 235 236 2.38
23 213 217, 2.21 2.26| 231 232 233 234 235 2.36
24 2.13) 2.17} 2.21] 2.26] 2.31] 232 233 234 235 2.36
25 2.12) 2.16] 2.200 2.25 2.29 2.31] 232 2.33 234 235
26 2120 2.16] 2.200 2.25 2.29] 231 2320 233 234 235
27 2.11  2.15 2.19] 2.24 2.28 2.29 231 2320 233 234
28 2.11) 2.5 2190 2.24 228 229 231 232 233 234
29 2.09 2.14 2.18 2.23] 2.27] 2.28 2.29 231 232 2.33
30 2.09 2.14 2.18 2.23] 2.27| 228 229 231 232 233
31 208 2.13 2.17] 2.2 2.26| 2.27| 228 2.29 2.31] 2.32
32 2.08 2.13} 2.17] 2.21] 2.26] 2.27] 228 2.29 231 2.32
33 207 2.120 2.16] 2.200 2.25 2.26| 2.27) 2.28 2.29 2.31
34 2.07, 2.12) 2.16] 2.200 2.25 2.26] 2.27] 2.28 2.29 231
35 2.060 2.11 2.15 2.19) 2.24) 225 2.26) 2.27| 2.28 2.29
36 2.06] 2.11] 2.15 2.19] 2.24/ 2.25 2.26 2.27|] 2.28 2.29
37 2.05 2.10 2.14 2.18 2.23] 2.24 225 2.26] 2.27] 2.28
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Exhibit B: Delivery of Service for Region 5 (McAllen): Schedule of Rates

38 2.05 2.10 2.14) 2.18 2.23] 2.24) 2.25 2.26| 2.27] 2.28
39 2.04 2.08 2.13 217 2.21 223 2.24 225 2.26 2.27
40 2.04 2.08 2.13 217 2.21 2.23| 2.24 225 2.26 2.27
41 2.03) 2.07) 212 216 2.200 2.21 2.23] 224 2.25 2.26
42 2.03) 2.07) 212 216 2.200 2.21 2.23] 224/ 2.25 2.26
43 2.02) 2.06 2.11] 2.15 2.19 2.200 2.21) 2.23] 2.24 2.25
44 2.02) 2.06 2.11] 2.15 2.19 2.200 2.2 2.23| 2.24 2.25
45 2.01 2.05 210 2.14 2.18 2.19) 2.20 2.21 2.23 2.24
46 2.01 2.05 210 2.14 2.18 2.19) 2.20 2.21 2.23 2.24
47 2.00 2.04 209 2.13 217 218 2.19 2.20 2.21] 2.23
48 2.000 2.04 2.09 2.13 2.17 218 2.19 2200 2.21 2.23
49 199 2.03] 2.07 212 216 2.17) 218 2.19 2.200 2.21
50 199 2.03] 207 212 216 2.17/ 218 219 2.20 2.21
51 1.98 2.02) 2.06f 211 2.15 2.1/ 2.17] 2.18 2.19) 2.20
52 1.98 2.02) 2.06f 2.11 2.15 2.16f 2.17] 2.18 2.19 2.20
53 197, 2.01 205 2.10 2.14 2.15 2.16] 2.17) 2.18 2.19
54 197, 2.01 2.05 210 2.14 2.15 216/ 2.17, 2.1§ 2.19
55 196/ 2.00 2.04 2.09 2.13 2.14 2.15 2.16 2.17] 2.18
56 1.96f 2.00 2.04 2.09 2.13 2.14 215 2.16 2.17| 2.18
57 195 1.99 2.03 2.08 212 2.13 2.14 2.15 2.16/ 2.17
58 195 1.99 2.03 2.08 212 2.13 2.14 2.15 2.16/ 2.17
59 194 198 2.02( 207 2.11 212 213 2.14 2.15 2.16
60 194 1.98 202 2.07 211 212 2.13 214 215 2.16
61 193 197 201 205 210 211 212 213 2.14 2.15
62 193 1.97, 201 2.05 210 2.11 212 2.13 214 2.15
63 1920 196 2.000 2.04 2.09 2.10 211 212 2.13 2.14
64 1920 196 2.000 2.04 2.09 2.10 211 212 2.13 2.14
65 191 1.95 199 2.03] 2.08 2.09 210 2.11 212 2.13
66 191 195 1.99 2.03 2.08 2.09 210 2.11 2120 2.13
67 191 194 198 2.020 207 2.08 2.09 210 2.11 2.12
68 191 194 198 2.02 2.07 2.08 209 210 2.11 212
69 190 1.93 197 2.01 2.06] 2.07 2.08 2.09 210 2.11
70 190 1.93 197 2.01 206 2.07 2.08 2.09 210 2.11
71 1.89 192 196 2.00 2.05 2.06 2.07 2.08 2.09 2.10
72 1.89) 1.92 196 2.00 2.05 2.06 2.07] 2.08 2.09 2.10
73 1.8 1920 195 199 2.03] 2.05 2.06 2.07, 2.08 2.09
74 1.88 1.92 195 1.99 2.03) 2.05 2.06f 2.07 2.08 2.09
75 1.87, 191 194/ 198 2.02) 2.03] 205 2.06 2.07) 2.08
76 1.87, 191 194/ 198 2.02) 2.03] 205 2.06 2.07) 2.08
77 1.86f 1.90 193 1.97 2.01 2.02) 2.03) 2.05 2.06 2.07
78 1.86f 190 193 197 2.01) 2.02] 203 2.05 2.06 2.07
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Exhibit B: Delivery of Service for Region 5 (McAllen): Schedule of Rates

79 1.85 1.89 193 1.96 2.000 2.01) 2.02) 2.03 2.05 2.06
80 1.851 1.89) 1.93] 196/ 2.00 2.01] 2.02] 2.03] 2.05 2.06
81 1.84 1.8 1.92] 195 199 2.000 2.01 2.020 2.03 2.05
82 1.84 1.8 192 1.95 199 2.00 2.01] 2.020 2.03 2.05
83 1.84 1.8 1.92] 195 199 2.000 2.01 2.020 2.03 2.05
84 1.83 1.87) 191 1.95 198 1.99 2.000 2.01] 2.02] 2.03
85 1.83 1.87) 191 195 198 199 2.00 2.01) 2.020 2.03
86 1.83 1.87) 191 1.95 198 1.99 2.000 2.01] 2.02] 2.03
87 1.82] 1.8 190 194 197 198 199 2.00 2.01] 2.02
88 1.820 1.86 190 194 197 198 199 2.00 2.01 2.02
89 1.82] 1.8 190 194 197 198 199 2.00 2.01 2.02
90 1.81 1.85 1.89] 193 197 197 198 1.99 2.000 2.01
91 1.81 1.85 1.89) 1.93 197 197 198 1.99 2.00 2.01
92 1.81 1.85 1.89] 193 197 197 198 1.99 2.000 2.01
93 1.80 1.84 188 192 196 197 197 198 1.99 2.00
94 1.80 1.84 1.88 1920 196 197 197 198 1.99 2.00
95 1.80 1.84 188 192 196 197 197 198 1.99 2.00
96 1.79) 1.83) 187 191 195 196 197 197 198 1.99
97 1790 183 187 191 195 196/ 197 197 1.98 1.99
98 1.79) 1.83) 187 191 195 196 197 197 198 1.99
99 1.79) 1.82) 186 190 194 195 196/ 1.97 197 1.98
100 1790 1820 186 190 194 195 196 197 197 1.98
150 1.79) 1.82) 1.86 190 194 195 196/ 1.97 197 1.98
200 1.78 181 185 189 193 194 195 196 1.97 1.97
250 1.76/ 1.80 1.84 1.87 191 1.92] 193 194 195 1.96
300 1.76) 1.80 1.84 187 191 192] 193 194 195 1.96
350 1.75 178 182 186 190 191 191 192 193 1.94
400 1.75 1.78 1.82] 1.86 190 191 191 1920 193 1.94
450 1.75 178 182 186 190 191 191 192 193 1.94
500 173 1.77, 181 1.84 188 1.89 190 191 192 1.93
600 1.73) 1.77) 181 184 183 1.89 190 191 192 1.93
700 1.73( 1.77, 181 1.84 188 1.89 190 191 192 1.93
800 173 1.77, 181 1.84 188 1.89 190 1.91 192 1.93
900 1720 176/ 1.79| 183 1.87 187 188 1.89 190 191
1000 1.72| 1.76/ 1.79| 1.83] 187 1.87 1.88 1.89 190 1.91
1200 1720 176/ 1.79) 183 187 187 188 1.89 190 191
1400 1.72| 1.76/ 1.79| 1.83] 187 1.87 1.88 1.89 190 1.91
1600 1.7 174 178 181 1.85 1.8 187 188 1.89 1.90
1800 1.7 174 178 181 1.85 1.8 187 188 1.89 1.90
2000 1.7 174 1.78 1.81) 1.85 1.8 1.87] 1.88 1.890 1.90
2000+ 171 174 1.78 181 1.85 1.8 187 188 1.89 1.90

88



Exhibit B: Delivery of Service for Region 6 (Lubbock): Schedule of Rates

Exhibit B
Delivery of Service for Region 6 (Lubbock): Schedule of Rates

Case (S)

1 7.73] 7.89 805 821 838 842 846 850 8.55 8.59
2 7.03) 7.17) 731 7.46 7.62 7.65 7.69 7.73 7.77) 7.81
3 6.50 6.64 6.77, 691 7.05 7.09 7.120 7.1/ 7.19] 7.23
4 6.08 6.200 6.33] 6.46 6.59 6.62] 6.66/ 6.69] 6.72] 6.76
5 5.7 5.88 6.00 6.12] 6.25 6.28 6.31 6.34 6.37 6.41
6 549, 560 571 583 595 598 6.01] 6.04 6.07 6.10
7 549, 5.60 571 583 595 598 6.01] 6.04 6.07 6.10
8 5.28 5.38 5.49 5.61 5.720 5.75 5.78 5.81 5.84 5.87
9 5.28 538 549 561 5.720 5.75 5.78 5.81 5.84 5.87
10 5.28 5.38 5.49 5.61 5.721 5.75 5.78 5.81 5.84 5.87
11 5.12 5.23] 5.33] 5.44 555 5,58 5.61 5.64 5.67 5.69
12 5.12 5.23] 5.33 5.44 555 558 5.61 5.64 567 5.69
13 5.12 5.23] 5.33 5.44 555 558 561 564 567 5.69
14 5.02) 5.13] 5.23 5.34 545 547 550 553 556 5.58
15 5.020 5.13] 5.23] 5.34 545 547 550 5.53 5.56 5.58
16 4,95 5.05 5.15| 5.26) 5.37] 5.39 5.42 545 547 5.50
17 495 5.05 5.15 5.26/ 5.37) 5.39) 5.42] 545 547 5.50
18 490 5.000 5.100 5.21) 5.31) 5.34 537 539 542 5.45
19 490 5.000 5.100 5.21) 5.31) 5.34 537 539 5.42 5.45
20 490 5.00 5.10 5.21) 5.31 5.34 537 539 542 5.45
21 488 4.97 5.08 518 529 531 534 537 539 542
22 488 497 5.08 5.18 5.29 5.31 534 537 539 542
23 4.85 495 5.05 5.15 5.26) 5.290 5.31 5.34] 5.37 5.39
24 485 495 5.05 5.15 5.26/ 5.29) 5.31 5.34 5.37| 5.39
25 4831 493 5.03] 5.13] 5.23] 5.26/ 5.29] 5.31] 5.34 5.37
26 483 493 5.03] 5.13 523 5.26f 5.29 5.31 5.34 5.37
27 480 490 5.00 5.10 5.21) 5.23} 5.26| 5.29) 5.31 5.34
28 4,80 4.90 5.000 5.100 5.213) 5.23} 5.26, 5.29) 5.31] 5.34
29 478 4.8 498 5.08 5.18 5.21) 5.23] 5.26| 5.29] 5.31
30 4,78 4.8 498 5.08 5.18 5.21] 5.23) 5.26] 5.29) 5.31
31 4,76/ 4.85 495 505 5.16 5.18 5.21] 5.23] 5.26| 5.29
32 472 4.81 491 5.01 5.11] 5.14 5.17 519 5.22| 5.24
33 472] 4.81 491 5.01 511 5.14 5.17, 5.190 5.22] 5.24
34 4.68 477/ 4.87 4.97 5.07 5.10 5.12 5.15 5.18 5.20
35 4.68 4.77) 4.87 497 507 5.10 5.121 5.15 5.18 5.20
36 4.64 474 4.83 4.93 503 5.06 5.08 511 5.13] 5.16
37 4.64 474 4.83 493 503 5.06 5.08 511 5.13] 5.16
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Exhibit B: Delivery of Service for Region 6 (Lubbock): Schedule of Rates

38 460 470 479 4.89 499 5.02 504 507 509 5.12
39 460 4700 4.79) 4.89] 499 5.020 5.04 5.07 5.09 5.12
40 457 4.66f 4.76/ 485 495 498 5.00 5.03 5.05 5.08
41 457/ 4.66f 4.76 4.85 495 498 5.00 5.03 5.05 5.08
42 453 4.620 4.72) 481 491 494 496 499 5.01] 5.04
43 453 4.621 4720 4.81 491 494 496 499 5.01 5.04
a4 450 4.59 4.68 4.78 4.87] 490 4.92] 495 4.97 5.00
45 450 4.59 4.68 4.78 487 490 4921 4.95 497 5.00
46 446 455 4.64 474 483 4.86 4.88 4.91 493 4.96
47, 446/ 455 4.64 474 483 4.86 4.8 491 4.93 4.96
48 442 451 461 470 480 4.82 484 487 4.89 4.92
49 442 451 4.61 470 4.80 4.820 4.84 487 4.89 4.92
50 439 4.48 457 4.66 4.76 4.78 481 4.831 4.85 4.88
51 439 448 4,57 4.66( 4.76f 4.7 4.81 4.83 4.85 4.88
52 435 444 453 4.62( 4720 A74 477 479 4.81 4.84
53 435 444 453 4.62) 4720 474 477 479 481 4.84
54 435 444 453 462 4721 474 477 479 4.81 4.84
55 432 4.41 450 459 4.68 4.71 473 475 4.78 4.80
56 4.32] 441 450 459 4.68 471 4.73] 4.75 4.78 4.80
57 432 4.41 450 459 4.68 4.71 473 475 4.78 4.80
58 4.28 437 4.46 A55 4.64 4.67] 4.69 471 474 A.76
59 4.28) 437 4.46) 455 4.64 A4.67 4.69 471 A4.74 4.76
60 4.28 437 4.46 455 4.64 4.67] 4.69 471 474 A.76
61 425 434 4.420 451 4.61 4.63 4.65 4.68 4.70 4.72
62 4.25| 434 4420 451 461 4.63 4.65 4.68 4.70 4.72
63 425 434 4.420 451 461 4.63 4.65 4.68 4.70 4.72
64 422 430 439 4.48 457 459 4.620 4.64 4.66 4.69
65 422 430 439 4.48 457 459 462 4.64 4.66 4.69
66 422 430 439 4.48 457 459 4.620 4.64 4.66 4.69
67 418 4.27) 435 4.44 453 456 458 4.60 4.62] 4.65
68 418 4.27) 4.35 4.44) 453 456 458 4.60 4.62] 4.65
69 418 4.27) 435 4.44 453 456/ 4.58 4.60 4.62] 4.65
70 415 4.23] 4320 4.41 450 452 454 457 459 4.61
71 415 4.23 4320 441 450 4520 4.54 457 459 4.61
72 4.15| 4.23] 4320 4.41 450 452 454 457 459 4.61
73 4.12] 420 4.28 437 4.46] 4.48 451 453 455 4.57
74 412 420 4.28 437 4.46 4.48 451 4.53] 4.55 4.57
75 4.12] 420 4.28 437 4.46] 4.48 451 453 455 4.57
76 4.08 4.17) 4.25 4.34) 443 445 4.47 449 451 4.54
77 4.08 4.17) 4.25 434 4.43 445 447 4.49 451 A4.54
78 4.08 4.17) 4.25 434 443 445 4.47 449 451 4.54
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Exhibit B: Delivery of Service for Region 6 (Lubbock): Schedule of Rates

79 4.05| 4.13] 4.22) 430 439 4.41 443 4.46 4.48 4.50
80 4.05 4.13 4.22) 4300 4.39 4.41 4.43 446/ 4.48 4.50
81 4.05 4.13 4.22) 4300 4.39 4.41 4.43 4.46] 4.48 4.50
82 4.02] 410 4.18 4.27] 436 438 440 4.42 4.44 4.47
83 4.02) 410 4.18 4.27) 436 4.38 4.40 442 444 4.47
84 4.02] 410 4.18 4.27] 436 438 440 4.42 4.44 4.47
85 3.98 4.07] 4.15 4.23] 4.32| 434 436 439 441 443
86 3.98 4.07 4.15 4.23] 432 434 436 439 441 4.43
87 3.98 4.07 4.15 4.23] 432 434 436 439 441 4.43
88 3.95 4.03) 4.120 4.200 4.29) 4.31] 433 435 437 4.39
89 3.95] 4.031 4.120 420 4.29 431 433 435 437 4.39
90 3.95 4.03) 4.120 4.200 4.29] 4.31] 433 435 437 4.39
91 3.920 4.000 4.08 4.17| 4.25 4.27) 4.29 432 434 4.36
92 3.92| 4.00 4.08 4.17) 4.25 4.27) 4.29 432 4.34 4.36
93 3.92| 4.00 4.08 4.17) 4.25 4.27) 4.29 432 4.34 4.36
94 3.89 3.97 4.05 4.13 4.22) 424 4.26) 4.28 4.30 4.32
95 3.89) 397 4.05 4.13] 4.22| 4.24 4.26] 4.28 4300 4.32
96 3.89 3.97 4.05 4.13 4.22) 424 4.26) 4.28 430 4.32
97 3.86) 394 4.020 4.10 4.18 4.200 4.23] 4.25 4.27) 4.29
98 3.86) 3.94 4.020 4.10 4.18 4.200 4.23] 4.25 4.27 4.29
99 3.86) 3.94 4.020 410 4.18 4.200 4.23] 4.25 4.27) 4.29
100 3.83] 391 3.99 4.07] 4.15 417 419 4.21 4.23] 4.26
150 3.83) 391 3.99 4.07 4.15 4.17 4.19 421 4.23 4.26
200 3.83] 391 3.99 4.07] 4.15 4.17 419 4.21 4.23] 4.26
250 3.83) 391 3.99 4.07 4.15 4.17 4.19 4.21] 4.23 4.26
300 3.800 3.87] 3.95 4.03 4.12| 4.14 416 4.1 4.200 4.22
350 3.800 3.87] 3.95 4.03] 4.12| 4.14 416 4.1§ 4.200 4.22
400 3.80 3.87] 3.95 4.03 4.12) 4.14 4.16) 4.18 4.20 4.22
450 3.800 3.87] 3.95 4.03 4.12| 4.14 4.16 4.1 4.200 4.22
500 3.77) 3.84 3921 4.00 4.08 4.10 4.13] 4.15 4.17) 4.19
600 3.77 3.84 3.920 4.00 4.08 4.10 4.13 4.15 4.17 4.19
700 3.77) 3.84 3921 4.00 4.08 4.10 4.13] 4.15 4.17) 4.19
800 3.77) 3.84 3921 4.00 4.08 4.10 4.13] 4.15 4.17) 4.19
900 3.74 381 3.89 3.97 4.05 4.07 4.09 4.11 4.13 4.15
1000 3.74 3.81 3.89 397 4.05 4.077 4.09 4.11 4.13 4.15
1200 3.74/ 381 3.89 3.97 4.05 4.07 4.09 4.11 4.13 4.15
1400 3.74 3.81 3.89 397 4.05 4.077 4.09 4.11 4.13 4.15
1600 3.7 3.78 3.86) 3.94 4.02| 4.04 4.06f 4.08 4.10 4.12
1800 3.7 3.78 3.86) 3.94 4.02| 4.04 4.06f 4.08 4.10 4.12
2000 3.71 3.78/ 3.86) 3.94 4.02) 4.04 4.06f 4.08 4.10 4.12
2000+ 3.7 3.78 3.86) 3.94 4.02| 4.04 4.06f 4.08 4.10 4.12
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Exhibit B

Delivery of Service for Region 7 (El Paso): Schedule of Rates

Case (S)

1 450 4.60F 4.69 4.79) 4.88 4.91 493 496 4.98 5.01

2 4,100 4.18| 4.26) 4.35 4.44 4.46f 4.48 4.51 4.53 4.55

3 3.79] 3.87] 3.95 4.03 4.11] 4.13] 4.15 4.17) 4.19 4.21
4 3.54 3.62] 3.69 3.77| 3.84] 3.86 3.88 3.90 3.92| 3.94

5 3.36f 3.43] 3.50, 3.57| 3.64 3.66 3.68 3.700 3.72) 3.73

6 3.200 3.26] 3.33] 3.40 3.47| 3.49 3.50, 3.521 3.54] 3.56

7 3.200 3.26] 3.33] 3.40 3.47| 3.49 3.50, 3.52] 3.54] 3.56

8 3.08 3.14] 3.20, 3.27| 3.34 3.35 3.37] 3.390 3.40 3.42

9 3.08 3.14 3.200 3.27| 3.34] 3.35 3.37| 3.39 3.40[ 3.42
10 3.08 3.14] 3.200 3.27| 3.34 3.35 3.37] 3.390 3.40 3.42
11 299 3.05 3.11] 3.17| 3.24 3.25 3.27 3.29 3.30] 3.32
12 299 3.05 3.11 3.17| 3.24 3.25 3.27] 3.29) 3.30 3.32
13 299 3.05 3.11 3.17| 3.24 3.25 3.27] 3.29) 3.30 3.32
14 293 2.99 3.05 3.11 3.17] 3.19] 3.21] 3.22 3.24/ 3.25
15 293 2.99 3.05 3.11 3.17| 3.19 3.21] 3.22} 3.24 3.25
16 2.88 2.94 3.00 3.06 3.13 3.14{ 3.16 3.17, 3.19] 3.21
17 2.88 2.94 3.00 3.06| 3.13 3.14{ 3.16 3.17| 3.19 3.21
18 2.860 2.91 297 3.03 3.10 3.11] 3.13 3.14 3.16 3.17
19 2.86) 2.91 2.97 3.03] 3.100 3.11] 3.13 3.14 3.16] 3.17
20 2.86/ 2.91 297 3.03 3.10 3.11] 3.13 3.14 3.16 3.17
21 2.84 290 2.96/ 3.020 3.08 3.10 3.11 3.13 3.14] 3.16
22 2.83 2.89] 2.94 3.000 3.07, 3.08 3.10 3.11 3.13 3.14
23 2.83 2.89 2.94 3.00 3.07, 3.08 3.10, 3.11] 3.13 3.14
24 2.81 2.87] 293 2.99 3.05 3.07, 3.08 3.10 3.11 3.13
25 2.81 2.87 293 299 3.05 3.07, 3.08 3.10 3.11 3.13
26 2.80 2.86] 2.92 2.97 3.04/ 3.05 3.07, 3.08 3.10f 3.11
27 2.80 2.86] 2.92 2.97| 3.04 3.05 3.07, 3.08 3.10 3.11
28 2.79) 2.84 2.90 296 3.02 3.04 3.05 3.07, 3.08 3.10
29 2.79) 2.84 290 2.96| 3.020 3.04 3.05 3.07, 3.08 3.10
30 2.77) 2.83 2.89] 2.95 3.01 3.02] 3.04] 3.05 3.07] 3.08
31 2.77) 2.83 2.89] 295 3.01 3.02] 3.04] 3.05 3.07] 3.08
32 2.76/ 2.81 2.87] 2.93 2.99 3.01] 3.02] 3.04 3.05 3.07
33 2.76 2.81 2.87] 293 2.99 3.01] 3.02 3.04 3.05 3.07
34 2.74 2.80] 2.86] 2.92| 298 299 3.01] 3.02 3.04 3.05
35 274 2.80 2.86] 2.92] 2.98 2.99 3.01 3.020 3.04] 3.05
36 2.73] 2.79] 2.84, 290 296 298 2.99 3.0 3.020 3.04
37 2.73] 2.79] 2.84, 290 296 298 2.99 3.0 3.020 3.04
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38 2720 2.77) 2.83 2.89 295 296 298 2.99 3.01 3.02
39 2720 2.77) 283 2.89 295 2.96 298 2.99 3.0 3.02
40 2,700 2.76| 2.82] 2.87] 2.93 2.95 2.96 2.9§ 2.99 3.01
41 2,700 2.76/ 2.82) 2.87 2.93 2.95 296/ 2.9 2.99 3.01
42 2,69 275 2.80 2.86 292 2.93 2.95 2.96 2.98 2.99
43 2.69 2.75| 2.80 2.86 2.92] 2.93 295 2.96 2.98 2.99
44 2.68 2.73| 2.79] 2.84 2.90 2.92 2.93 2.95 2.96| 2.98
45 2.68 2.73 2.79 2.84 2.90 2.92 293 2.95 296 2.98
46 2.66f 2.72| 2.77) 2.83 2.89] 2.90 2.92 2.93 2.95 2.96
47 2,660 272 2.77) 2.83] 2.89 2.90 2.92 2.93 2.95 2.96
48 2.65 2.700 2.76/ 2.82) 2.87] 2.89 290/ 2.92 2.93 2.95
49 2.65 2700 2.76/ 2.82) 2.87] 2.89 2.90 2.92 2.93 2.95
50 2.64 2.69 2.75 2.80 2.86] 2.87 2.89] 2.90 2.92 2.93
51 2.64 2.69 275 2.80 2.86 2.87 2.89 2.90 2.92 2.93
52 2.62 2.68 2.73] 2.79 2.84 2.86 2.87| 2.89 2.90 2.92
53 2.62) 2.68 2.73] 2.79 2.84 2.86 2.87| 2.89 2.90 2.92
54 2.61 2.66| 2.72] 2.77) 2.83] 2.84 2.86 2.87 2.89] 2.90
55 2.61 2.66| 2.72) 2.77) 2.83] 2.84 2.86/ 2.87 2.89 2.90
56 2,60 2.65 2.71 2.76/ 2.82) 2.83 2.84 2.86 2.87 2.89
57 2.60 2.65 2.71 2.76 2.82 2.83 2.84/ 2.86 2.87 2.89
58 2.58 2.64 2.69 2.75 2.80 2.82] 2.83 2.84 2.86 2.87
59 2.58 2.64 2.69 2.75 2.80 2.82) 2.83 2.84 2.86 2.87
60 2.57) 2.62| 2.68 2.73 2.79] 2.80 2.82] 2.83 2.84] 2.86
61 2.57) 2.62| 2.68 2.73 2.79 2.80 2.82 2.83 2.84 2.86
62 2.56] 2.61 2.66] 2.72) 2.77) 2.79 2.80] 2.82] 2.83 2.84
63 2.56/ 2.6l 2.66] 2.72| 2.77) 2.79 2.80 2.82 2.83 2.84
64 2,55 2.600 2.65 2.71 2.76/ 2.77) 2.79 2.80 2.82 2.83
65 2.55 2.60 2.65 2.71 2.76| 2.77) 2.79| 2.80 2.82] 2.83
66 2,53 259 2.64 2.69 275 2.76/ 2.77) 2.79 2.80 2.82
67 2.53] 2.59 2.64 2.69 2.75 2.76 2.77| 2.79 2.80 2.82
68 2,520 2.57) 2.63] 2.68 2.73] 2.75 2.76 2.77) 2.79] 2.80
69 2.520 2.57 2.63] 2.68 2.73] 2.75 2.76| 2.77] 2.79] 2.80
70 2.51 2.56| 2.61 2.67 2.72 2.73| 2.75 2.76/ 2.77) 2.79
71 2.51 2.56| 2.61 2.67] 2.72) 2.73] 2.75 2.76 2.77) 2.79
72 2.50 2.55| 2.60, 2.65 2.71 2.72| 2.73| 2.75 2.76 2.77
73 2,500 2.55| 2.60 2.65 2.71 2.72) 2.73| 2.75 2.76 2.77
74 2.48 2.53 2.59 2.64 2.69 2.71 2.72| 2.73 2.75 2.76
75 248 253 259 264 2.69 2.71 2.72 2.73 2.75 2.76
76 247 2521 257 2.63 2.68 2.69 271 2.72 2.73 2.75
77 2.47) 2.52| 2.57) 2.63 2.68 2.69 2.71 2.72) 2.73 2.75
78 246/ 2.51 256/ 2.61 2.67 2.68 2.69 2.71 2.72 2.73
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79 2.46) 2.51 2.56] 2.61 2.67] 2.68 2.69 2.71 2.72 2.73
80 2.45 2500 255 2.60 2.65 2.67 2.68 2.69 2.71 2.72
81 2.45 2500 2.55 2.60, 2.65 2.67 2.68 2.69 2.71 2.72
82 2,451 2.500 2.55 2.60 2.65 2.67| 2.68 2.69 2.71 2.72
83 243 248 2.54 2.59 2.64 2.65 2.67 2.68 2.69 2.71
84 2,43 2.48 2.54 2.59 2.64 2.65 267 2.68 269 271
85 243 248 254 2.59 2.64 2.65 2.67 2.68 2.69 2.71
86 2420 247 2.52] 257 2.63] 2.64 2.65 2.67 2.68 2.69
87 2420 247 2.52] 257 2.63] 2.64 2.65 2.67 2.68 2.69
88 242 247 252 257 2.63] 2.64 2.65 2.67 2.68 2.69
89 2.41 2.46| 2.51) 2.56 2.61] 2.63] 2.64 2.65 2.67| 2.68
90 241 2.46| 251 2.56/ 2.61 2.63] 2.64 2.65 2.67| 2.68
91 2.41 2.46| 2.51) 2.56 2.61] 2.63] 2.64 2.65 2.67| 2.68
92 240 2.45 250 2.55 2.60 2.61 2.63 2.64 2.65 2.67
93 240 245 250 2.55 2.60 2.61 2.63 2.64 2.65 2.67
94 2.400 2.45 2.50 2.55 2.60] 2.61 2.63| 2.64 2.65 2.67
95 2.39 244 249 254 259 2.60 2.61 2.63 2.64 2.65
96 2.39 244 2.49 254 259 2.60 261 2.63 2.64 2.65
97 2.39 244, 249 254 259 2.60 2.61 2.63 2.64 2.65
98 237 242 2.47 252 2.57 2.59 2.60] 2.61 2.63 2.64
99 237 242 2.47 252 2.57] 2.59 2.60] 2.61 2.63] 2.64
100 237 242 247 2520 257 2.59 2.60 2.61 2.63 2.64
150 2.36) 2.41 2.46/ 2.51 2.56| 2.57| 2.59| 2.60 2.61 2.63
200 2.34 239 244 249 254 255 2.57 2.58 2.59 261
250 2.34 2.39) 2.44 249 254 255 257 258 259 261
300 2.34 239 244 249 254 2.55 2.57 2.58 2.59 261
350 233 237 242 247 252 2.53 2.55 2.5 2.57| 2.58
400 2.33] 2.37) 2.42) 2.47 252 253 255 2.56 2.57 2.58
450 233 237 242 247 252 2.53 2.55 2.5 2.57| 2.58
500 2.31 235 2.40, 2.45 2.50 2.51 2.53] 2.54 2.55| 2.56
600 2.31 235 240 245 2.50 2.51 2.53 2.54 2.55| 2.56
700 2.31 235 2.40, 2.45 2.50 2.51 2.53] 2.54 2.55| 2.56
800 2.31 235 2.40, 2.45 2.50 2.51 2.53] 2.54 2.55 2.56
900 2.29) 234 238 243 248 249 2.51 2.520 2.53] 2.54
1000 2.29 2.34 2.38 2.43 248 249 251 2.52 253 2.54
1200 2.29) 234 238 243 248 2.49 2.51 2.520 2.53 2.54
1400 2.29 2.34 2.38 2.43 248 249 251 2.52] 2.53 2.54
1600 2.27) 232 236 241 246/ 2.47 2.49 2.50 2.51 2.52
1800 2.27) 232 236 241 246/ 2.47 2.49 2.50 2.51 2.52
2000 2.27) 232 236/ 2.41 246/ 2.47 249 2.50 2.51 2.52
2000+ 2.27) 232 236 241 246/ 2.47 2.49 2.50 2.51 2.52

94



Exhibit B: Delivery of Service for Region 8 (Austin): Schedule of Rates

Exhibit B
Delivery of Service for Region 8 (Austin): Schedule of Rates

Case (S)

1 591 6.03) 6.16f 6.28 6.41 6.44 6.47 6.51 6.54 6.57
2 538 548 560 5.71 5.83 586 589 5927 594 5.97
3 498 5.08 5.18 5.29 5.40 5.42) 5.45 548 5.50 5.53
4 4.65 4.75 4.84 4.94 504 5.07 5.09 512 5.14 5.17
5 441 450 459 468 478 480 4.83 4.85 4.8 4.90
6 420 4.28 437 4.46 455 458 4.60 4.62] 4.64 4.67
7 420 4.28 437 4.46 455 458 4.60 4.62] 4.64 4.67
8 4.04 4120 420 4.29 438 4.40 4.42 4.44 447 4.49
9 4,04 4.12) 420 4.29 438 4.40 442 4.44 447 4.49
10 4.04 4120 420 4.29 438 4.40 4.42 4.44 447 4.49
11 3.921 4.00 4.08 4.16 4.25 4.27] 4.29] 431 434 4.36
12 3.921 4.00 4.08 4.16f 4.25 4.27) 4.29 431 434 4.36
13 3921 4.00 4.08 4.16] 4.25 4.27) 4.29 431 434 4.36
14 3.84) 3.920 4.00 4.08 4.17| 4.19 4.21] 4.23 4.25 4.27
15 3.84 392 400 4.08 4.17 4.19 4.21 4.23 4.25 4.27
16 3.79 3.86 3.94 4.02] 4.100 4.13 4.15 4.17 419 4.21
17 3.79) 3.86 3.94 4.027 4.10 4.13 4.15 4.17] 4.19 4.21
18 3.75 3.83 3.90 3.98 4.060 4.08 4.100 4.13) 4.15 4.17
19 3.75 3.83 390 3.98 4.06f 4.08 4.10 4.13 4.15 4.17
20 3.75 3.83 390 398 4.06 4.08 4.10 4.13 4.15 4.17
21 3.73] 3.81] 3.88 3.96 4.04 4.06f 4.08 410 4.13 4.15
22 3.73] 3.81) 3.88 3.96 4.04 4.06 4.08 4.10 4.13 4.15
23 3.7 3.79 3.86 394 4.02| 4.04 406 408 4.10 4.13
24 3.71 3.79 3.86 3.94 4.020 4.04 4.06 4.08 410 4.13
25 3.69 3.77) 3.85 392 4.00 4.020 4.04 406 4.08 4.10
26 3.69 3.77) 3.85 392 4.000 4.02] 4.04 4.06 4.08 4.10
27 3.67, 3.75 3.83 390 398 4.00 4.027 4.04 4.06 4.08
28 3.67) 3.75 3.83 390 3.98 4.000 4.020 4.04 4.06 4.08
29 3.66f 3.73 3.81 3.88 396 3.98 4.00 4.020 4.04 4.06
30 3.66f 3.73 3.81] 3.88 396 398 4.00 4.020 4.04 4.06
31 3.64 3.71 3790 3.87 394 396 398 4.00 4.020 4.04
32 3.64 371 3.79 3.87, 394 396 398 4.00 4.020 4.04
33 3.62] 3.69 3.77) 3.85 392 394 396 398 4.00 4.02
34 3.621 3.69 3.777 3.85 392 394 396 3.98 4.00 4.02
35 3.60 3.68 3.75 3.83 391 392 394 396 3.98 4.00
36 3.60 3.68 3.75 3.83 391 392 394 396 3.98 4.00
37 3.58 3.66 3.73] 3.81 3.89 391 392 394 396 3.98
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38 3.58 3.66f 3.73] 3.81] 3.89 391 392 394 396 3.98
39 3.57 3.64 3.71 3.79 3.87 3.89] 3.91 3.920 3.94 3.96
40 3.57 3.64 3.71 3.79) 3.87 3.89] 3.91 3.92] 3.94 3.96
41 3.55 3.62] 3.69 3.77] 3.85 3.87 3.89 391 392 394
42 3.55 3.62| 3.69 3.7/, 3.85 3.87 3.89 3.91 392 394
43 3.53] 3.60 3.68 3.75 3.83] 3.85 3.87] 3.89] 3.91 3.92
44 3,53 3.60 3.68 3.75 3.83] 3.85 3.87 3.89 391 3.92
45 3.51 3.59) 3.66 3.73 3.81 3.83 3.85 3.87 3.89 3091
46 3.51 3.59) 3.66 3.73 3.81 3.83 3.85 3.87 3.89 3091
47 3.50 3.57 3.64 3.71 3.79) 3.81 3.83) 3.85 3.87 3.89
48 3.500 3.57) 3.64 3.7 3.79 3.81 3.83) 3.85 3.87, 3.89
49 3.48 3.55 3.621 3.70 3.77 3.79] 3.81 3.83] 3.85 3.87
50 3.48 3.55 3.62 3.700 3.77, 3.79] 3.81 3.83 3.85 3.87
51 3.46/ 3.531 3.60, 3.68 3.75 3.77, 3.790 3.81 3.83 3.85
52 3.46/ 3.531 3.60, 3.68 3.75 3.77, 3.79) 3.81 3.83 3.85
53 3.44 351 3.59 3.66| 3.73] 3.75| 3.77] 3.79] 3.81 3.83
54 3.42) 349 3.56/ 3.63 3.700 3.72| 3.74 3.76/ 3.78 3.80
55 3.42 3.49) 3.56 3.63] 3.70 3.72| 3.74 3.76| 3.78 3.80
56 3.39 346 3.53 3.60 3.67 3.69 3.71 3.73] 3.75 3.77
57 3.39 3.46] 3.53 3.600 3.67, 3.69] 3.71 3.73 3.75 3.77
58 3.36f 3.43] 3.50 3.57| 3.64 3.66| 3.68 3.700 3.720 3.74
59 3.36 3.43 3.50 3.57] 3.64 3.66| 3.68 3.70 3.72) 3.74
60 3.34 3.40 3.47) 3.54 3.62] 3.63] 3.65 3.67 3.69 3.71
61 3.34 340 3.47 354 3.62] 3.63 3.65 3.67 3.69 3.71
62 3.31 3.38 3.44 3.52 3.59 3.600 3.62] 3.64/ 3.66 3.68
63 331 338 3.44 3521 359 3.600 3.621 3.64 3.66 3.68
64 3.28 3.35 3.42 3.49 356/ 3.58 3.59 3.61 3.63 3.65
65 3.28 3.35 3.42 3.49 3.56 3.58 3.59 3.61 3.63] 3.65
66 3.26) 3.321 3.390 3.46] 3.53] 3.55 3.57, 3.58 3.60f 3.62
67 3.26f 3.32) 3.39 3.46] 3.53] 3.55| 3.57| 3.58 3.60 3.62
68 3.23) 3300 3.36f 3.43] 3.500 3.52] 3.54 3.55 3.57| 3.59
69 3.23] 3.300 3.36f 3.43] 3.50 3.52 3.54 3.55| 3.57| 3.59
70 3.200 3.27) 3.34 3.40, 3.47, 3.49] 3.51] 3.53] 3.54 3.56
71 3.200 3.27) 3.34 3.40 3.47 3.49 3.51 3.53] 3.54 3.56
72 3.1 3.24 3.31 3.38 3.45 3.46| 3.48 3.50 3.521 3.53
73 3.18 3.24 3.31) 3.38 3.45 3.46] 3.48 3.500 3.521 3.53
74 3.15 3.22 3.28 3.35| 3.42] 3.44) 3.45 347 3.49 3.50
75 3.15 3.22 3.28 3.35 3.42) 3.44] 345 3.47 3.49 3.50
76 3.13) 3.19] 3.26) 3.32] 3.39 341 342 3.44 3.46 3.48
77 3.13) 3.19) 3.26] 3.32 3.39 3.41 3.42] 3.44] 3.46 3.48
78 3.100 3.17) 3.23] 3.300 3.36) 3.38 3.40 3.41 3.43 3.45
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79 3.100 3.17) 3.23] 3.300 3.36) 3.38 3.40 3.41 3.43 3.45
80 3.08 3.14 3.200 3.27| 3.34 3.35 3.37, 3.39 340 3.42
81 3.08 3.14 3.200 3.27) 3.34 3.35 3.37, 3.39 340 3.42
82 3.05 3.127 3.18 3.24 3.31 3.33] 3.34 3.36 3.3 3.39
83 3.05 3.121 3.18 3.24 3.31 3.33] 3.34 3.36 3.38 3.39
84 3.03) 3.09 3.15 3.22 3.28 3.30] 3.32] 3.33] 3.35 3.37
85 3.03 3.09y 3.15 3.22] 3.28 3.30 3.321 3.33] 3.35 3.37
86 3.000 3.07) 3.13] 3.19] 3.26 3.27| 3.29 3.31] 332 3.34
87 3.000 3.07} 3.13] 3.19] 3.26f 3.27| 3.29 3.31] 332 3.34
88 298 3.04 3.100 3.17] 3.23] 3.25 3.26f 3.28 3.300 3.31
89 2.98 3.04 3.100 3.17) 3.23] 3.25| 3.26f 3.28 3.30 3.31
90 296/ 3.021 3.08 3.14 3.21) 3.22] 3.24 3.25 3.27| 3.29
91 296/ 3.020 3.08 3.14) 3.21 3.22| 3.24 3.25| 3.27 3.29
92 296/ 3.021 3.08 3.14 3.21) 3.22] 3.24 3.25 3.27| 3.29
93 293 299 3.05 3.120 3.1 3.200 3.21] 3.23] 3.24 3.26
94 2.93 299 3.05 3.12 3.1 3.200 3.21] 3.23 3.24 3.26
95 293 299 3.05 3.120 3.1 3.200 3.21] 3.23] 3.24 3.26
96 291 297 3.03) 3.09 3.15 3.17) 3.19 3.200 3.22] 3.23
97 291 297 3.03) 3.09 3.15 3.17, 3.19 3.200 3.22 3.23
98 291 297 3.03) 3.09 3.15 3.17) 3.19 3.200 3.22] 3.23
99 2.89 294 3.01 3.07 3.13 3.14] 3.1 3.18 3.19 3.21
100 2.89 294 3.01 3.07, 3.13] 3.14 3.1 3.1§ 3.19] 3.21
150 2.89 294 3.01 3.07 3.13 3.14] 3.1 3.18 3.19 3.21
200 286/ 2921 298 3.04 3.100 3.12 3.14 3.15 3.17) 3.18
250 2.86) 2921 298 3.04 3.10 3.12] 3.14 3.15 3.17] 3.18
300 286/ 2921 298 3.04 3.100 3.12 3.14 3.15 3.17) 3.18
350 2.84 290 296/ 3.020 3.08§ 3.09 3.11] 3.13] 3.14 3.16
400 2.84 290 296 3.02] 3.08 3.09 3.11 3.13 3.14 3.16
450 2.84 290 296 3.020 3.08§ 3.09 3.11] 3.13] 3.14 3.16
500 2820 287 293 299 3.05 3.07] 3.09 3.100 3.120 3.13
600 2820 287 293 299 3.05 3.07 3.09 3.10 3.12] 3.13
700 2820 287 293 299 3.05 3.07] 3.09 3.100 3.120 3.13
800 2820 287 293 299 3.05 3.07] 3.09 3.100 3.120 3.13
900 2,790 285 291 297 3.03 3.05 3.06 3.08§ 3.09 3.11
1000 2790 2.85 291 297 3.03] 3.05 3.06 3.08 3.09 3.11
1200 2,79 285 291 297 3.03 3.05 3.06 3.08 3.09 3.11
1400 2790 2.85 291 297 3.03] 3.05 3.06 3.08 3.09 3.11
1600 2770 283 289 295 3.0 3.02] 3.04 3.05 3.07 3.08
1800 2.77) 283 289 295 3.0 3.02] 3.04 3.05 3.07 3.08
2000 2.77) 2.83 2.89 295 3.01 3.02] 3.04 3.05 3.07] 3.08
2000+ 2770 283 289 295 3.0 3.02] 3.04 3.05 3.07 3.08
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Exhibit C: department’s designated warehouse addresses

Exhibit C

Department’s Designated Warehouse Addresses: See 100-Mile Rule below

Region-1 Dallas

George Allen Courthouse
600 Commerce St.
Dallas, TX 75202

Region-2 Longview
Gregg County Courthouse
101 East Methvin
Longview, TX 75601

Region-3 Houston

Houston Municipal Court (house)
1400 Lubbock St.

Houston, TX 77002-1526

Region-4 San Antonio
Bexar County Courthouse
100 Dolorosa

San Antonio, TX 78205

Region-5 McAllen

The Municipal Courthouse
1601 North Bicentennial Blvd.
McAllen, TX 78504

Reqgion-6 Lubbock

City of Lubbock Municipal Courthouse

915 Avenues J

Lubbock, TX 79401 (website says “79409”)

Region-7 El Paso

El Paso County Courthouse
500 East San Antonio Ave.
El Paso, TX 79901

Region-8 Austin

Travis County Courthouse
1000 Guadalupe St,
Austin, TX 78701

100-Mile Rule:

If the RA delivery site is 100 miles or less from the Contractor’'s warehouse (or from an address
determined by the Department, as explained below), Contractors must bill RAs, for all deliveries,
up to the contracted rates for the actual number of cases or units of USDA Foods delivered. The
40-case minimum provision does not apply.

100-Mile Rule Explanation:

To achieve maximum cost-effectiveness, the Department must apply the 100-Mile Rule in
reference to an “ideal” city the Department identified for each geographical region. Therefore, the
Department lists the seven “ideal” cities in as the optimal locations for commercial warehouses.
The Department will apply the 100-Mile Rule using the address designated by the Department if
the Contractor’s warehouse is outside the ideal cities.
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Exhibit D: fuel adjustment policy

Exhibit D
FUEL ADJUSTMENT POLICY/CHART

Since the cost of fuel is an important variable cost for all contractors, the
following are the procedures to determine the fee surcharge as follows:

1.

3.

The Weekly Retail On-Highway price for diesel for Gulf Coast as reported
on the Department of Energy’s (DOE) Energy Information Website (EIA)
would be used to determine the price per gallon of fuel. The EIA website
address is http//: www.eia.doe.gov

Based on historical averages, fuel surcharges will not apply unless fuel
prices reach $ 3.15 per gallon or more for four consecutive weeks. In
order to reduce fuel surcharge fluctuations, fuel prices must remain in
brackets either higher or lower than the current level for four consecutive
weeks prior to effecting an adjustment.

Adjustment Schedule
DIESEL PRICE | SURCHARGE
PER GALLON (Cents per
Case)
<3.15 $ 0.00
3.15-3.29 $0.02
3.30-3.44 $0.04
3.45-3.59 $ 0.06
3.60-3.74 $0.08
3.75-3.89 $0.10
3.90-4.04 $0.12
4.05-4.19 $0.14
4.20-4.34 $0.16
4.35-4.49 $0.18
4.50 - 4.64 $0.20
4.65-4.79 $0.22
+0.15 +0.15 +0.02

For example, if the price of fuel had been between $ 3.45 and $ 3.59 per gallon
and the price goes above $ 3.60 per gallon, the price of fuel must remain at $
3.60 per gallon or higher for four consecutive weeks before a fuel surcharge
increase can be implemented.

4.

5.

Operator must be notified at least one (1) week prior to any adjustment in
the fuel surcharge, and any such notification may be given by email.

For the initial implementation of the fuel surcharge, the fuel surcharge will
be set based on the average fuel price for the four-week period
immediately preceding the surcharge implementation date.

The fuel surcharge will be billed as a separate line item at the bottom of
the Operator’s invoices.
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Exhibit E - List of Recipient Agencies

County Contracting Entity Estimated #
of Delivery

DALLAS A PLUS CHARTER SCHOOLS, Inc. DBA A + ACADEMY 1
DALLAS A PLUS CHARTER SCHOOLS, INC. DBA INSPIRED VISION ACADEMY 1
DALLAS A.W. BROWN-FELLOWSHIP 1
HILL ABBOTT ISD 1
HALE ABERNATHY ISD 1
TAYLOR ABILENE ISD 1
BELL ACADEMY ISD 1
HARRIS ACADEMY OF ACCELERATED LEARNING INC 1
DALLAS ACADEMY OF AMERICA DBA ACADEMY OF DALLAS 1
BEXAR ACADEMY OF AMERICA DBA BEXAR COUNTY ACADEMY 1
BEXAR ACADEMY OF CAREERS & TECHNOLOGIES 1
SMITH ACADEMY OF SKILLS AND KNOWLEDGE 1
HARRIS ACCELERATED INTERMEDIATE ACADEMY 1
OLDHAM ADRIAN ISD 1
DALLAS ADVANTAGE ACADEMY 1
NUECES AGUA DULCE ISD 1
BEXAR ALAMO HEIGHTS ISD 6
WOOD ALBA-GOLDEN ISD 1
SHACKELFORD ALBANY ISD 1
PARKER ALEDO ISD 7
JIM WELLS ALICE ISD 1
HARRIS ALIEF ISD 1
HARRIS ALIEF MONTESSORI COMMUNITY SCHOOL 1
TARRANT ALL SAINTS CATHOLIC SCHOOL 1
COLLIN ALLEN ISD 1
DALLAS ALPHA CHARTER SCHOOL 1
BREWSTER ALPINE ISD 1
CHEROKEE ALTO ISD 1
JOHNSON ALVARADO ISD 6
BRAZORIA ALVIN ISD 1
WISE ALVORD ISD 1
POTTER AMARILLO ISD 1
GALVESTON AMBASSADORS PREPARATORY ACADEMY 11
LAMB AMHERST ISD 1
CAMERON AMIKIDS RIO GRANDE VALLEY 1
CHAMBERS ANAHUAC ISD 3
GRIMES ANDERSON-SHIRO CONS ISD 1
ANDREWS ANDREWS ISD 1
BRAZORIA ANGLETON ISD 11
COLLIN ANNA ISD 4
JONES ANSON ISD 1
EL PASO ANTHONY ISD 1
HOCKLEY ANTON ISD 1
TRINITY APPLE SPRINGS ISD 1
HILL AQUILLA ISD 1
ARANSAS ARANSAS COUNTY ISD 1
SAN PATRICIO ARANSAS PASS ISD 5
HARRIS ARCHDIOCESE OF GALVESTON-HOUSTON 10
ARCHER ARCHER CITY ISD 1
DENTON ARGYLE ISD 1
TARRANT ARLINGTON CLASSIC ACADEMY 1
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TARRANT

ARLINGTON ISD

SMITH ARP ISD 9
HARRIS ARROW CHILD AND FAMILY MINISTRIES OF TEXAS 1
STONEWALL ASPERMONT ISD 9
HARRIS ASSN. FOR THE ADVANCEMENT OF MEXICAN AMERICANS 1
ATASCOSA ATASCOSA COUNTY JUVENILE JUSTICE CENTER 1
HENDERSON ATHENS ISD 5
CASS ATLANTA ISD 4
DENTON AUBREY ISD 3
TRAVIS AUSTIN ACHIEVE PUBLIC SCHOOLS 1
TRAVIS AUSTIN CHILDREN'S SHELTER 1
REFUGIO AUSTWELL-TIVOLI ISD 1
ELLIS AVALON ISD 1
RED RIVER AVERY ISD 1
CASS AVINGER ISD 9
MCLENNAN AXTELL ISD 1
TARRANT AZLE ISD 1
CALLAHAN BAIRD ISD 1
RUNNELS BALLINGER ISD 1
REEVES BALMORHEA ISD 1
BANDERA BANDERA ISD 5
BROWN BANGS ISD 1
NUECES BANQUETE ISD 9
BEXAR BAPTIST CHILD AND FAMILY SERVICES 1
CHAMBERS BARBERS HILL ISD 1
BELL BARTLETT ISD 1
BASTROP BASTROP ISD 13
MATAGORDA BAY CITY ISD 2
JEFFERSON BEAUMONT ISD 36
PANOLA BECKVILLE ISD 1
BEE BEEVILLE ISD 1
BELL BELL COUNTY JUVENILE BOARD 1
CLAY BELLEVUE ISD 1
GRAYSON BELLS ISD 9
AUSTIN BELLVILLE ISD 5
BELL BELTON ISD 1
JIM WELLS BEN BOLT-PALITO BLANCO ISD 1
DUVAL BENAVIDES ISD 1
KNOX BENJAMIN ISD 1
BEXAR BEXAR COUNTY JUVENILE PROBATION DEPARTMENT 1
UPSHUR BIG SANDY ISD-BIG SANDY 1
POLK BIG SANDY ISD-DALLARDSVILLE 1
HOWARD BIG SPRING ISD 9
TARRANT BIRDVILLE ISD 1
NUECES BISHOP CONS ISD 9
NOLAN BLACKWELL CONS ISD 1
BLANCO BLANCO ISD 3
HUNT BLAND ISD 1
BROWN BLANKET ISD 1
NAVARRO BLOOMING GROVE ISD 1
VICTORIA BLOOMINGTON ISD 9
COLLIN BLUE RIDGE ISD 9
ERATH BLUFF DALE ISD
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HILL

BLUM ISD

JEFFERSON BOB HOPE SCHOOL

KENDALL BOERNE ISD

HUNT BOLES ISD

WHARTON BOLING ISD

FANNIN BONHAM ISD

LIPSCOMB BOOKER ISD

BORDEN BORDEN COUNTY ISD
HUTCHINSON BORGER ISD

MCLENNAN BOSQUEVILLE ISD

PARMER BOVINA ISD

MONTAGUE BOWIE ISD

WISE BOYD ISD

HARRIS BOYS AND GIRLS HARBOR INC
BEXAR BOYSVILLE INC

KINNEY BRACKETT ISD

MCCULLOCH BRADY ISD

BRAZORIA BRAZORIA COUNTY JUVENILE PROBATION DEPT.
BRAZOS BRAZOS COUNTY JUVENILE SERVICES
AUSTIN BRAZOS ISD

BRAZORIA BRAZOSPORT ISD

STEPHENS BRECKENRIDGE ISD
ROBERTSON BREMOND ISD

WASHINGTON BRENHAM ISD

ORANGE BRIDGE CITY ISD

WISE BRIDGEPORT ISD

SAN AUGUSTINE

BROADDUS ISD

PARKER BROCK ISD

COKE BRONTE ISD

JASPER BROOKELAND ISD
BROWN BROOKESMITH ISD
MCLENNAN BROOKHAVEN YOUTH RANCH INC.
BEXAR BROOKS ACADEMY OF SCIENCE AND ENGINEERING
BROOKS BROOKS ISD

TERRY BROWNFIELD ISD
HENDERSON BROWNSBORO ISD
CAMERON BROWNSVILLE ISD
BROWN BROWNWOOD ISD
MCLENNAN BRUCEVILLE-EDDY ISD
BRAZOS BRYAN ISD

JACK BRYSON ISD

MILAM BUCKHOLTS ISD
PECOS BUENA VISTA ISD
LEON BUFFALO ISD

SMITH BULLARD ISD

JASPER BUNA ISD

WICHITA BURKBURNETT ISD
NEWTON BURKEVILLE ISD
JOHNSON BURLESON ISD
BURNET BURNET CONS ISD
WASHINGTON BURTON ISD

POTTER BUSHLAND ISD

HILL BYNUM ISD
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HUNT

CADDO MILLS ISD

NUECES CALALLEN ISD 1
BURLESON CALDWELL ISD 1
CALHOUN CALHOUN CO ISD 1
COOKE CALLISBURG ISD 1
ROBERTSON CALVERT ISD 1
MILAM CAMERON ISD 1
HUNT CAMPBELL ISD 1
HEMPHILL CANADIAN ISD 1
VAN ZANDT CANTON ISD 1
EL PASO CANUTILLO ISD 1
RANDALL CANYON ISD 1
RUSK CARLISLE ISD 1
DIMMIT CARRIZO SPRINGS CONS ISD 4
DALLAS CARROLLTON-FARMERS BRANCH 1
PANOLA CARTHAGE ISD 1
WILLIAMSON CASA ESPERANZA INC 1
TARRANT CASTLEBERRY ISD 1
ANDERSON CAYUGA ISD 1
DALLAS CEDAR HILL ISD 1
TRAVIS CEDARS INTERNATIONAL ACADEMY 1
HUNT CELESTE ISD 1
COLLIN CELINA ISD 4
SHELBY CENTER ISD 1
KERR CENTER POINT ISD 1
LEON CENTERVILLE ISD-CENTERVILLE 1
TRINITY CENTERVILLE ISD-GROVETON 1
NACOGDOCHES CENTRAL HEIGHTS ISD 1
ANGELINA CENTRAL ISD 1
HARRIS CHANNELVIEW ISD 13
HARTLEY CHANNING ISD 1
TITUS CHAPEL HILL ISD-MT. PLEASANT 1
SMITH CHAPEL HILL ISD-TYLER 9
ATASCOSA CHARLOTTE ISD 1
SAN SABA CHEROKEE ISD 1
TYLER CHESTER ISD 1
WISE CHICO ISD 9
EL PASO CHILD CRISIS CENTER OF EL PASO 1
WICHITA CHILDREN'S AID SOCIETY OF WEST TEXAS 1
LUBBOCK CHILDREN'S HOME OF LUBBOCK 1
HOCKLEY CHILDREN'S HOPE RESIDENTIAL SERVICES INC 1
CHILDRESS CHILDRESS ISD 1
HARDEMAN CHILLICOTHE ISD 1
FALLS CHILTON ISD 1
MCLENNAN CHINA SPRING ISD 1
NACOGDOCHES CHIRENO ISD 1
LAMAR CHISUM ISD 1
TOM GREEN CHRISTOVAL ISD 1
EASTLAND CISCO ISD 9
WICHITA CITY VIEW ISD 2
DONLEY CLARENDON ISD 1
BEXAR CLARITY CHILD GUIDANCE CENTER 1
RED RIVER CLARKSVILLE ISD
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ARMSTRONG

CLAUDE ISD

GALVESTON CLEAR CREEK ISD 53
JOHNSON CLEBURNE ISD 9

LIBERTY CLEVELAND ISD 2
BOSQUE CLIFTON ISD 2
EL PASO CLINT ISD 15
CALLAHAN CLYDE CONS ISD 1

HOWARD COAHOMA ISD 1

SAN JACINTO COLDSPRING-OAKHURST CONS 1

COLEMAN COLEMAN ISD 9

BRAZOS COLLEGE STATION ISD 16
GRAYSON COLLINSVILLE ISD 9

TYLER COLMESNEIL ISD 2
MITCHELL COLORADO ISD 1

BRAZORIA COLUMBIA-BRAZORIA ISD 1

COLORADO COLUMBUS ISD 3
COMAL COMAL ISD 26
COMANCHE COMANCHE ISD 9

KENDALL COMFORT ISD 1

HUNT COMMERCE ISD 4
COLLIN COMMUNITY ISD 9

HOPKINS COMO-PICKTON ISD 1

VAL VERDE COMSTOCK ISD 1

MCLENNAN CONNALLY ISD 1

MONTGOMERY CONROE ISD 58
LIMESTONE COOLIDGE ISD .

DELTA COOPER ISD 1

DALLAS COPPELL ISD 9

CORYELL COPPERAS COVE ISD 1

NUECES CORPUS CHRISTIISD 9

POLK CORRIGAN-CAMDEN ISD 1

NAVARRO CORSICANA ISD 1

HALE COTTON CENTER ISD 1

LA SALLE COTULLA ISD 1

WILLIAMSON COUPLAND ISD 1

HILL COVINGTON ISD 1

KAUFMAN CRANDALL ISD 5
CRANE CRANE ISD 1

BOSQUE CRANFILLS GAP ISD 9

MCLENNAN CRAWFORD ISD 9

CROCKETT CROCKETT CO CONS ISD 1

HOUSTON CROCKETT ISD 9

HARRIS CROSBY ISD 2
CROSBY CROSBYTON ISD 1

CALLAHAN CROSS PLAINS ISD 1

HENDERSON CROSS ROADS ISD 1

FOARD CROWELL ISD 9

TARRANT CROWLEY ISD 9

ZAVALA CRYSTAL CITY ISD 1

DEWITT CUERO ISD 2
CULBERSON CULBERSON COUNTY-ALLAMORE ISD 1

HOPKINS CUMBY ISD 9

NACOGDOCHES CUSHING ISD
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MORRIS

DAINGERFIELD-LONE STAR IS

DALLAM DALHART ISD 1
DALLAS DALLAS CENTER, INC 1
BRAZORIA DAMON ISD 1
BRAZORIA DANBURY ISD 1
LIPSCOMB DARROUZETT ISD 1
NAVARRO DAWSON ISD 1
DAWSON DAWSON ISD-WELCH 1
LIBERTY DAYTON ISD 1
COMANCHE DE LEON ISD 1
WISE DECATUR ISD 9
HARRIS DEER PARK ISD 1
TRAVIS DEL VALLE ISD 1
HUDSPETH DELL CITY ISD 9
BEXAR DEMOCRATIC SCHOOLS RESEARCH INSTITUTE 1
GRAYSON DENISON ISD 1
DENTON DENTON ISD 1
YOAKUM DENVER CITY ISD 2
HARRIS DEPELCHIN CHILDREN'S CENTER 1
GRAYSON DEPT OF JUVENILE SRVS SERVING COOKE, FANNIN, GRAYSON COUNTIES 1
DALLAS DESOTO ISD 1
RED RIVER DETROIT ISD 1
LIBERTY DEVERS ISD 1
MEDINA DEVINE ISD 2
FREESTONE DEW ISD 1
NEWTON DEWEVYVILLE ISD 3
MEDINA DHANIS ISD 1
ANGELINA DIBOLL ISD 1
GALVESTON DICKINSON ISD 11
FRIO DILLEY ISD 1
LEE DIME BOX ISD 1
CASTRO DIMMITT ISD 9
FANNIN DODD CITY ISD 1
HIDALGO DONNA ISD 1
NACOGDOCHES DOUGLASS ISD 9
HARRIS DRAW ACADEMY 5
HAYS DRIPPING SPRINGS ISD 5
NUECES DRISCOLL ISD 1
ERATH DUBLIN ISD 4
MOORE DUMAS ISD 1
DALLAS DUNCANVILLE ISD 1
DUVAL DUVAL COUNTY 1
TARRANT EAGLE MT-SAGINAW ISD 1
MAVERICK EAGLE PASS ISD 1
TRAVIS EANES ISD 2
BROWN EARLY ISD

4
TRAVIS EAST AUSTIN COLLEGE PREP ACADEMY 1
WHARTON EAST BERNARD ISD 1
BEXAR EAST CENTRAL ISD 11
CHAMBERS EAST CHAMBERS ISD 1
TARRANT EAST FORT WORTH MONTESSORI ACADEMY 1
EASTLAND EASTLAND ISD
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MCLENNAN

ECONOMIC OPPORTUNITIES ADVANCEMENT CORP of PLANNING REGION XIl

ECTOR ECTOR COUNTY ISD 9
ECTOR ECTOR COUNTY JUVENILE PROBATION 1
FANNIN ECTOR ISD 1
HIDALGO EDCOUCH-ELSA ISD 1
CONCHO EDEN CONS ISD 9
VAN ZANDT EDGEWOOD ISD-EDGEWOOD 1
BEXAR EDGEWOOD ISD-SAN ANTONIO 1
HIDALGO EDINBURG ISD 1
JACKSON EDNA ISD 3
JEFFERSON EHRHART SCHOOL 9
WHARTON EL CAMPO ISD 1
EL PASO EL PASO COUNTY JUVENILE PROBATION CENTER 1
EL PASO EL PASO EDUCATION INITIATIVE, INC. (THE) Burnham Wood 1
EL PASO EL PASO EDUCATION INITIATIVE, INC. (THE) Vista Del Futuro 2
EL PASO EL PASO ISD 87
WICHITA ELECTRAISD 9
BASTROP ELGIN ISD 1
ANDERSON ELKHART ISD 1
HARRISON ELYSIAN FIELDS ISD 1
ELLIS ENNIS ISD 1
COOKE ERA ISD 9
ERATH ERATH EXCELS ACADEMY, INC. 1
NACOGDOCHES ETOILE ISD 9
CALLAHAN EULA ISD 1
HENDERSON EUSTACE ISD 1
JASPER EVADALE ISD 1
CORYELL EVANT ISD 9
TARRANT EVERMAN ISD 1
DALLAS EVOLUTION ACADEMY CHARTER 1
HARRIS EXCELLENCE 2000 INC - HOUSTON - FDP 1
DALLAS EXCELLENCE 2000, INC. 1
HIDALGO EXCELLENCE IN LEADERSHIP ACADEMY 1
SHELBY EXCELSIOR ISD 9
LAVACA EZZELL ISD 1
EL PASO FABENS ISD 1
FREESTONE FAIRFIELD ISD 1
ELLIS FAITH FAMILY KIDS INC DBA WAXAHACHIE FAITH FAMILY ACADEMY 1
HARRIS FALLBROOK COMMUNITY DEVELOPMENT CENTER 1
KARNES FALLS CITY ISD 1
DELTA FANNINDEL ISD 1
COLLIN FARMERSVILLE ISD 4
PARMER FARWELL ISD 1
EL PASO FATHER YERMO SCHOOLS 1
FAYETTE FAYETTEVILLE ISD 1
ELLIS FERRIS ISD 1
FAYETTE FLATONIA ISD 1
WILLIAMSON FLORENCE ISD 1
WILSON FLORESVILLE ISD 1
NUECES FLOUR BLUFF ISD 9
FLOYD FLOYDADA ISD 2
DALLAS FOCUS LEARNING ACADEMY, INC. 1
LIPSCOMB FOLLETT ISD
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MONTAGUE

FORESTBURG ISD

KAUFMAN FORNEY ISD 10
HOWARD FORSAN ISD 1

FORT BEND FORT BEND COUNTY COMMISSIONERS' COURT 1

FORT BEND FORT BEND ISD 74
WHEELER FORT ELLIOTT CISD 1

TARRANT FORT WORTH ACADEMY OF FINE ARTS 1

ROBERTSON FRANKLIN ISD 1

ANDERSON FRANKSTON ISD 1

GILLESPIE FREDERICKSBURG ISD 1

DUVAL FREER ISD 1

LUBBOCK FRENSHIP ISD 1

GALVESTON FRIENDSWOOD ISD 1

PARMER FRIONA ISD 1

COLLIN FRISCO ISD 1

NAVARRO FROST ISD 1

VAN ZANDT FRUITVALE ISD 1

HUDSPETH FT HANCOCK ISD 1

BEXAR FT SAM HOUSTON ISD 2
PECOS FT STOCKTON ISD 1

COOKE GAINESVILLE ISD 9

HARRIS GALENA PARK ISD 29
GALVESTON GALVESTON COUNTY JUVENILE BOARD 1

GALVESTON GALVESTON ISD 13
JACKSON GANADO ISD 1

PARKER GARNER ISD 1

NACOGDOCHES GARRISON ISD 1

PANOLA GARY ISD 1

GARZA GARZA COUNTY 1

CORYELL GATESVILLE ISD 1

DALLAS GATEWAY CHARTER ACADEMY 1

MILAM GAUSE ISD 1

DALLAS Genesis Schools 1

BEXAR GEORGE GERVIN YOUTH CENTER, INC. 1

LIVE OAK GEORGE WEST ISD 1

WILLIAMSON GEORGETOWN ISD 1

MCLENNAN GHOLSON ISD 1

LEE GIDDINGS ISD 4
UPSHUR GILMER ISD 5
GREGG GLADEWATER ISD 1

GLASSCOCK GLASSCOCK ISD 1

SOMERVELL GLEN ROSE ISD 1

JOHNSON GODLEY ISD 2
MONTAGUE GOLD BURG ISD 1

DALLAS GOLDEN RULE SCHOOLS INC. 1

MILLS GOLDTHWAITE ISD 1

GOLIAD GOLIAD ISD 1

GONZALES GONZALES ISD 3
POLK GOODRICH ISD 1

HARRIS GOOSE CREEK CISD o7
PALO PINTO GORDON ISD 1

EASTLAND GORMAN ISD 1

MARTIN GRADY ISD
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PALO PINTO GRAFORD ISD

YOUNG GRAHAM ISD

HOOD GRANBURY ISD

DALLAS GRAND PRAIRIE ISD

VAN ZANDT GRAND SALINE ISD

WARD GRANDFALLS-ROYALTY ISD
JOHNSON GRANDVIEW ISD
WILLIAMSON GRANGER ISD

TOM GREEN GRAPE CREEK ISD
HOUSTON GRAPELAND ISD

TARRANT GRAPEVINE-COLLEYVILLE ISD
HUNT GREENVILLE ISD

MIDLAND GREENWOOD ISD

SAN PATRICIO GREGORY-PORTLAND ISD
LIMESTONE GROESBECK ISD

CARSON GROOM ISD

TRINITY GROVETON ISD

HANSFORD GRUVER ISD

NUECES GULF COAST COUNCIL OF LARAZA, INC.
WALKER GULF COAST TRADES CENTER
GRAYSON GUNTER ISD

COMANCHE GUSTINE ISD

HALE HALE CENTER ISD

LAVACA HALLETTSVILLE ISD
MCLENNAN HALLSBURG ISD

HARRISON HALLSVILLE ISD

HAMILTON HAMILTON ISD

JONES HAMLIN ISD

JEFFERSON HAMSHIRE-FANNETT ISD
HARRIS HANDS OF HEALING
SWISHER HAPPY ISD

LIBERTY HARDIN ISD

HARDIN HARDIN-JEFFERSON ISD
BEXAR HARLANDALE ISD
HARRISON HARLETON ISD

CAMERON HARLINGEN CONS ISD
TAYLOR HARMONY FAMILY SERVICES, INC
UPSHUR HARMONY ISD

BEXAR HARMONY PUBLIC SCHOOLS
EL PASO HARMONY PUBLIC SCHOOLS
HARRIS HARMONY PUBLIC SCHOOLS
HARRIS HARMONY PUBLIC SCHOOLS
HARRIS HARMONY PUBLIC SCHOOLS
MCLENNAN HARMONY PUBLIC SCHOOLS
TRAVIS HARMONY PUBLIC SCHOOLS
GILLESPIE HARPER ISD

HARRIS HARRIS COUNTY JUVENILE PROBATION DEPARTMENT
WILBARGER HARROLD ISD

CASTRO HART ISD

HARTLEY HARTLEY ISD

TITUS HARTS BLUFF ISD
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HASKELL HASKELL CISD 1
WOOD HAWKINS ISD 1
JONES HAWLEY ISD 1
HAYS HAYS CONS ISD 1
HAYS HAYS COUNTY JUVENILE CENTER 1
BEXAR HEALY MURPHY CENTER INC 1
ROBERTSON HEARNE ISD 3
DONLEY HEDLEY ISD 1
TRAVIS HELPING HAND HOME FOR CHILDREN INC 1
SABINE HEMPHILL ISD 1
WALLER HEMPSTEAD ISD 2
RUSK HENDERSON ISD 1
CLAY HENRIETTA ISD 1
DEAF SMITH HEREFORD ISD 1
SCURRY HERMLEIGH ISD 1
HAMILTON HICO ISD 1
HIDALGO HIDALGO ISD 1
LIPSCOMB HIGGINS ISD 1
GALVESTON HIGH ISLAND ISD 1
NOLAN HIGHLAND ISD 1
POTTER HIGHLAND PARK ISD 1
REAL HILL COUNTRY YOUTH RANCH 1
HILL HILLSBORO ISD 5
GALVESTON HITCHCOCK ISD 1
BELL HOLLAND ISD 1
ARCHER HOLLIDAY ISD 1
NUECES HOLY FAMILY SCHOOL 1
MEDINA HONDO ISD 4
FANNIN HONEY GROVE ISD 2
BOWIE HOOKS ISD 3
HARRIS HOUSTON GATEWAY ACADEMY, INC. 2
HARRIS HOUSTON HEIGHTS LEARNING ACADEMY 1
HARRIS HOUSTON SERENITY PLACE, INC. 1
GRAYSON HOWE ISD 5
BOWIE HUBBARD ISD-DE KALB 1
HILL HUBBARD ISD-HUBBARD 1
ERATH HUCKABAY ISD 1
ANGELINA HUDSON ISD 1
HARRIS HUFFMAN ISD 1
CASS HUGHES SPRINGS ISD 1
LIBERTY HULL-DAISETTA ISD 1
HARRIS HUMBLE ISD 1
KERR HUNT ISD 1
ANGELINA HUNTINGTON ISD 1
WALKER HUNTSVILLE ISD 1
TARRANT HURST-EULESS-BEDFORD ISD 1
WILLIAMSON HUTTO ISD 1
LUBBOCK IDALOU ISD 1
HIDALGO IDEA ACADEMY 15
TRAVIS IDEA Academy Austin - FDP 1
BEXAR IDEA Academy-San Antonio FDP 5
COLLIN IMAGINE INTERNATIONAL ACADEMY OF NORTH TEXAS 1
LEE IMMANUEL LUTHERAN SCHOOL
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JACKSON

INDUSTRIAL ISD

SAN PATRICIO INGLESIDE ISD

KERR INGRAM ISD

DALLAS INTERNATIONAL LEADERSHIP OF TEXAS
GRIMES IOLA ISD

WICHITA IOWA PARK CONS ISD
SCURRY IRA ISD

PECOS IRAAN-SHEFFIELD ISD
BOSQUE IREDELL ISD

IRION IRION CO ISD

DALLAS IRVING ISD

ELLIS ITALY ISD

HILL ITASCA ISD

JACK JACKSBORO ISD

CHEROKEE JACKSONVILLE ISD
WILLIAMSON JARRELL ISD

JASPER JASPER ISD

KENT JAYTON-GIRARD ISD
DALLAS JEAN MASSIEU FOUNDATION
MARION JEFFERSON ISD

JIMHOGG JIMHOGG COUNTY ISD
TAYLOR JIM NED CONS ISD

SHELBY JOAQUIN ISD

BLANCO JOHNSON CITY ISD
CORYELL JONESBORO ISD

JOHNSON JOSHUA ISD

ATASCOSA JOURDANTON ISD

BEXAR JUBILEE ACADEMIC CENTER
BEXAR JUDSON ISD

KIMBLE JUNCTION ISD

HARRISON KARNACK ISD

KARNES KARNES CITY ISD

HAYS KATHERINE ANNE PORTER SCHOOL
HARRIS KATY ISD

KAUFMAN KAUFMAN ISD

JOHNSON KEENE ADVENTIST ELEMENTARY SCHOOL
JOHNSON KEENE ISD

TARRANT KELLER ISD

WHEELER KELTON ISD

KAUFMAN KEMP ISD

KARNES KENEDY ISD

HOUSTON KENNARD ISD

TARRANT KENNEDALE ISD

NAVARRO KERENS ISD

WINKLER KERMIT ISD

KERR KERRVILLE ISD

GREGG KILGORE ISD

BELL KILLEEN ISD

KLEBERG KINGSVILLE ISD

TRAVIS KIPP AUSTIN PUBLIC SCHOOLS
DALLAS KIPP DALLAS-FORT WORTH, INC.
HARRIS KIPP, INC. CHARTER

BEXAR KIPP: SAN ANTONIO
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JASPER KIRBYVILLE ISD 3
HARRIS KLEIN ISD 1

DAWSON KLONDIKE ISD 1

UVALDE KNIPPA ISD 1

KNOX KNOX CITY-O'BRIEN ISD 9

BOSQUE KOPPERL ISD 9

HARDIN KOUNTZE ISD 1

SWISHER KRESS ISD 9

DENTON KRUM ISD 1

HARRIS L. LOWELL BYRD MEMORIAL EDUCAT. & COM. DEV. CORP 1

DALLAS LA ACADEMIA DE ESTRELLAS 1

EL PASO LA FE PREPARATORY SCHOOL 1

CAMERON LA FERIA ISD 1

JIM WELLS LA GLORIA ISD 9

FAYETTE LA GRANGE ISD 1

HIDALGO LA JOYA ISD 1

GALVESTON LA MARQUE ISD 9

HARRIS LA PORTE ISD 13
HENDERSON LA POYNOR ISD 1

ZAVALA LA PRYOR ISD 1

MCLENNAN LA VEGA ISD 1

WILSON LA VERNIA ISD 1

HIDALGO LA VILLA ISD 1

BEXAR LACKLAND ISD 2
TRAVIS LAGO VISTA ISD 1

DENTON LAKE DALLAS ISD 7
TRAVIS LAKE TRAVIS ISD 1

TARRANT LAKE WORTH ISD 1

FORT BEND LAMAR CONSOLIDATED ISD 1

DAWSON LAMESA ISD 1

LAMPASAS LAMPASAS ISD 5
DALLAS LANCASTER ISD 2
RUSK LANEVILLE ISD 1

WEBB LAREDO ISD 2
WILLACY LASARA ISD 1

HOUSTON LATEXO ISD 9

PARMER LAZBUDDIE ISD 1

HARRIS LEADERS OF TEXAS FOUNDATION INC. 1

BRAZOS LEADERSHIP EDUCATION FOUNDATION 2
REAL LEAKEY ISD 1

WILLIAMSON LEANDER ISD 2
BOWIE LEARY ISD 1

GRAY LEFORS ISD 9

DALLAS LEGACY PREPARATORY CHARTER ACADEMY 1

POLK LEGGETT ISD 9

TARRANT LENA POPE HOME, INC. 1

LEON LEON ISD 9

FANNIN LEONARD ISD 1

HOCKLEY LEVELLAND ISD 1

RUSK LEVERETTS CHAPEL ISD 9

DENTON LEWISVILLE ISD 1

LEE LEXINGTON ISD

WILLIAMSON

LIBERTY HILL ISD
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LIBERTY

LIBERTY ISD

BOWIE LIBERTY-EYLAU ISD 1

DALLAS LIFE SCHOOL 1

SMITH LINDALE ISD 1

COOKE LINDSAY ISD 1

ERATH LINGLEVILLE ISD 1

HOOD LIPAN ISD 9

ORANGE LIT CYPRESS-MRCEVILLE CONS ISD 6
DENTON LITTLE ELM ISD 1

BEXAR LITTLE FLOWER SCHOOL 1

LAMB LITTLEFIELD ISD 1

POLK LIVINGSTON ISD 9

LLANO LLANO ISD 4
CALDWELL LOCKHART ISD 1

FLOYD LOCKNEY ISD 1

MCCULLOCH LOHN ISD 1

LAMPASAS LOMETA ISD 1

NUECES LONDON ISD 1

HUNT LONE OAK ISD 1

GREGG LONGVIEW ISD 1

GAINES LOOP ISD 1

MITCHELL LORAINE ISD 1

MCLENNAN LORENA ISD 1

CROSBY LORENZO ISD 1

CAMERON LOS FRESNOS CONS ISD 1

WHARTON LOUISE ISD 1

COLLIN LOVEJOY ISD 2
HOUSTON LOVELADY ISD 9

LUBBOCK LUBBOCK COUNTY JUVENILE JUSTICE CENTER 1

LUBBOCK LUBBOCK ISD 1

LUBBOCK LUBBOCK-COOPER ISD 1

JONES LUEDERS-AVOCA ISD 1

ANGELINA LUFKIN ISD 1

CALDWELL LULING ISD 1

HARDIN LUMBERTON ISD 2
HARRIS LUTHERAN SOC SERV-KRAUSE CHLDRN RTC-KATY - FDP 1

TRAVIS LUTHERAN SOCIAL SERVICES OF THE SOUTH, INC 1

EL PASO LYDIA PATTERSON INSTITUTE 1

WILLACY LYFORD ISD 1

ATASCOSA LYTLE ISD 4
KAUFMAN MABANK ISD 1

MADISON MADISONVILLE CONS ISD 1

MONTGOMERY MAGNOLIA ISD 18
HENDERSON MALAKOFF ISD 1

HILL MALONE ISD 1

DALLAS MANARA ACADEMY 1

TRAVIS MANOR ISD 1

TARRANT MANSFIELD ISD 1

BURNET MARBLE FALLS ISD 1

PRESIDIO MARFA ISD 1

GUADALUPE MARION ISD 9

FALLS MARLIN ISD 1

HARRISON MARSHALL ISD
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MCLENNAN

MART ISD

VAN ZANDT MARTINS MILL ISD 1
NACOGDOCHES MARTINSVILLE ISD 9
MASON MASON ISD 9
MATAGORDA MATAGORDA ISD 1
SAN PATRICIO MATHIS ISD 9
BOWIE MAUD ISD 1
BROWN MAY ISD 1
ELLIS MAYPEARL ISD 1
HIDALGO MCALLEN ISD 1
UPTON MCCAMEY ISD 9
BASTROP MCDADE ISD 9
MCLENNAN MCGREGOR ISD 3
COLLIN MCKINNEY ISD 20
GRAY MCLEAN ISD 1
CASS MCLEOD ISD 9
MCMULLEN MCMULLEN COUNTY ISD 1
TERRY MEADOW ISD 1
BANDERA MEDINA ISD 1
MEDINA MEDINA VALLEY ISD 1
COLLIN MELISSA ISD 2
HALL MEMPHIS ISD 1
MENARD MENARD ISD 1
HIDALGO MERCEDES ISD 10
BOSQUE MERIDIAN ISD 1
TAYLOR MERKEL ISD 1
DALLAS MESQUITE ISD 1
MCLENNAN METHODIST CHILDREN'S HOME 1
LIMESTONE MEXIA ISD 4
HARRIS MEYERPARK ELEMENTARY 1
DEWITT MEYERSVILLE ISD 1
ROBERTS MIAMI ISD 9
MIDLAND MIDLAND ACADEMY CHARTER SCHOOL 1
MIDLAND MIDLAND ISD 1
ELLIS MIDLOTHIAN ISD 1
CLAY MIDWAY ISD-HENRIETTA 1
MCLENNAN MIDWAY ISD-WACO 9
MILAM MILANO ISD 1
NAVARRO MILDRED ISD 1
RUNNELS MILES ISD 9
ELLIS MILFORD ISD 1
HOPKINS MILLER GROVE ISD 9
PARKER MILLSAP ISD 1
WOOD MINEOLA ISD >
PALO PINTO MINERAL WELLS ISD 1
HIDALGO MISSION CONS ISD 1
WARD MONAHANS-WICKETT-PYOTE ISD 1
MONTAGUE MONTAGUE ISD 9
HIDALGO MONTE ALTO ISD 1
MONTGOMERY MONTGOMERY ISD 9
MCLENNAN MOODY ISD 1
SHACKELFORD MORAN ISD 9
BOSQUE MORGAN ISD
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ERATH

MORGAN MILL ISD

COCHRAN MORTON ISD 1
EL PASO MOST HOLY TRINITY SCHOOL 1
MOTLEY MOTLEY COUNTY ISD 1
LAVACA MOULTON ISD 1
HILL MOUNT CALM ISD 1
RUSK MOUNT ENTERPRISE ISD 1
TITUS MOUNT PLEASANT ISD 10
FRANKLIN MOUNT VERNON ISD 1
COOKE MUENSTER ISD 1
BAILEY MULESHOE ISD 1
MILLS MULLIN ISD 1
ROBERTSON MUMFORD ISD 1
KNOX MUNDAY ISD 1
HENDERSON MURCHISON ISD 1
NACOGDOCHES NACOGDOCHES ISD 1
MEDINA NATALIA ISD 1
GUADALUPE NAVARRO ISD 1
GRIMES NAVASOTA ISD 6
VICTORIA NAZARETH ACADEMY 1
CASTRO NAZARETH ISD 9
ANDERSON NECHES ISD 1
JEFFERSON NEDERLAND ISD 8
FORT BEND NEEDVILLE ISD 2
HARRIS NEIGHBORHOOD CENTERS INC. 2
COMAL NEW BRAUNFELS ISD 1
MONTGOMERY NEW CANEY ISD 17
LUBBOCK NEW DEAL ISD 1
UPSHUR NEW DIANA ISD 9
BEXAR NEW FRONTIERS CHARTER SCHOOL, S.A. 1
LYNN NEW HOME ISD 1
MILLS NEW HORIZONS RANCH AND CENTER INC 1
CHEROKEE NEW SUMMERFIELD ISD 1
WALKER NEW WAVERLY ISD 4
YOUNG NEWCASTLE ISD 1
TARRANT NEWMAN INTERNATIONAL SCHOOL OF ARLINGTON 1
NEWTON NEWTON ISD 3
GONZALES NIXON-SMILEY CONS ISD 1
MONTAGUE NOCONA ISD 1
DEWITT NORDHEIM ISD 1
LEON NORMANGEE ISD 1
HOPKINS NORTH HOPKINS ISD 1
LAMAR NORTH LAMAR ISD 6
MADISON NORTH ZULCH ISD 1
WILBARGER NORTHSIDE ISD-VERNON 1
DENTON NORTHWEST ISD 1
WICHITA NOTRE DAME CATHOLIC SCHOOL 1
DALLAS NOVA CHARTER SCHOOL (SOUTHEAST) 1
DALLAS NOVA SCHOOLS, WEST OAK CLIFF 1
EDWARDS NUECES CANYON CONS ISD 1
NUECES NUECES COUNTY JUVENILE PROBATION DEPT 1
VICTORIA NURSERY ISD 1
TRAVIS NYOS CHARTER SCHOOL INC.
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LEON

OAKWOOD ISD

SAN PATRICIO ODEM-EDROY ISD 1
LYNN O'DONNELL ISD 1
GALVESTON ODYSSEY 2020 ACADEMY, INC. 12
CORYELL OGLESBY ISD 1
RUNNELS OLFEN ISD 1
YOUNG OLNEY ISD 9
LAMB OLTON ISD 1
POLK ONALASKA ISD 1
JIM WELLS ORANGE GROVE ISD 1
ORANGE ORANGEFIELD ISD 1
UPSHUR ORE CITY ISD 1
EL PASO OUR LADY OF ASSUMPTION SCHOOL 1
CALHOUN OUR LADY OF THE GULF CHURCH 1
EL PASO OUR LADY OF THE VALLEY PARISH 1
TARRANT OUR LADY OF VICTORY CATHOLIC SCHOOL 1
TARRANT OUR MOTHER OF MERCY CATHOLIC SCHOOL 1
RUSK OVERTON ISD 1
COTTLE PADUCAH ISD 1
HASKELL PAINT CREEK ISD 1
CONCHO PAINT ROCK ISD 1
MATAGORDA PALACIOS ISD 1
ANDERSON PALESTINE ISD 4
ELLIS PALMER ISD 1
PALO PINTO PALO PINTO ISD 1
GRAY PAMPA ISD 1
CARSON PANHANDLE ISD 9
COLEMAN PANTHER CREEK CONS ISD 1
WISE PARADISE ISD 1
LAMAR PARIS ISD 1
HARRIS PASADENA ISD 67
KERR PATHWAYS YOUTH & FAMILY SERVICES INC 1
DICKENS PATTON SPRINGS ISD 1
BEE PAWNEE ISD 1
BRAZORIA PEARLAND ISD 1
FRIO PEARSALL ISD 1
PARKER PEASTER ISD 1
REEVES PECOS-BARSTOW-TOYAH ISD 1
CALDWELL PEGASUS SCHOOLS INC 1
HILL PENELOPE ISD 1
JACK PERRIN-WHITT CONS ISD 1
OCHILTREE PERRYTON ISD 1
HALE PETERSBURG ISD 1
CLAY PETROLIA ISD 1
BEE PETTUS ISD 1
MORRIS PEWITT CONS ISD 1
TRAVIS PFLUGERVILLE ISD 27
HIDALGO PHARR-SAN JUAN-ALAMO ISD 1
DALLAS PHOENIX HOUSES OF TEXAS, INC. 1
DENTON PILOT POINT ISD 1
GREGG PINE TREE ISD 2
ANGELINA PINEYWOODS COMMUNITY ACADEMY 1
CAMP PITTSBURG ISD
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YOAKUM PLAINS ISD

HALE PLAINVIEW ISD

COLLIN PLANO ISD

BOWIE PLEASANT GROVE ISD
ATASCOSA PLEASANTON ISD
HUTCHINSON PLEMONS-STINNETT-PHILLIPS
CAMERON POINT ISABEL ISD

DENTON PONDER ISD

PARKER POOLVILLE ISD

BEXAR POR VIDA ACADEMY CHARTER H S
NUECES PORT ARANSAS ISD
JEFFERSON PORT ARTHUR ISD
JEFFERSON PORT NECHES-GROVES ISD
GARZA POST ISD

ATASCOSA POTEET ISD

WILSON POTH ISD

GRAYSON POTTSBORO ISD
CALDWELL PRAIRIE LEA ISD
MONTAGUE PRAIRIE VALLEY ISD
LAMAR PRAIRILAND ISD

ERATH PREMIER HIGH SCHOOL
GALVESTON PREMIER LEARNING ACADEMY
JIM WELLS PREMONT ISD

KLEBERG PRESBYTERIAN PAN AMERICAN SCHOOL
PRESIDIO PRESIDIO ISD

MILLS PRIDDY ISD

COLLIN PRINCETON ISD
HANSFORD PRINGLE-MORSE CONS ISD
BELL PRIORITY SYSTEMS, INC.
HIDALGO PROGRESO ISD

COLLIN PROSPER ISD

HARDEMAN QUANAH ISD

CASS QUEEN CITY ISD

HUNT QUINLAN ISD

WOOD QUITMAN ISD

RAINS RAINS ISD

CROSBY RALLS ISD

DUVAL RAMIREZ CSD

EASTLAND RANGER ISD

UPTON RANKIN ISD

MCLENNAN RAPOPORT ACADEMY
WILLACY RAYMONDVILLE ISD
REAGAN REAGAN COUNTY ISD
ELLIS RED OAK ISD

REFUGIO REFUGIO ISD

KLEBERG RICARDO ISD

COLORADO RICE CONS ISD

NAVARRO RICE ISD

GRIMES RICHARDS ISD

DALLAS RICHARDSON ISD

SAN SABA RICHLAND SPRINGS ISD
MCLENNAN RIESEL ISD

STARR RIO GRANDE CITY ISD
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CAMERON RIO HONDO ISD

JOHNSON RIO VISTA ISD

EASTLAND RISING STAR ISD

POTTER RIVER ROAD ISD

RED RIVER RIVERCREST ISD

BEXAR RIVERWALK EDUCATION FOUNDATION, INC.
BEXAR RIVERWALK EDUCATION FOUNDATION, INC.
KLEBERG RIVIERA ISD

COKE ROBERT LEE ISD

MCLENNAN ROBINSON ISD

NUECES ROBSTOWN ISD

FISHER ROBY CONS ISD

MCCULLOCH ROCHELLE ISD

MILAM ROCKDALE ISD

EDWARDS ROCKSPRINGS ISD

ROCKWALL ROCKWALL ISD

BELL ROGERS ISD

STARR ROMA ISD

LUBBOCK ROOSEVELT ISD

HOCKLEY ROPESVILLE ISD

NOLAN ROSCOE ISD

FALLS ROSEBUD-LOTT ISD

FISHER ROTAN ISD

WILLIAMSON ROUND ROCK ISD

FAYETTE ROUND TOP-CARMINE ISD

LAMAR ROXTON ISD

BEXAR ROY MAAS YOUTH ALTERNATIVES, INC
WALLER ROYAL ISD

ROCKWALL ROYSE CITY ISD

HASKELL RULE ISD

KARNES RUNGE ISD

CHEROKEE RUSK ISD

GRAYSON S AND S CISD

UVALDE SABINAL ISD

GREGG SABINE ISD

JEFFERSON SABINE PASS ISD

LAVACA SACRED HEART CHURCH

FAYETTE SACRED HEART SCHOOL-LA GRANGE
ARANSAS SACRED HEART SCHOOL-ROCKPORT
UVALDE SACRED HEART SCHOOL-UVALDE
MONTAGUE SAINT JO ISD

TARRANT SAINT RITA CATHOLIC SCHOOL

BELL SALADO ISD

DALLAS SALESMANSHIP CLUB YOUTH AND FAMILY CENTERS, INC
HOPKINS SALTILLO ISD

FANNIN SAM RAYBURN ISD

TOM GREEN SAN ANGELO ISD

SAN AUGUSTINE

SAN AUGUSTINE ISD

CAMERON SAN BENITO CONS ISD
DUVAL SAN DIEGO ISD

EL PASO SAN ELIZARIO ISD

VAL VERDE SAN FELIPE-DEL RIO
STARR SAN ISIDRO ISD
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HAYS

SAN MARCOS CONS ISD

WILLACY SAN PERLITA ISD 1
SAN SABA SAN SABA ISD 9
DAWSON SANDS ISD 9
HUTCHINSON SANFORD-FRITCH ISD 9
DENTON SANGER ISD 9
COLEMAN SANTA ANNA ISD 9
GALVESTON SANTA FE ISD 9
KLEBERG SANTA GERTRUDIS ISD 1
CAMERON SANTA MARIA ISD 1
CAMERON SANTA ROSA ISD 9
PALO PINTO SANTO ISD 9
FANNIN SAVOY ISD 9
GUADALUPE SCHERTZ-CIBOLO-U CITY ISD 1
SCHLEICHER SCHLEICHER ISD 9
BEXAR SCHOOL OF EXCELLENCE ED 1
FAYETTE SCHULENBURG ISD 1
KAUFMAN SCURRY-ROSSER ISD 1
GAINES SEAGRAVES ISD 9
AUSTIN SEALY ISD 9
EL PASO SEED FOR HIS HARVEST 1
GUADALUPE SEGUIN ISD 5
GAINES SEMINOLE ISD 4
HARRIS SER-NINOS SCH. 9
BEXAR SETON HOME 9
BAYLOR SEYMOUR ISD 9
LUBBOCK SHALLOWATER ISD 9
WHEELER SHAMROCK ISD 1
HIDALGO SHARYLAND ISD 1
BEXAR SHEKINAH LEARNING INSTITUTE 1
BEXAR SHEKINAH LEARNING INSTITUTE 1
SHELBY SHELBYVILLE ISD 1
HARRIS SHELDON ISD 13
SAN JACINTO SHEPHERD ISD 2
GRAYSON SHERMAN ISD 9
LAVACA SHINER ISD 1
SAN PATRICIO SHORELINE INC 9
COMANCHE SIDNEY ISD 9
HUDSPETH SIERRA BLANCA ISD 9
HARDIN SILSBEE ISD 2
BRISCOE SILVERTON ISD 1
BOWIE SIMMS ISD 9
SAN PATRICIO SINTON ISD 9
COOKE SIVELLS BEND ISD 9
BEE SKIDMORE-TYNAN ISD 1
LUBBOCK SLATON ISD 9
WISE SLIDELL ISD 1
ANDERSON SLOCUM ISD 9
BASTROP SMITHVILLE ISD 9
HOCKLEY SMYER ISD 9
BURLESON SNOOK ISD 9
SCURRY SNYDER ISD 9
EL PASO SOCORRO ISD

41
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BEXAR

SOMERSET ISD

BURLESON SOMERVILLE ISD 3
SUTTON SONORA ISD 9
BEXAR SOUTH SAN ANTONIO ISD 1
HIDALGO SOUTH TEXAS EDUCATIONAL TECH 1
CAMERON SOUTH TEXAS ISD 4
GARZA SOUTHLAND ISD 9
BEXAR SOUTHSIDE ISD 9
HARRIS SOUTHWEST HIGH SCHOOL 1
BEXAR SOUTHWEST ISD 1
CAMERON SOUTHWEST KEY PROGRAM-BROWNSVILLE - FDP 5
EL PASO SOUTHWEST KEY PROGRAM-EL PASO - FDP 3
HARRIS SOUTHWEST KEY PROGRAM-HOUSTON #2 - FDP 3
BEXAR SOUTHWEST PREPARATORY SCHOOL 1
HANSFORD SPEARMAN ISD 1
MONTGOMERY SPLENDORA ISD 2
HUTCHINSON SPRING CREEK ISD 9
GREGG SPRING HILL ISD 3
HARRIS SPRING ISD 1
LAMB SPRINGLAKE-EARTH ISD 1
PARKER SPRINGTOWN ISD 1
DICKENS SPUR ISD 9
TYLER SPURGER ISD 1
DALLAS ST ANTHONY ACADEMY 1
NUECES ST ANTHONY SCHOOL 1
DEAF SMITH ST ANTHONY'S CATHOLIC CHURCH 1
COLORADO ST ANTHONY'S SCHOOL 1
TARRANT ST GEORGE SCHOOL 1
BEXAR ST JAMES THE APOSTLE CATHOLIC CHURCH 1
BEXAR ST JOHN BERCHMAN'S SCHOOL 1
POTTER ST JOSEPH ALAMO CATHOLIC SCHOOL 1
COMAL ST JUDE'S RANCH FOR CHILDREN -TEXAS REGION, INC. 1
BEXAR ST LEO'S SCHOOL 1
MCLENNAN ST LOUIS ELEMENTARY SCHOOL 1
BEXAR ST MARGARET MARY'S CHURCH 1
BEE ST MARY ACADEMY 1
DALLAS ST MARY OF CARMEL SCHOOL 1
COOKE ST MARY SCHOOL 9
MCLENNAN ST MARY'S SCHOOL BOARD 1
BEXAR ST MATTHEW CATHOLIC SCHOOL 1
TARRANT ST PAUL LUTHERAN SCHOOL 1
BEXAR ST PETER - ST JOSEPH CHILDREN'S HOME 1
TARRANT ST PETER THE APOSTLE CATHOLIC SCHOOL-FORT WORTH 1
EL PASO ST RAPHAEL'S SCHOOL 1
FAYETTE ST ROSE OF LIMA SCHOOL 1
FORT BEND STAFFORD MSD 4
JONES STAMFORD ISD 9
MARTIN STANTON ISD 1
ERATH STEPHENVILLE ISD 1
STERLING STERLING CITY ISD 9
WILSON STOCKDALE ISD 1
SHERMAN STRATFORD ISD 9
PALO PINTO STRAWN ISD
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LAMB

SUDAN ISD

HOPKINS SULPHUR BLUFF ISD

HOPKINS SULPHUR SPRINGS ISD

HOCKLEY SUNDOWN ISD

DALLAS SUNNYVALE ISD

MOORE SUNRAY ISD

DALLAS SUSTAINABLE EDUCATION SOLUTIONS
BRAZORIA SWEENY ISD

LAVACA SWEET HOME ISD

NOLAN SWEETWATER ISD

SAN PATRICIO TAFT ISD

LYNN TAHOKA ISD

LIBERTY TARKINGTON ISD

TARRANT TARRANT COUNTY JUVENILE BOARD

RUSK TATUM ISD

TAYLOR TAYLOR COUNTY JUVENILE PROBATION DEPARTMENT
WILLIAMSON TAYLOR ISD

FREESTONE TEAGUE ISD

CAMERON Tejano C.C.C. — Raul Yzaguirre — Brownsville — FDP
HARRIS TEJANO CENTER FOR COMMUNITY CONCERNS, INC.
JEFFERSON TEKOA CHARTER SCHOOL

BELL TEMPLE ISD

SHELBY TENAHA ISD

KAUFMAN TERRELL ISD

DALLAS TEXANS CAN ACADEMIES

TRAVIS Texans Can Academies-Austin Can! FDP

HARRIS Texans Can Academies-Houston Can! FDP

BEXAR Texans Can Academies-San Antonion Can! FDP
BOWIE TEXARKANA ISD

LUBBOCK TEXAS BOYS RANCH, INC

PECOS TEXAS CHALLENGE ACADEMY

GALVESTON TEXAS CITY ISD

TAYLOR TEXAS COLLEGE PREPARATORY ACADEMIES
TRAVIS TEXAS EMPOWERMENT ACADEMY

TRAVIS TEXAS JUVENILE JUSTICE DEPARTMENT
TRAVIS TEXAS SCHOOL FOR THE BLIND & VISUALLY IMPAIRED
TRAVIS TEXAS SCHOOL FOR THE DEAF

MONTGOMERY TEXAS SERENITY ACADEMY (CONROE,TX)
SHERMAN TEXHOMA ISD

DALLAM TEXLINE ISD

BRAZOS THE BRAZOS SCH INQ & CREATIVITY
GALVESTON THE CHILDREN'S CENTER, INC.

BEXAR THE CHILDREN'S SHELTER OF SAN ANTONIO
HARRIS THE CHINQUAPIN SCHOOL

GALVESTON THE DEVEREUX FOUNDATION

VICTORIA THE DEVEREUX FOUNDATION-VICTORIA - FDP
DENTON THE EDUCATION CENTER

BEXAR THE EDUCATIONAL RESOURCE CENTER ,INC
HOOD The Educational Resource Center-Granbury JJ FDP (John H Wood)
MILAM The Educational Resource Center-Rockdale JJ FDP (John H Wood)
JEFF DAVIS THE HIGH FRONTIER INC

HARRIS THE RHODES SCHOOL

MILAM THORNDALE ISD
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WILLIAMSON

THRALL ISD

LIVE OAK THREE RIVERS ISD 1
ERATH THREE WAY ISD 1
THROCKMORTON THROCKMORTON ISD .
MATAGORDA TIDEHAVEN ISD 1
SHELBY TIMPSON ISD 9
GRAYSON TIOGA ISD 9
BEXAR TJJD-AYRES HOUSE - FDP 1
NAVARRO TJJD-CORSICANA STATE HOME SCHOOL FDP 1
DALLAS TJJD-COTTRELL HOUSE - FDP 1
HIDALGO TJJD-EVINS - FDP 1
COOKE TJJD-GAINESVILLE STATE SCHOOL - FDP 1
LEE TJJD-GIDDINGS STATE HOME SCHOOL - FDP 1
DENTON TJJD-MC FADDEN RANCH - FDP 1
MCLENNAN TJJD-MCLENNAN CTY. ST JVNL CORRECTIONAL FAC - FDP 1
BROWN TJJD-RON JACKSON STATE JUVENILE FDP 1
EL PASO TJJD-SCHAEFFER HOUSE FDP 1
CAMERON TJJD-TAMAYO HOUSE FDP 1
TARRANT TJJD-WILLOUGHBY HOUSE FDP 1
NUECES TJJD-YORK HALFWAY HOUSE FDP 1
TOM GREEN TLC ACADEMY 1
HOOD TOLAR ISD 9
GRAYSON TOM BEAN ISD 9
TOM GREEN TOM GREEN JUVENILE CENT DETENTION CENTER 1
HARRIS TOMBALL ISD 1
EL PASO TORNILLO ISD 19
TRAVIS TRAVIS COUNTY JUVENILE PROBATION DEPARTMENT 1
TAYLOR TRENT ISD 1
FANNIN TRENTON ISD 1
HENDERSON TRINIDAD ISD 1
DALLAS TRINITY BASIN PREPARATORY 1
TRINITY TRINITY ISD 1
POTTER TRINITY LUTHERAN SCHOOL 3
SMITH TROUP ISD 9
BELL TROY ISD 1
SWISHER TULIAISD 4
NUECES TULOSO-MIDWAY ISD 9
HALL TURKEY-QUITAQUE ISD 1
HARRIS TWO DIMENSIONS PREPARATORY ACADEMY 1
SMITH TYLER ISD 9
UPSHUR UNION GROVE ISD 9
UPSHUR UNION HILL ISD 9
WEBB UNITED ISD 1
DALLAS UNIVERSAL ACADEMY 2
TRAVIS UNIVERSITY OF TEXAS AT AUSTIN 1
DALLAS UPLIFT EDUCATION-NORTH HILLS PREPARATORY 1
DALLAS UTD/CALLIER CENTER FOR COMMUNICATION DISORDERS 1
UVALDE UTOPIA ISD 9
UVALDE UVALDE CONS ISD 1
BOSQUE VALLEY MILLS ISD 9
HIDALGO VALLEY VIEW ISD-PHARR 1
COOKE VALLEY VIEW ISD-VALLEY VIEW 1
GRAYSON VAN ALSTYNE ISD
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VAN ZANDT

VAN ISD

MATAGORDA VAN VLECK ISD 4
VAN ZANDT VAN ZANDT COUNTY JUVENILE PROBATION DEPARTMENT 1
HIDALGO VANGUARD ACADEMY 1
HARRIS VARNETT SCHOOLS, INC. (THE ) 1
OLDHAM VEGA ISD 1
JOHNSON VENUS ISD 9
TOM GREEN VERIBEST ISD 4
WILBARGER VERNON ISD 1
VICTORIA VICTORIA COUNTY JUVENILE JUSTICE CENTER 1
VICTORIA VICTORIA ISD 9
HARRIS VICTORY PREPARATORY 1
ORANGE VIDOR ISD 9
LAVACA VYSEHRAD ISD 6
MCLENNAN WACO ISD 1
GONZALES WAELDER ISD 1
DEAF SMITH WALCOTT ISD 1
HARRIS WALIPP PREPARATORY ACADEMY

9
TOM GREEN WALL ISD

9
WALLER WALLER ISD 1
COOKE WALNUT BEND ISD 9
BOSQUE WALNUT SPRINGS ISD 8
TYLER WARREN ISD 1
HARRISON WASKOM ISD 1
TOM GREEN WATER VALLEY ISD 1
ELLIS WAXAHACHIE ISD 1
TRAVIS WAYSIDE SCHOOLS 1
PARKER WEATHERFORD ISD 1
WEBB WEBB CONS ISD 1
COLORADO WEIMAR ISD 1
COLLINGSWORTH  \WELLINGTON ISD 9
TERRY WELLMAN-UNION CISD 1
CHEROKEE WELLS ISD 1
HIDALGO WESLACO ISD 1
DALLAS WEST DALLAS Community School 1
HARDIN WEST HARDIN COUNTY CONS | 17
HARRIS WEST HOUSTON CHARTER ALLIANCE, INC. 1
MCLENNAN WEST ISD 9
ORANGE WEST ORANGE-COVE CONS ISD 1
NUECES WEST OSO ISD 9
RUSK WEST RUSK ISD >
SABINE WEST SABINE ISD 9
MITCHELL WESTBROOK ISD 1
DEWITT WESTHOFF ISD 1
FALLS WESTPHALIA ISD 1
ANDERSON WESTWOOD ISD 1
WHARTON WHARTON ISD 1
WHEELER WHEELER ISD 1
CARSON WHITE DEER ISD 9
GREGG WHITE OAK ISD 9
TARRANT WHITE SETTLEMENT ISD
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COCHRAN

WHITEFACE CONS ISD

SMITH WHITEHOUSE ISD 9
GRAYSON WHITESBORO ISD 9
GRAYSON WHITEWRIGHT ISD 7
HOCKLEY WHITHARRAL ISD

9
HILL WHITNEY ISD 2
WICHITA WICHITA FALLS ISD 9
OLDHAM WILDORADO ISD 4
MONTGOMERY WILLIS ISD 9
SMITH WILLOW BEND CENTER 1
VAN ZANDT WILLS POINT ISD 8
LYNN WILSON ISD 1
HAYS WIMBERLEY ISD 5
ARCHER WINDTHORST ISD 9
TITUS WINFIELD ISD 1
WINKLER WINK-LOVING ISD 1
WOOD WINNSBORO ISD ;
SMITH WINONA ISD ’
RUNNELS WINTERS ISD 5
NACOGDOCHES WODEN ISD 9
HUNT WOLFE CITY ISD 9
HARRIS WONDERLAND EDUCATIONAL ESTATE ASSOCIATION, INC. 1
REFUGIO WOODSBORO ISD 2
THROCKMORTON WOODSON ISD 1
TYLER WOODVILLE ISD 2
FREESTONE WORTHAM ISD

9
TAYLOR WYLIE ISD-ABILENE 2
COLLIN WYLIE ISD-WYLIE 1
WOOD YANTIS ISD 9
HARRIS YES PREP PUBLIC SCHOOLS, INC. 1
DEWITT YOAKUM ISD 1
DEWITT YORKTOWN ISD 1
SMITH YOUTH AND FAMILY ENRICHMENT CENTERS, INC 1
RANDALL YOUTH CENTER OF THE HIGH PLAINS 1
EL PASO YSLETA ISD 1
ZAPATA ZAPATA ISD 1
ANGELINA ZAVALLA ISD 80
BROWN ZEPHYR ISD 1
HARRIS ZOE LEARNING ACADEMY 1
TARRANT ZOE LEARNING ACADEMY-DUNCANVILLE ISDC FDP
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Exhibit F - Region 1 and 2

Volume by Recipient Agency

FDP Region 1 and 2 Program Year: 2014 - 2015
07/01/2014 - 06/30/2015 Program: NSLP
Contracting Entity: 00001 - CAYUGA ISD Units Shipped
County: ANDERSON 340
Contracting Entity: 00002 - ELKHART ISD Units Shipped
County: ANDERSON 632
Contracting Entity: 00003 - FRANKSTON ISD Units Shipped
County: ANDERSON 310
Contracting Entity: 00004 - NECHES ISD Units Shipped
County: ANDERSON 189
Contracting Entity: 00005 - PALESTINE ISD Units Shipped
County: ANDERSON 2,164
Contracting Entity: 00006 - WESTWOOD ISD Units Shipped
County: ANDERSON 443
Contracting Entity: 00007 - SLOCUM ISD Units Shipped
County: ANDERSON 242
Contracting Entity: 00009 - PINEYWOODS COMMUNITY ACADEMY Units Shipped
County: ANGELINA 356
Contracting Entity: 00010 - HUDSON ISD Units Shipped
County: ANGELINA 559
Contracting Entity: 00011 - LUFKIN ISD Units Shipped
County: ANGELINA 62
Contracting Entity: 00012 - HUNTINGTON ISD Units Shipped
County: ANGELINA 7
Contracting Entity: 00013 - DIBOLL ISD Units Shipped
County: ANGELINA 26
Contracting Entity: 00014 - ZAVALLA ISD Units Shipped
County: ANGELINA 229
Contracting Entity: 00015 - CENTRAL ISD Units Shipped

County: ANGELINA 546
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Contracting Entity:

County: BOSQUE

00096 - CLIFTON ISD

Units Shipped

606

Contracting Entity:

County: BOSQUE

00097 - MERIDIAN ISD

Units Shipped

460

Contracting Entity:

County: BOSQUE

00098 - MORGAN ISD

Units Shipped

88

Contracting Entity:

00099 - VALLEY MILLS ISD

Units Shipped

County: BOSQUE 7
Contracting Entity: 00100 - WALNUT SPRINGS ISD Units Shipped
County: BOSQUE 132
Contracting Entity: 00102 - KOPPERL ISD Units Shipped
County: BOSQUE 165
Contracting Entity: 00103 - CRANFILLS GAP ISD Units Shipped
County: BOSQUE 137
Contracting Entity: 00104 - HOOKS ISD Units Shipped
County: BOWIE 527
Contracting Entity: 00105 - MAUD ISD Units Shipped
County: BOWIE 266
Contracting Entity: 00106 - TEXARKANA ISD Units Shipped
County: BOWIE 4,627
Contracting Entity: 00107 - LIBERTY-EYLAU ISD Units Shipped
County: BOWIE 2,251
Contracting Entity: 00108 - SIMMS ISD Units Shipped
County: BOWIE 276
Contracting Entity: 00109 - PLEASANT GROVE ISD Units Shipped
County: BOWIE 900
Contracting Entity: 00110 - HUBBARD ISD-DE KALB Units Shipped
County: BOWIE 131
Contracting Entity: 00111 - LEARY ISD Units Shipped
County: BOWIE 81
Contracting Entity: 00161 - PITTSBURG ISD Units Shipped
County: CAMP 635




Contracting Entity: 00165 - ATLANTA ISD
County: CASS

Units Shipped

1,101

Contracting Entity: 00166 - AVINGER ISD
County: CASS

Units Shipped

94

Contracting Entity: 00167 - HUGHES SPRINGS ISD
County: CASS

Units Shipped

366

Contracting Entity: 00168 - MCLEOD ISD
County: CASS

Units Shipped

275

Contracting Entity: 00169 - QUEEN CITY ISD
County: CASS

Units Shipped

379

Contracting Entity: 00176 - ALTO ISD
County: CHEROKEE

Units Shipped

419

Contracting Entity: 00177 - JACKSONVILLE ISD
County: CHEROKEE

Units Shipped

570

Contracting Entity: 00178 - RUSK ISD
County: CHEROKEE

Units Shipped

148

Contracting Entity: 00179 - NEW SUMMERFIELD ISD
County: CHEROKEE

Units Shipped

424

Contracting Entity: 00180 - WELLS ISD
County: CHEROKEE

Units Shipped

297

Contracting Entity: 00183 - HENRIETTA ISD
County: CLAY

Units Shipped

187

Contracting Entity: 00184 - PETROLIA ISD
County: CLAY

Units Shipped

127

Contracting Entity: 00185 - BELLEVUE ISD
County: CLAY

Units Shipped

71

Contracting Entity: 00186 - MIDWAY ISD-HENRIETTA
County: CLAY

Units Shipped

45

Contracting Entity: 00195 - ALLEN ISD
County: COLLIN

Units Shipped

904

Contracting Entity: 00196 - ANNA ISD
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Units Shipped




County: COLLIN

55

Contracting Entity:

County: COLLIN

00197 - CELINA ISD

Units Shipped

90

Contracting Entity:

County: COLLIN

00198 - FARMERSVILLE ISD

Units Shipped

1,106

Contracting Entity:

County: COLLIN

00199 - FRISCO ISD

Units Shipped

6,028

Contracting Entity:

County: COLLIN

00200 - MCKINNEY ISD

Units Shipped

1,547

Contracting Entity:

County: COLLIN

00201 - MELISSA ISD

Units Shipped

884

Contracting Entity:

County: COLLIN

00202 - PLANO ISD

Units Shipped

1,760

Contracting Entity:

County: COLLIN

00203 - PRINCETON ISD

Units Shipped

249

Contracting Entity:

County: COLLIN

00204 - PROSPER ISD

Units Shipped

72

Contracting Entity:

County: COLLIN

00205 - WYLIE ISD-WYLIE

Units Shipped

1,579

Contracting Entity:

County: COLLIN

00206 - BLUE RIDGE ISD

Units Shipped

132

Contracting Entity:

County: COLLIN

00207 - COMMUNITY ISD

Units Shipped

238

Contracting Entity:

County: COLLIN

00208 - LOVEJOY ISD

Units Shipped

89

Contracting Entity:

00216 - COMANCHE ISD

County: COMANCHE

Units Shipped

106

Contracting Entity:

00217 - DE LEON ISD

County: COMANCHE

Units Shipped

30

Contracting Entity:

00218 - GUSTINE ISD

County: COMANCHE

Units Shipped

201

127



Contracting Entity: 00219 - SIDNEY ISD
County: COMANCHE

Units Shipped

131

Contracting Entity: 00222 - GAINESVILLE ISD

County: COOKE

Units Shipped

508

Contracting Entity:

County: COOKE

00223 - MUENSTER ISD

Units Shipped

333

Contracting Entity:

County: COOKE

00224 - VALLEY VIEW ISD-VALLEY VIEW

Units Shipped

296

Contracting Entity:

County: COOKE

00225 - CALLISBURG ISD

Units Shipped

240

Contracting Entity:

County: COOKE

00226 - ERA ISD

Units Shipped

371

Contracting Entity:

County: COOKE

00227 - LINDSAY ISD

Units Shipped

446

Contracting Entity:

County: COOKE

00228 - WALNUT BEND ISD

Units Shipped

105

Contracting Entity:

County: COOKE

00229 - SIVELLS BEND ISD

Units Shipped

50

Contracting Entity:

County: COOKE

01238 - ST MARY SCHOOL

Units Shipped

144

Contracting Entity:

County: COOKE

03861 - TIID-GAINESVILLE STATE SCHOOL - FDP

Units Shipped

1,256

Contracting Entity:
County: CORYELL

00230 - EVANT ISD

Units Shipped

77

Contracting Entity:
County: CORYELL

00231 - GATESVILLE ISD

Units Shipped

2,095

Contracting Entity:
County: CORYELL

00232 - OGLESBY ISD

Units Shipped

157

Contracting Entity:
County: CORYELL

00233 - JONESBORO ISD

Units Shipped

55

Contracting Entity:
County: CORYELL

00234 - COPPERAS COVE ISD

128

Units Shipped

2,165




Contracting Entity:

County: DALLAS

00244 - Genesis Schools

Units Shipped

136

Contracting Entity:

County: DALLAS

00245 - TEXANS CAN ACADEMIES

Units Shipped

1,003

Contracting Entity:

County: DALLAS

00248 - LIFE SCHOOL

Units Shipped

1,816

Contracting Entity:

County: DALLAS

00249 - UNIVERSAL ACADEMY

Units Shipped

584

Contracting Entity:

County: DALLAS

00250 - NOVA SCHOOLS, WEST OAK CLIFF

Units Shipped

61

Contracting Entity:

County: DALLAS

00251 - ACADEMY OF AMERICA DBA ACADEMY OF

Units Shipped

599

Contracting Entity:

County: DALLAS

00252 - EXCELLENCE 2000, INC.

Units Shipped

7

Contracting Entity:

County: DALLAS

00253 - TRINITY BASIN PREPARATORY

Units Shipped

1,169

Contracting Entity:

County: DALLAS

00254 - FAITH FAMILY KIDS INC DBA FAITH FAMILY

Units Shipped

855

Contracting Entity:

County: DALLAS

00255 - AW. BROWN-FELLOWSHIP

Units Shipped

1,344

Contracting Entity:

County: DALLAS

00256 - FOCUS LEARNING ACADEMY, INC.

Units Shipped

598

Contracting Entity:

County: DALLAS

00258 - HONORS ACADEMY

Units Shipped

184

Contracting Entity:

County: DALLAS

00259 - NOVA CHARTER SCHOOL (SOUTHEAST)

Units Shipped

529

Contracting Entity:

County: DALLAS

00260 - A PLUS CHARTER SCHOOLS, Inc. DBA A +

Units Shipped

523

Contracting Entity:

County: DALLAS

00261 - A PLUS CHARTER SCHOOLS, INC. DBA

Units Shipped

568

Contracting Entity:

00262 - GATEWAY CHARTER ACADEMY
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Units Shipped




County: DALLAS

314

Contracting Entity:

County: DALLAS

00263 - ALPHA CHARTER SCHOOL

Units Shipped

133

Contracting Entity:

County: DALLAS

00264 - EVOLUTION ACADEMY CHARTER

Units Shipped

167

Contracting Entity:

County: DALLAS

00265 - GOLDEN RULE SCHOOLS INC.

Units Shipped

776

Contracting Entity:

County: DALLAS

00268 - UPLIFT EDUCATION

Units Shipped

386

Contracting Entity:

County: DALLAS

00269 - LA ACADEMIA DE ESTRELLAS

Units Shipped

645

Contracting Entity:

County: DALLAS

00270 - CITYSCAPE SCHOOLS

Units Shipped

231

Contracting Entity:

County: DALLAS

00271 - WILLIAMS PREPARATORY

Units Shipped

366

Contracting Entity:

County: DALLAS

00272 - HAMPTON PREPARATORY

Units Shipped

121

Contracting Entity:

County: DALLAS

00273 - MANARA ACADEMY

Units Shipped

209

Contracting Entity:

County: DALLAS

00277 - DESOTO ISD

Units Shipped

3,192

Contracting Entity:

County: DALLAS

00278 - DUNCANVILLE ISD

Units Shipped

4,304

Contracting Entity:

County: DALLAS

00279 - GARLAND ISD

Units Shipped

4,252

Contracting Entity:

County: DALLAS

00280 - GRAND PRAIRIE ISD

Units Shipped

10,826

Contracting Entity:

County: DALLAS

00281 - IRVING ISD

Units Shipped

10,222

Contracting Entity:

County: DALLAS

00282 - LANCASTER ISD

Units Shipped

986
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Contracting Entity:

County: DALLAS

00283 - MESQUITE ISD

Units Shipped

5,323

Contracting Entity:

County: DALLAS

00284 - RICHARDSON ISD

Units Shipped

2,679

Contracting Entity:

County: DALLAS

00285 - SUNNYVALE ISD

Units Shipped

263

Contracting Entity:

County: DALLAS

00286 - COPPELL ISD

Units Shipped

1,773

Contracting Entity:

County: DALLAS

01203 - ST CECILIA SCHOOL

Units Shipped

198

Contracting Entity:

County: DALLAS

01218 - DALLAS CENTER, INC

Units Shipped

140

Contracting Entity:

County: DALLAS

01221 - UTD/CALLIER CENTER FOR COMMUNICATION

Units Shipped

155

Contracting Entity:

County: DALLAS

01243 - ST MARY OF CARMEL SCHOOL

Units Shipped

83

Contracting Entity:

County: DALLAS

01348 - SALESMANSHIP CLUB YOUTH AND FAMILY

Units Shipped

193

Contracting Entity:

County: DALLAS

01381 - WEST DALLAS Community School

Units Shipped

232

Contracting Entity:

County: DALLAS

01658 - UPLIFT EDUCATION-NORTH HILLS

Units Shipped

55

Contracting Entity:

County: DALLAS

01663 - JEAN MASSIEU FOUNDATION

Units Shipped

170

Contracting Entity:

County: DALLAS

03863 - TJJD-COTTRELL HOUSE - FDP

Units Shipped

70

Contracting Entity:

County: DALLAS

04555 - VILLAGE TECH SCHOOL

Units Shipped

18

Contracting Entity:

County: DALLAS

04581 - INTERNATIONAL LEADERSHIP OF TEXAS

Units Shipped

31

Contracting Entity:

County: DELTA

00293 - COOPER ISD
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Contracting Entity:

County: DELTA

00294 - FANNINDEL ISD

Units Shipped

125

Contracting Entity:

County: DENTON

00295 - THE EDUCATION CENTER

Units Shipped

381

Contracting Entity:

County: DENTON

00297 - LEWISVILLE ISD

Units Shipped

2,101

Contracting Entity:

County: DENTON

00298 - PILOT POINT ISD

Units Shipped

280

Contracting Entity:

County: DENTON

00299 - KRUM ISD

Units Shipped

228

Contracting Entity:

County: DENTON

00300 - PONDER ISD

Units Shipped

911

Contracting Entity:

County: DENTON

00301 - AUBREY ISD

Units Shipped

162

Contracting Entity:

County: DENTON

00302 - SANGER ISD

Units Shipped

1,585

Contracting Entity:

County: DENTON

00303 - ARGYLE ISD

Units Shipped

506

Contracting Entity:

County: DENTON

00304 - NORTHWEST ISD

Units Shipped

1,652

Contracting Entity:

County: DENTON

00305 - LAKE DALLAS ISD

Units Shipped

1,500

Contracting Entity:

County: DENTON

03859 - TJJD-MC FADDEN RANCH - FDP

Units Shipped

241

Contracting Entity:

00322 - CISCO ISD

County: EASTLAND

Units Shipped

417

Contracting Entity:

00323 - EASTLAND ISD

County: EASTLAND

Units Shipped

121

Contracting Entity:

00324 - GORMAN ISD

County: EASTLAND

Units Shipped

169

Contracting Entity:

00325 - RANGER ISD

132

Units Shipped




County: EASTLAND

413

Contracting Entity:

00326 - RISING STAR ISD

County: EASTLAND

Units Shipped

47

Contracting Entity: 00330 - FAITH FAMILY KIDS INC DBA WAXAHACHIE

County: ELLIS

Units Shipped

89

Contracting Entity:

County: ELLIS

00331 - AVALON ISD

Units Shipped

201

Contracting Entity:

County: ELLIS

00333 - FERRIS ISD

Units Shipped

1,704

Contracting Entity:

County: ELLIS

00335 - MIDLOTHIAN ISD

Units Shipped

837

Contracting Entity:

County: ELLIS

00336 - MILFORD ISD

Units Shipped

205

Contracting Entity:

County: ELLIS

00337 - PALMER ISD

Units Shipped

153

Contracting Entity:

County: ELLIS

00338 - RED OAK ISD

Units Shipped

2,100

Contracting Entity:

County: ELLIS

00339 - WAXAHACHIE ISD

Units Shipped

5,361

Contracting Entity:

County: ELLIS

00340 - MAYPEARL ISD

Units Shipped

501

Contracting Entity:

County: ERATH

00355 - THREE WAY ISD

Units Shipped

44

Contracting Entity:

County: ERATH

00356 - DUBLIN ISD

Units Shipped

763

Contracting Entity:

County: ERATH

00357 - STEPHENVILLE ISD

Units Shipped

288

Contracting Entity:

County: ERATH

00358 - BLUFF DALE ISD

Units Shipped

36

Contracting Entity:

County: ERATH

00359 - HUCKABAY ISD

Units Shipped

88
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Contracting Entity:

County: ERATH

00360 - LINGLEVILLE ISD

Units Shipped

99

Contracting Entity:

County: ERATH

00361 - MORGAN MILL ISD

Units Shipped

25

Contracting Entity:

04597 - ERATH EXCELS ACADEMY, INC.

Units Shipped

County: ERATH 3
Contracting Entity: 00362 - CHILTON ISD Units Shipped
County: FALLS 305
Contracting Entity: 00363 - MARLIN ISD Units Shipped
County: FALLS 396
Contracting Entity: 00364 - WESTPHALIA ISD Units Shipped
County: FALLS 106
Contracting Entity: 00365 - ROSEBUD-LOTT ISD Units Shipped
County: FALLS 377
Contracting Entity: 00367 - DODD CITY ISD Units Shipped
County: FANNIN 269
Contracting Entity: 00368 - ECTOR ISD Units Shipped
County: FANNIN 118
Contracting Entity: 00369 - HONEY GROVE ISD Units Shipped
County: FANNIN 127
Contracting Entity: 00370 - LEONARD ISD Units Shipped
County: FANNIN 125
Contracting Entity: 00371 - SAVOY ISD Units Shipped
County: FANNIN 8
Contracting Entity: 00372 - TRENTON ISD Units Shipped
County: FANNIN 89
Contracting Entity: 00373 - SAM RAYBURN ISD Units Shipped
County: FANNIN 220
Contracting Entity: 00389 - MOUNT VERNON ISD Units Shipped
County: FRANKLIN 870
Contracting Entity: 00390 - FAIRFIELD ISD Units Shipped
County: FREESTONE 1,291
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Contracting Entity: 00391 - TEAGUE ISD
County: FREESTONE

Units Shipped

569

Contracting Entity: 00392 - WORTHAM ISD
County: FREESTONE

Units Shipped

454

Contracting Entity: 00393 - DEW ISD
County: FREESTONE

Units Shipped

84

Contracting Entity: 00424 - BELLS ISD
County: GRAYSON

Units Shipped

488

Contracting Entity: 00425 - COLLINSVILLE ISD
County: GRAYSON

Units Shipped

191

Contracting Entity: 00426 - DENISON ISD
County: GRAYSON

Units Shipped

975

Contracting Entity: 00427 - HOWE ISD
County: GRAYSON

Units Shipped

398

Contracting Entity: 00428 - SHERMAN ISD
County: GRAYSON

Units Shipped

2,589

Contracting Entity: 00429 - TIOGA ISD
County: GRAYSON

Units Shipped

83

Contracting Entity: 00430 - VAN ALSTYNE ISD
County: GRAYSON

Units Shipped

530

Contracting Entity: 00431 - WHITESBORO ISD
County: GRAYSON

Units Shipped

1,189

Contracting Entity: 00432 - WHITEWRIGHT ISD
County: GRAYSON

Units Shipped

709

Contracting Entity: 00433 - POTTSBORO ISD
County: GRAYSON

Units Shipped

1,145

Contracting Entity: 00434 - S AND S CISD
County: GRAYSON

Units Shipped

339

Contracting Entity: 00435 - GUNTER ISD
County: GRAYSON

Units Shipped

50

Contracting Entity: 00436 - TOM BEAN ISD
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Units Shipped




County: GRAYSON

173

Contracting Entity: 01342 - DEPT OF JUVENILE SRVS SERVING COOKE,

County: GRAYSON

Units Shipped

144

Contracting Entity: 00437 - GLADEWATER ISD
County: GREGG

Units Shipped

1,491

Contracting Entity: 00438 - KILGORE ISD
County: GREGG

Units Shipped

1,506

Contracting Entity: 00439 - LONGVIEW ISD
County: GREGG

Units Shipped

300

Contracting Entity: 00440 - PINE TREE ISD
County: GREGG

Units Shipped

1,767

Contracting Entity: 00441 - SABINE ISD
County: GREGG

Units Shipped

296

Contracting Entity: 00442 - SPRING HILL ISD
County: GREGG

Units Shipped

823

Contracting Entity: 00443 - WHITE OAK ISD
County: GREGG

Units Shipped

649

Contracting Entity: 00460 - HICO ISD
County: HAMILTON

Units Shipped

41

Contracting Entity: 00533 - KARNACK ISD
County: HARRISON

Units Shipped

110

Contracting Entity: 00534 - MARSHALL ISD
County: HARRISON

Units Shipped

4,768

Contracting Entity: 00535 - WASKOM ISD
County: HARRISON

Units Shipped

57

Contracting Entity: 00536 - HALLSVILLE ISD
County: HARRISON

Units Shipped

2,591

Contracting Entity: 00537 - HARLETON ISD
County: HARRISON

Units Shipped

752

Contracting Entity: 00538 - ELYSIAN FIELDS ISD
County: HARRISON

Units Shipped

194
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Contracting Entity:

00551 - ATHENS ISD

County: HENDERSON

Units Shipped

1,841

Contracting Entity: 00552 - BROWNSBORO ISD

County: HENDERSON

Units Shipped

1,141

Contracting Entity: 00553 - CROSS ROADS ISD

County: HENDERSON

Units Shipped

103

Contracting Entity:

00554 - EUSTACE ISD

County: HENDERSON

Units Shipped

951

Contracting Entity:

00555 - MALAKOFF ISD

County: HENDERSON

Units Shipped

724

Contracting Entity:

00556 - TRINIDAD ISD

County: HENDERSON

Units Shipped

98

Contracting Entity:

00557 - MURCHISON ISD

County: HENDERSON

Units Shipped

21

Contracting Entity:

00558 - LA POYNOR ISD

County: HENDERSON

Units Shipped

151

Contracting Entity:

County: HILL

00579 - ABBOTT ISD

Units Shipped

127

Contracting Entity:

County: HILL

00580 - BYNUM ISD

Units Shipped

146

Contracting Entity:

County: HILL

00581 - COVINGTON ISD

Units Shipped

116

Contracting Entity:

County: HILL

00582 - HILLSBORO ISD

Units Shipped

1,084

Contracting Entity:

County: HILL

00583 - HUBBARD ISD-HUBBARD

Units Shipped

173

Contracting Entity:

County: HILL

00584 - ITASCA ISD

Units Shipped

247

Contracting Entity:

County: HILL

00585 - MALONE ISD

Units Shipped

95

Contracting Entity:

County: HILL

00586 - MOUNT CALM ISD

137

Units Shipped

172




Contracting Entity:

County: HILL

00587 - WHITNEY ISD

Units Shipped

1,270

Contracting Entity:

County: HILL

00588 - AQUILLA ISD

Units Shipped

115

Contracting Entity:

County: HILL

00589 - BLUM ISD

Units Shipped

177

Contracting Entity:

County: HILL

00590 - PENELOPE ISD

Units Shipped

158

Contracting Entity:

County: HOOD

00597 - GRANBURY ISD

Units Shipped

456

Contracting Entity:

County: HOOD

00598 - LIPAN ISD

Units Shipped

117

Contracting Entity:

County: HOOD

00599 - TOLAR ISD

Units Shipped

218

Contracting Entity:

County: HOOD

03872 - The Educational Resource Center-Granbury JJ

Units Shipped

183

Contracting Entity:

County: HOPKINS

00600 - SULPHUR SPRINGS ISD

Units Shipped

3,111

Contracting Entity:

County: HOPKINS

00601 - CUMBY ISD

Units Shipped

255

Contracting Entity:

County: HOPKINS

00602 - NORTH HOPKINS ISD

Units Shipped

603

Contracting Entity:

County: HOPKINS

00603 - MILLER GROVE ISD

Units Shipped

195

Contracting Entity:

County: HOPKINS

00604 - COMO-PICKTON ISD

Units Shipped

432

Contracting Entity:

County: HOPKINS

00605 - SALTILLO ISD

Units Shipped

176

Contracting Entity:

County: HOPKINS

00606 - SULPHUR BLUFF ISD

Units Shipped

171

Contracting Entity:

00607 - CROCKETT ISD

138

Units Shipped




County: HOUSTON

888

Contracting Entity:
County: HOUSTON

00608 - GRAPELAND ISD

Units Shipped

136

Contracting Entity:
County: HOUSTON

00609 - LOVELADY ISD

Units Shipped

187

Contracting Entity:
County: HOUSTON

00610 - LATEXO ISD

Units Shipped

40

Contracting Entity:
County: HOUSTON

00611 - KENNARD ISD

Units Shipped

124

Contracting Entity: 00618 - PHOENIX CHARTER SCHOOL

County: HUNT

Units Shipped

419

Contracting Entity:

County: HUNT

00619 - CADDO MILLS ISD

Units Shipped

228

Contracting Entity:

County: HUNT

00620 - CELESTE ISD

Units Shipped

311

Contracting Entity:

County: HUNT

00621 - COMMERCE ISD

Units Shipped

905

Contracting Entity:

County: HUNT

00622 - GREENVILLE ISD

Units Shipped

3,506

Contracting Entity:

County: HUNT

00623 - LONE OAK ISD

Units Shipped

150

Contracting Entity:

County: HUNT

00624 - QUINLAN ISD

Units Shipped

426

Contracting Entity:

County: HUNT

00625 - WOLFE CITY ISD

Units Shipped

454

Contracting Entity:

County: HUNT

00626 - CAMPBELL ISD

Units Shipped

302

Contracting Entity:

County: HUNT

00627 - BLAND ISD

Units Shipped

673

Contracting Entity:

County: HUNT

00628 - BOLES ISD

Units Shipped

94

139



Contracting Entity: 00634 - BRYSON ISD
County: JACK

Units Shipped

202

Contracting Entity: 00635 - JACKSBORO ISD
County: JACK

Units Shipped

172

Contracting Entity: 00636 - PERRIN-WHITT CONS ISD
County: JACK

Units Shipped

138

Contracting Entity: 00640 - BROOKELAND ISD
County: JASPER

Units Shipped

246

Contracting Entity: 00663 - ALVARADO ISD
County: JOHNSON

Units Shipped

2,102

Contracting Entity: 00664 - BURLESON ISD
County: JOHNSON

Units Shipped

1,847

Contracting Entity: 00665 - CLEBURNE ISD
County: JOHNSON

Units Shipped

5,297

Contracting Entity: 00666 - GRANDVIEW ISD
County: JOHNSON

Units Shipped

951

Contracting Entity: 00667 - JOSHUA ISD
County: JOHNSON

Units Shipped

955

Contracting Entity: 00668 - KEENE ISD
County: JOHNSON

Units Shipped

1,700

Contracting Entity: 00669 - RIO VISTA ISD
County: JOHNSON

Units Shipped

156

Contracting Entity: 00670 - VENUS ISD
County: JOHNSON

Units Shipped

405

Contracting Entity: 00671 - GODLEY ISD
County: JOHNSON

Units Shipped

547

Contracting Entity: 01379 - KEENE ADVENTIST ELEMENTARY SCHOOL
County: JOHNSON

Units Shipped

168

Contracting Entity: 00681 - CRANDALL ISD
County: KAUFMAN

Units Shipped

2,111

Contracting Entity: 00682 - FORNEY ISD
County: KAUFMAN

140

Units Shipped

51




Contracting Entity: 00683 - KAUFMAN ISD
County: KAUFMAN

Units Shipped

2,331

Contracting Entity: 00684 - KEMP ISD
County: KAUFMAN

Units Shipped

1,047

Contracting Entity: 00685 - MABANK ISD
County: KAUFMAN

Units Shipped

1,768

Contracting Entity: 00686 - TERRELL ISD
County: KAUFMAN

Units Shipped

1,666

Contracting Entity: 00687 - SCURRY-ROSSER ISD
County: KAUFMAN

Units Shipped

433

Contracting Entity: 00705 - CHISUM ISD
County: LAMAR

Units Shipped

527

Contracting Entity: 00706 - ROXTON ISD
County: LAMAR

Units Shipped

188

Contracting Entity: 00707 - PARIS ISD
County: LAMAR

Units Shipped

1,458

Contracting Entity: 00708 - NORTH LAMAR ISD
County: LAMAR

Units Shipped

1,621

Contracting Entity: 00709 - PRAIRILAND ISD
County: LAMAR

Units Shipped

931

Contracting Entity: 00727 - BUFFALO ISD
County: LEON

Units Shipped

283

Contracting Entity: 00728 - CENTERVILLE ISD-CENTERVILLE
County: LEON

Units Shipped

329

Contracting Entity: 00729 - NORMANGEE ISD
County: LEON

Units Shipped

106

Contracting Entity: 00730 - OAKWOOD ISD
County: LEON

Units Shipped

197

Contracting Entity: 00731 - LEON ISD
County: LEON

Units Shipped

361

Contracting Entity: 00739 - COOLIDGE ISD

141

Units Shipped




County: LIMESTONE

248

Contracting Entity: 00740 - GROESBECK ISD

County: LIMESTONE

Units Shipped

1,466

Contracting Entity: 00741 - MEXIA ISD

County: LIMESTONE

Units Shipped

1,264

Contracting Entity: 00765 - JEFFERSON ISD

County: MARION

Units Shipped

1,278

Contracting Entity: 00778 - ECONOMIC OPPORTUNITIES ADVANCEMENT

County: MCLENNAN

Units Shipped

251

Contracting Entity: 00779 - RAPOPORT ACADEMY

County: MCLENNAN

Units Shipped

399

Contracting Entity: 00781 - CRAWFORD ISD

Units Shipped

County: MCLENNAN 8
Contracting Entity: 00782 - MIDWAY ISD-WACO Units Shipped
County: MCLENNAN 1,064
Contracting Entity: 00783 - LA VEGA ISD Units Shipped
County: MCLENNAN 1,364
Contracting Entity: 00784 - LORENA ISD Units Shipped
County: MCLENNAN 462
Contracting Entity: 00785 - MART ISD Units Shipped
County: MCLENNAN 239
Contracting Entity: 00786 - MCGREGOR ISD Units Shipped
County: MCLENNAN 1,055
Contracting Entity: 00787 - MOODY ISD Units Shipped
County: MCLENNAN 366
Contracting Entity: 00788 - RIESEL ISD Units Shipped
County: MCLENNAN 391
Contracting Entity: 00790 - WEST ISD Units Shipped
County: MCLENNAN 406
Contracting Entity: 00791 - AXTELL ISD Units Shipped
County: MCLENNAN 384
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Contracting Entity: 00792 - BRUCEVILLE-EDDY ISD
County: MCLENNAN

Units Shipped

441

Contracting Entity: 00793 - CHINA SPRING ISD
County: MCLENNAN

Units Shipped

345

Contracting Entity: 00796 - BOSQUEVILLE ISD
County: MCLENNAN

Units Shipped

516

Contracting Entity: 00797 - HALLSBURG ISD
County: MCLENNAN

Units Shipped

47

Contracting Entity: 00798 - GHOLSON ISD
County: MCLENNAN

Units Shipped

207

Contracting Entity: 01261 - METHODIST CHILDREN'S HOME
County: MCLENNAN

Units Shipped

131

Contracting Entity: 01276 - ST LOUIS ELEMENTARY SCHOOL
County: MCLENNAN

Units Shipped

173

Contracting Entity: 01278 - ST MARY'S SCHOOL BOARD
County: MCLENNAN

Units Shipped

109

Contracting Entity: 01285 - BROOKHAVEN YOUTH RANCH INC.
County: MCLENNAN

Units Shipped

97

Contracting Entity: 03858 - TJJD-MCLENNAN CTY. ST JVNL
County: MCLENNAN

Units Shipped

1,087

Contracting Entity: 00822 - BOWIE ISD
County: MONTAGUE

Units Shipped

544

Contracting Entity: 00823 - NOCONA ISD
County: MONTAGUE

Units Shipped

427

Contracting Entity: 00824 - GOLD BURG ISD
County: MONTAGUE

Units Shipped

16

Contracting Entity: 00825 - MONTAGUE ISD
County: MONTAGUE

Units Shipped

11

Contracting Entity: 00826 - PRAIRIE VALLEY ISD
County: MONTAGUE

Units Shipped

45

Contracting Entity: 00827 - FORESTBURG ISD
County: MONTAGUE

143

Units Shipped

2




Contracting Entity: 00828 - SAINT JO ISD

Units Shipped

County: MONTAGUE 7
Contracting Entity: 00838 - DAINGERFIELD-LONE STAR IS Units Shipped
County: MORRIS 1,059
Contracting Entity: 00839 - PEWITT CONS ISD Units Shipped
County: MORRIS 869
Contracting Entity: 00841 - CHIRENO ISD Units Shipped
County: NACOGDOCHES 185
Contracting Entity: 00842 - CUSHING ISD Units Shipped
County: NACOGDOCHES 80
Contracting Entity: 00843 - GARRISON ISD Units Shipped
County: NACOGDOCHES 383
Contracting Entity: 00844 - NACOGDOCHES ISD Units Shipped
County: NACOGDOCHES 715
Contracting Entity: 00845 - WODEN ISD Units Shipped
County: NACOGDOCHES 366
Contracting Entity: 00846 - CENTRAL HEIGHTS ISD Units Shipped
County: NACOGDOCHES 85
Contracting Entity: 00847 - MARTINSVILLE ISD Units Shipped
County: NACOGDOCHES 67
Contracting Entity: 00848 - ETOILE ISD Units Shipped
County: NACOGDOCHES 120
Contracting Entity: 00849 - DOUGLASS ISD Units Shipped
County: NACOGDOCHES 77
Contracting Entity: 00850 - BLOOMING GROVE ISD Units Shipped
County: NAVARRO 689
Contracting Entity: 00851 - CORSICANA ISD Units Shipped
County: NAVARRO 4,972
Contracting Entity: 00852 - DAWSON ISD Units Shipped
County: NAVARRO 280

Contracting Entity: 00853 - FROST ISD

144

Units Shipped




County: NAVARRO

206

Contracting Entity: 00854 - KERENS ISD

Units Shipped

County: NAVARRO 5
Contracting Entity: 00855 - MILDRED ISD Units Shipped
County: NAVARRO 512
Contracting Entity: 00856 - RICE ISD Units Shipped
County: NAVARRO 749
Contracting Entity: 00887 - GORDON ISD Units Shipped
County: PALO PINTO 59
Contracting Entity: 00888 - GRAFORD ISD Units Shipped
County: PALO PINTO 10
Contracting Entity: 00889 - MINERAL WELLS ISD Units Shipped
County: PALO PINTO 705
Contracting Entity: 00890 - SANTO ISD Units Shipped
County: PALO PINTO 89
Contracting Entity: 00891 - STRAWN ISD Units Shipped
County: PALO PINTO 125
Contracting Entity: 00892 - PALO PINTO ISD Units Shipped
County: PALO PINTO 111
Contracting Entity: 00893 - BECKVILLE ISD Units Shipped
County: PANOLA 304
Contracting Entity: 00894 - CARTHAGE ISD Units Shipped
County: PANOLA 592
Contracting Entity: 00895 - GARY ISD Units Shipped
County: PANOLA 31
Contracting Entity: 00897 - POOLVILLE ISD Units Shipped
County: PARKER 29
Contracting Entity: 00898 - SPRINGTOWN ISD Units Shipped
County: PARKER 15
Contracting Entity: 00899 - WEATHERFORD ISD Units Shipped
County: PARKER 327

145



Contracting Entity:

County: PARKER

00902 - PEASTER ISD

Units Shipped

132

Contracting Entity:

County: PARKER

00903 - BROCK ISD

Units Shipped

459

Contracting Entity:

County: RAINS

00924 - RAINS ISD

Units Shipped

365

Contracting Entity:

00929 - AVERY ISD

County: RED RIVER

Units Shipped

528

Contracting Entity:

00930 - RIVERCREST ISD

County: RED RIVER

Units Shipped

743

Contracting Entity:

00931 - CLARKSVILLE ISD

County: RED RIVER

Units Shipped

617

Contracting Entity:

00932 - DETROIT ISD

County: RED RIVER

Units Shipped

291

Contracting Entity:

00944 - ROCKWALL ISD

County: ROCKWALL

Units Shipped

690

Contracting Entity:

00945 - ROYSE CITY ISD

County: ROCKWALL

Units Shipped

859

Contracting Entity:

County: RUSK

00950 - HENDERSON ISD

Units Shipped

1,710

Contracting Entity:

County: RUSK

00951 - LANEVILLE ISD

Units Shipped

183

Contracting Entity:

County: RUSK

00952 - LEVERETTS CHAPEL ISD

Units Shipped

198

Contracting Entity:

County: RUSK

00953 - MOUNT ENTERPRISE ISD

Units Shipped

29

Contracting Entity:

County: RUSK

00954 - OVERTON ISD

Units Shipped

441

Contracting Entity:

County: RUSK

00955 - TATUM ISD

Units Shipped

1,456

Contracting Entity:

County: RUSK

00956 - CARLISLE ISD

146

Units Shipped

426




Contracting Entity:

County: RUSK

00957 - WEST RUSK ISD

Units Shipped

504

Contracting Entity:

County: SABINE

00958 - HEMPHILL I1SD

Units Shipped

340

Contracting Entity:

County: SABINE

00959 - WEST SABINE ISD

Units Shipped

369

Contracting Entity:

00960 - SAN AUGUSTINE ISD

County: SAN AUGUSTINE

Units Shipped

436

Contracting Entity:

00961 - BROADDUS ISD

County: SAN AUGUSTINE

Units Shipped

135

Contracting Entity:

00979 - MORAN ISD

County: SHACKELFORD

Units Shipped

12

Contracting Entity:

County: SHELBY

00980 - CENTER ISD

Units Shipped

823

Contracting Entity:

County: SHELBY

00981 - JOAQUIN ISD

Units Shipped

59

Contracting Entity:

County: SHELBY

00982 - SHELBYVILLE ISD

Units Shipped

170

Contracting Entity:

County: SHELBY

00983 - TENAHA ISD

Units Shipped

405

Contracting Entity:

County: SHELBY

00984 - TIMPSON ISD

Units Shipped

37

Contracting Entity:

County: SHELBY

00985 - EXCELSIOR ISD

Units Shipped

77

Contracting Entity:

County: SMITH

00988 - ACADEMY OF SKILLS AND KNOWLEDGE

Units Shipped

94

Contracting Entity:

00989 - AZLEWAY, INC.

Units Shipped

County: SMITH 5
Contracting Entity: 00990 - ARP ISD Units Shipped
County: SMITH 450

Contracting Entity:

00991 - BULLARD ISD

147

Units Shipped




County: SMITH

56

Contracting Entity:

County: SMITH

00992 - LINDALE ISD

Units Shipped

1,834

Contracting Entity:

County: SMITH

00993 - TROUP ISD

Units Shipped

595

Contracting Entity:

County: SMITH

00995 - WHITEHOUSE ISD

Units Shipped

957

Contracting Entity:

County: SMITH

00996 - CHAPEL HILL ISD-TYLER

Units Shipped

2,964

Contracting Entity:

County: SMITH

00997 - WINONA I1SD

Units Shipped

543

Contracting Entity:

County: SMITH

01251 - YOUTH AND FAMILY ENRICHMENT CENTERS,

Units Shipped

105

Contracting Entity:

04541 - WILLOW BEND CENTER

Units Shipped

County: SMITH 5
Contracting Entity: 00999 - GLEN ROSE ISD Units Shipped
County: SOMERVELL 240
Contracting Entity: 01003 - BRECKENRIDGE ISD Units Shipped
County: STEPHENS 41
Contracting Entity: 01012 - FORT WORTH ACADEMY OF FINE ARTS Units Shipped
County: TARRANT 81
Contracting Entity: 01013 - EAST FORT WORTH MONTESSORI Units Shipped
County: TARRANT 394
Contracting Entity: 01015 - LENA POPE HOME, INC. Units Shipped
County: TARRANT 312
Contracting Entity: 01016 - SUMMIT INTERNATIONAL PREPARATORY Units Shipped
County: TARRANT 385
Contracting Entity: 01018 - BIRDVILLE ISD Units Shipped
County: TARRANT 2,251
Contracting Entity: 01019 - EVERMAN ISD Units Shipped
County: TARRANT 3,453
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Contracting Entity: 01021 - GRAPEVINE-COLLEYVILLE ISD

County: TARRANT

Units Shipped

109

Contracting Entity: 01023 - MANSFIELD ISD

County: TARRANT

Units Shipped

3,578

Contracting Entity: 01024 - LAKE WORTH ISD

County: TARRANT

Units Shipped

895

Contracting Entity: 01025 - CROWLEY ISD

County: TARRANT

Units Shipped

5,793

Contracting Entity: 01026 - KENNEDALE ISD

County: TARRANT

Units Shipped

1,186

Contracting Entity: 01028 - HURST-EULESS-BEDFORD ISD

County: TARRANT

Units Shipped

232

Contracting Entity: 01029 - CASTLEBERRY ISD

County: TARRANT

Units Shipped

4,497

Contracting Entity: 01030 - EAGLE MT-SAGINAW ISD

County: TARRANT

Units Shipped

1,098

Contracting Entity: 01032 - WHITE SETTLEMENT ISD

County: TARRANT

Units Shipped

1,809

Contracting Entity: 01220 - ST PAUL LUTHERAN SCHOOL

County: TARRANT

Units Shipped

56

Contracting Entity: 01237 - ST GEORGE SCHOOL

County: TARRANT

Units Shipped

99

Contracting Entity: 01352 - TARRANT COUNTY JUVENILE BOARD

County: TARRANT

Units Shipped

98

Contracting Entity: 01380 - OUR LADY OF VICTORY CATHOLIC SCHOOL

County: TARRANT

Units Shipped

52

Contracting Entity: 01382 - OUR MOTHER OF MERCY CATHOLIC SCHOOL

County: TARRANT

Units Shipped

52

Contracting Entity: 01390 - ALL SAINTS CATHOLIC SCHOOL

County: TARRANT

Units Shipped

51

Contracting Entity: 01393 - SAINT RITA CATHOLIC SCHOOL

County: TARRANT

149

Units Shipped

97




Contracting Entity:
County: TARRANT

01657 - NEWMAN INTERNATIONAL SCHOOL OF

Units Shipped

120

Contracting Entity:
County: TARRANT

03851 - ZOE LEARNING ACADEMY-DUNCANVILLE

Units Shipped

102

Contracting Entity:
County: TARRANT

03853 - TJID-WILLOUGHBY HOUSE FDP

Units Shipped

47

Contracting Entity:
County: TARRANT

04171 - ARLINGTON CLASSIC ACADEMY

Units Shipped

69

Contracting Entity:
County: TARRANT

04191 - ST PETER THE APOSTLE CATHOLIC SCHOOL-

Units Shipped

16

Contracting Entity:
County: TITUS

01045 - MOUNT PLEASANT ISD

Units Shipped

5,747

Contracting Entity:
County: TITUS

01046 - WINFIELD ISD

Units Shipped

29

Contracting Entity:
County: TITUS

01047 - CHAPEL HILL ISD-MT. PLEASANT

Units Shipped

354

Contracting Entity:
County: TITUS

01048 - HARTS BLUFF ISD

Units Shipped

272

Contracting Entity:
County: UPSHUR

01084 - BIG SANDY ISD-BIG SANDY

Units Shipped

148

Contracting Entity:
County: UPSHUR

01085 - GILMER ISD

Units Shipped

1,682

Contracting Entity:
County: UPSHUR

01086 - ORE CITY ISD

Units Shipped

181

Contracting Entity:
County: UPSHUR

01087 - UNION HILL ISD

Units Shipped

271

Contracting Entity:
County: UPSHUR

01088 - HARMONY ISD

Units Shipped

930

Contracting Entity:
County: UPSHUR

01089 - NEW DIANA ISD

Units Shipped

824

Contracting Entity:

01090 - UNION GROVE ISD

150

Units Shipped




County: UPSHUR

85

Contracting Entity:

01100 - CANTON ISD

County: VAN ZANDT

Units Shipped

1,204

Contracting Entity:

01101 - EDGEWOOD ISD-EDGEWOOD

County: VAN ZANDT

Units Shipped

560

Contracting Entity:

01102 - GRAND SALINE ISD

County: VAN ZANDT

Units Shipped

279

Contracting Entity:

01103 - MARTINS MILL ISD

County: VAN ZANDT

Units Shipped

203

Contracting Entity:

01104 - VAN ISD

County: VAN ZANDT

Units Shipped

672

Contracting Entity:

01105 - WILLS POINT ISD

County: VAN ZANDT

Units Shipped

1,516

Contracting Entity:

01106 - FRUITVALE ISD

County: VAN ZANDT

Units Shipped

179

Contracting Entity:

01350 - VAN ZANDT COUNTY JUVENILE PROBATION

County: VAN ZANDT

Units Shipped

15

Contracting Entity:

County: WISE

01164 - ALVORD ISD

Units Shipped

482

Contracting Entity:

County: WISE

01165 - BOYD ISD

Units Shipped

547

Contracting Entity:

County: WISE

01166 - BRIDGEPORT ISD

Units Shipped

307

Contracting Entity:

01167 - CHICO ISD

Units Shipped

County: WISE 1
Contracting Entity: 01168 - DECATUR ISD Units Shipped
County: WISE 689
Contracting Entity: 01169 - PARADISE ISD Units Shipped
County: WISE 254
Contracting Entity: 01170 - SLIDELL ISD Units Shipped
County: WISE 169
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Contracting Entity:

County: WOOD

01171 - HAWKINS ISD

Units Shipped

746

Contracting Entity:

County: WOOD

01172 - MINEOLA ISD

Units Shipped

176

Contracting Entity:

County: WOOD

01173 - QUITMAN ISD

Units Shipped

177

Contracting Entity:

County: WOOD

01174 - YANTIS ISD

Units Shipped

262

Contracting Entity:

County: WOOD

01175 - ALBA-GOLDEN ISD

Units Shipped

277

Contracting Entity:

County: WOOD

01176 - WINNSBORO ISD

Units Shipped

617

Contracting Entity:

County: YOUNG

01179 - GRAHAM ISD

Units Shipped

661

Contracting Entity:

County: YOUNG

01180 - NEWCASTLE ISD

Units Shipped

77

Contracting Entity:

County: YOUNG

01181 - OLNEY ISD

Units Shipped

141
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Exhibit F - Region 3

Volume by Recipient Agency

FDP Region 3
07/01/2014 - 06/30/2015

Program Year: 2014 - 2015
Program: NSLP

Contracting Entity: 00026 - BELLVILLE ISD
County: AUSTIN

Units Shipped

17

Contracting Entity: 00028 - BRAZOS ISD
County: AUSTIN

Units Shipped

331

Contracting Entity: 00112 - ALVIN ISD
County: BRAZORIA

Units Shipped

3,980

Contracting Entity: 00113 - ANGLETON ISD
County: BRAZORIA

Units Shipped

1,669

Contracting Entity: 00114 - DANBURY ISD
County: BRAZORIA

Units Shipped

429

Contracting Entity: 00115 - BRAZOSPORT ISD
County: BRAZORIA

Units Shipped

2,278

Contracting Entity: 00116 - SWEENY ISD
County: BRAZORIA

Units Shipped

494

Contracting Entity: 00117 - COLUMBIA-BRAZORIA ISD
County: BRAZORIA

Units Shipped

559

Contracting Entity: 00118 - PEARLAND ISD
County: BRAZORIA

Units Shipped

233

Contracting Entity: 00119 - DAMON ISD
County: BRAZORIA

Units Shipped

146

Contracting Entity: 01231 - BRAZORIA COUNTY JUVENILE PROBATION
County: BRAZORIA

Units Shipped

109

Contracting Entity: 00120 - THE BRAZOS SCH INQ & CREATIVITY
County: BRAZOS

Units Shipped

424

Contracting Entity: 00122 - COLLEGE STATION ISD
County: BRAZOS

Units Shipped

1,479

Contracting Entity: 00123 - BRYAN ISD
County: BRAZOS

Units Shipped

4,465

153



Contracting Entity: 01228 - BRAZOS COUNTY JUVENILE SERVICES Units Shipped

County: BRAZOS 68
Contracting Entity: 01659 - LEADERSHIP EDUCATION FOUNDATION Units Shipped
County: BRAZOS 550
Contracting Entity: 00137 - CALDWELL ISD Units Shipped
County: BURLESON 455
Contracting Entity: 00138 - SOMERVILLE ISD Units Shipped
County: BURLESON 189
Contracting Entity: 00139 - SNOOK ISD Units Shipped
County: BURLESON 290
Contracting Entity: 00145 - CALHOUN CO ISD Units Shipped
County: CALHOUN 2,495
Contracting Entity: 01254 - OUR LADY OF THE GULF CHURCH Units Shipped
County: CALHOUN 70
Contracting Entity: 00173 - ANAHUAC ISD Units Shipped
County: CHAMBERS 755
Contracting Entity: 00174 - BARBERS HILL ISD Units Shipped
County: CHAMBERS 1,405
Contracting Entity: 00175 - EAST CHAMBERS ISD Units Shipped
County: CHAMBERS 280
Contracting Entity: 00211 - COLUMBUS ISD Units Shipped
County: COLORADO 99
Contracting Entity: 00212 - RICE CONS ISD Units Shipped
County: COLORADO 256
Contracting Entity: 00213 - WEIMAR ISD Units Shipped
County: COLORADO 380
Contracting Entity: 01263 - ST ANTHONY'S SCHOOL Units Shipped
County: COLORADO 113
Contracting Entity: 00374 - FLATONIA ISD Units Shipped
County: FAYETTE 253
Contracting Entity: 00375 - LA GRANGE ISD Units Shipped

County: FAYETTE 189

154



Contracting Entity: 00376 - SCHULENBURG ISD
County: FAYETTE

Units Shipped

216

Contracting Entity: 00377 - FAYETTEVILLE ISD
County: FAYETTE

Units Shipped

90

Contracting Entity: 00378 - ROUND TOP-CARMINE ISD
County: FAYETTE

Units Shipped

270

Contracting Entity: 01189 - SACRED HEART SCHOOL-LA GRANGE
County: FAYETTE

Units Shipped

112

Contracting Entity: 01373 - ST ROSE OF LIMA SCHOOL
County: FAYETTE

Units Shipped

155

Contracting Entity: 00384 - LAMAR CONSOLIDATED ISD
County: FORT BEND

Units Shipped

4,859

Contracting Entity: 00385 - NEEDVILLE ISD
County: FORT BEND

Units Shipped

1,235

Contracting Entity: 00386 - FORT BEND ISD
County: FORT BEND

Units Shipped

9,888

Contracting Entity: 00388 - STAFFORD MSD
County: FORT BEND

Units Shipped

441

Contracting Entity: 01298 - FORT BEND COUNTY COMMISSIONERS'
County: FORT BEND

Units Shipped

52

Contracting Entity: 00399 - PARTNERSHIP TO ENSURE THE ACQUISITION
County: GALVESTON

Units Shipped

89

Contracting Entity: 00400 - ODYSSEY 2020 ACADEMY, INC.
County: GALVESTON

Units Shipped

666

Contracting Entity: 00401 - AMBASSADORS PREPARATORY ACADEMY
County: GALVESTON

Units Shipped

235

Contracting Entity: 00402 - DICKINSON ISD
County: GALVESTON

Units Shipped

6,212

Contracting Entity: 00403 - GALVESTON ISD
County: GALVESTON

Units Shipped

200

Contracting Entity: 00404 - HIGH ISLAND ISD

155

Units Shipped




County: GALVESTON

76

Contracting Entity: 00405 - LA MARQUE ISD
County: GALVESTON

Units Shipped

1,011

Contracting Entity: 00406 - TEXAS CITY ISD
County: GALVESTON

Units Shipped

832

Contracting Entity: 00407 - HITCHCOCK ISD
County: GALVESTON

Units Shipped

944

Contracting Entity: 00408 - SANTA FE ISD
County: GALVESTON

Units Shipped

115

Contracting Entity: 00410 - FRIENDSWOOD ISD
County: GALVESTON

Units Shipped

62

Contracting Entity: 01239 - THE DEVEREUX FOUNDATION
County: GALVESTON

Units Shipped

211

Contracting Entity: 01250 - GALVESTON COUNTY JUVENILE BOARD
County: GALVESTON

Units Shipped

42

Contracting Entity: 01284 - THE CHILDREN'S CENTER, INC.
County: GALVESTON

Units Shipped

144

Contracting Entity: 01706 - PREMIER LEARNING ACADEMY
County: GALVESTON

Units Shipped

437

Contracting Entity: 00444 - ANDERSON-SHIRO CONS ISD
County: GRIMES

Units Shipped

216

Contracting Entity: 00445 - IOLA ISD
County: GRIMES

Units Shipped

216

Contracting Entity: 00446 - NAVASOTA ISD
County: GRIMES

Units Shipped

1,051

Contracting Entity: 00447 - RICHARDS ISD
County: GRIMES

Units Shipped

79

Contracting Entity: 00466 - KOUNTZE ISD
County: HARDIN

Units Shipped

381

Contracting Entity: 00467 - SILSBEE ISD
County: HARDIN

Units Shipped

491

156



Contracting Entity:

County: HARDIN

00468 - HARDIN-JEFFERSON ISD

Units Shipped

630

Contracting Entity:

County: HARDIN

00469 - LUMBERTON ISD

Units Shipped

177

Contracting Entity:

County: HARDIN

00470 - WEST HARDIN COUNTY CONS |

Units Shipped

140

Contracting Entity:

County: HARRIS

00472 - SER-NINOS SCH.

Units Shipped

902

Contracting Entity:

County: HARRIS

00473 - WEST HOUSTON CHARTER ALLIANCE, INC.

Units Shipped

37

Contracting Entity:

County: HARRIS

00474 - ASSN. FOR THE ADVANCEMENT OF MEXICAN

Units Shipped

242

Contracting Entity:

County: HARRIS

00476 - TEJANO CENTER FOR COMMUNITY

Units Shipped

610

Contracting Entity:

County: HARRIS

00478 - BAY AREA CHARTER SCHOOL

Units Shipped

125

Contracting Entity:

County: HARRIS

00479 - ACADEMY OF ACCELERATED LEARNING INC

Units Shipped

648

Contracting Entity:

County: HARRIS

00481 - KIPP, INC. CHARTER

Units Shipped

3,841

Contracting Entity:

County: HARRIS

00482 - VARNETT SCHOOLS, INC. (THE)

Units Shipped

1,248

Contracting Entity:

County: HARRIS

00483 - ALIEF MONTESSORI COMMUNITY SCHOOL

Units Shipped

158

Contracting Entity:

County: HARRIS

00488 - HOUSTON GATEWAY ACADEMY, INC.

Units Shipped

2,027

Contracting Entity:

County: HARRIS

00489 - HOUSTON HEIGHTS LEARNING ACADEMY

Units Shipped

37

Contracting Entity:

County: HARRIS

00494 - SOUTHWEST HIGH SCHOOL

Units Shipped

419

Contracting Entity:

County: HARRIS

00495 - TWO DIMENSIONS PREPARATORY ACADEMY

157

Units Shipped

319




Contracting Entity:

County: HARRIS

00498 - WONDERLAND EDUCATIONAL ESTATE

Units Shipped

155

Contracting Entity:

County: HARRIS

00499 - MIRACLE EDUCATIONAL SYSTEM

Units Shipped

199

Contracting Entity:

County: HARRIS

00500 - ACCELERATED INTERMEDIATE ACADEMY

Units Shipped

223

Contracting Entity:

County: HARRIS

00501 - ZOE LEARNING ACADEMY

Units Shipped

373

Contracting Entity:

County: HARRIS

00505 - MEYERPARK ELEMENTARY

Units Shipped

133

Contracting Entity:

County: HARRIS

00506 - DRAW ACADEMY

Units Shipped

469

Contracting Entity:

County: HARRIS

00511 - THE RHODES SCHOOL

Units Shipped

240

Contracting Entity:

County: HARRIS

00514 - ALIEF ISD

Units Shipped

15,545

Contracting Entity:

County: HARRIS

00515 - CHANNELVIEW ISD

Units Shipped

2,483

Contracting Entity:

County: HARRIS

00518 - DEER PARK ISD

Units Shipped

330

Contracting Entity:

County: HARRIS

00519 - NORTH FOREST ISD

Units Shipped

1

Contracting Entity:

County: HARRIS

00520 - GALENA PARK ISD

Units Shipped

5,382

Contracting Entity:

County: HARRIS

00521 - GOOSE CREEK CISD

Units Shipped

7,934

Contracting Entity:

County: HARRIS

00523 - HUMBLE ISD

Units Shipped

2,118

Contracting Entity:

County: HARRIS

00524 - KATY ISD

Units Shipped

10,765

Contracting Entity:

00525 - KLEIN ISD

158

Units Shipped




County: HARRIS

8,291

Contracting Entity:

County: HARRIS

00526 - LA PORTE ISD

Units Shipped

1,243

Contracting Entity:

County: HARRIS

00527 - PASADENA I1SD

Units Shipped

15,830

Contracting Entity:

County: HARRIS

00528 - SPRING ISD

Units Shipped

8,739

Contracting Entity:

County: HARRIS

00530 - TOMBALL ISD

Units Shipped

1,638

Contracting Entity:

County: HARRIS

00531 - SHELDON ISD

Units Shipped

531

Contracting Entity:

County: HARRIS

00532 - HUFFMAN ISD

Units Shipped

693

Contracting Entity:

County: HARRIS

01222 - THE CHINQUAPIN SCHOOL

Units Shipped

84

Contracting Entity:

County: HARRIS

01257 - DEPELCHIN CHILDREN'S CENTER

Units Shipped

46

Contracting Entity:

County: HARRIS

01283 - HARRIS COUNTY JUVENILE PROBATION

Units Shipped

647

Contracting Entity:

County: HARRIS

01338 - BOYS AND GIRLS HARBOR INC

Units Shipped

46

Contracting Entity:

County: HARRIS

01357 - ST FRANCIS OF ASSISI SCHOOL

Units Shipped

32

Contracting Entity:

County: HARRIS

01376 - HOUSTON SERENITY PLACE, INC.

Units Shipped

44

Contracting Entity:

County: HARRIS

01383 - LEADERS OF TEXAS FOUNDATION INC.

Units Shipped

23

Contracting Entity:

County: HARRIS

01662 - VICTORY PREPARATORY

Units Shipped

64

Contracting Entity:

County: HARRIS

03867 - SOUTHWEST KEY PROGRAM-HOUSTON #2 -

Units Shipped

286

159



Contracting Entity
County: HARRIS

: 03871 - LUTHERAN SOC SERV-KRAUSE CHLDRN RTC-

Units Shipped

18

Contracting Entity
County: HARRIS

: 04017 - FALLBROOK COMMUNITY DEVELOPMENT

Units Shipped

107

Contracting Entity
County: HARRIS

1 04729 - Texans Can Academies-Houston Can! FDP

Units Shipped

402

Contracting Entity

: 00637 - EDNA ISD

County: JACKSON

Units Shipped

317

Contracting Entity

: 00638 - GANADO ISD

County: JACKSON

Units Shipped

373

Contracting Entity

: 00639 - INDUSTRIAL ISD

County: JACKSON

Units Shipped

607

Contracting Entity
County: JASPER

: 00641 - BUNA ISD

Units Shipped

244

Contracting Entity
County: JASPER

: 00642 - JASPER ISD

Units Shipped

331

Contracting Entity
County: JASPER

: 00643 - KIRBYVILLE ISD

Units Shipped

289

Contracting Entity
County: JASPER

: 00644 - EVADALE ISD

Units Shipped

186

Contracting Entity

: 00648 - TEKOA CHARTER SCHOOL

County: JEFFERSON

Units Shipped

268

Contracting Entity

: 00649 - EHRHART SCHOOL

County: JEFFERSON

Units Shipped

223

Contracting Entity

: 00651 - NEDERLAND ISD

County: JEFFERSON

Units Shipped

819

Contracting Entity

: 00652 - PORT ARTHUR ISD

County: JEFFERSON

Units Shipped

5,608

Contracting Entity

: 00653 - PORT NECHES-GROVES ISD

County: JEFFERSON

Units Shipped

1,360

Contracting Entity

: 00654 - BEAUMONT ISD

County: JEFFERSON

160

Units Shipped

25




Contracting Entity:

00655 - SABINE PASS ISD

County: JEFFERSON

Units Shipped

209

Contracting Entity:

00656 - HAMSHIRE-FANNETT ISD

County: JEFFERSON

Units Shipped

572

Contracting Entity:

01187 - BOB HOPE SCHOOL

County: JEFFERSON

Units Shipped

250

Contracting Entity:

County: LAVACA

00718 - HALLETTSVILLE ISD

Units Shipped

489

Contracting Entity:

County: LAVACA

00719 - MOULTON ISD

Units Shipped

126

Contracting Entity:

County: LAVACA

00720 - SHINER ISD

Units Shipped

197

Contracting Entity:

County: LAVACA

00721 - VYSEHRAD ISD

Units Shipped

106

Contracting Entity:

County: LAVACA

00722 - SWEET HOME ISD

Units Shipped

73

Contracting Entity:

County: LAVACA

00723 - EZZELL I1SD

Units Shipped

64

Contracting Entity:

County: LAVACA

01206 - SACRED HEART CHURCH

Units Shipped

152

Contracting Entity:

County: LEE

00724 - GIDDINGS ISD

Units Shipped

1,624

Contracting Entity:

County: LEE

00725 - LEXINGTON ISD

Units Shipped

397

Contracting Entity:

County: LEE

00726 - DIME BOX ISD

Units Shipped

155

Contracting Entity:

County: LEE

01297 - IMMANUEL LUTHERAN SCHOOL

Units Shipped

84

Contracting Entity:

County: LEE

03860 - TJID-GIDDINGS STATE HOME SCHOOL - FDP

Units Shipped

700

Contracting Entity:

00732 - CLEVELAND ISD

161

Units Shipped




County: LIBERTY

923

Contracting Entity: 00733 - DAYTON ISD
County: LIBERTY

Units Shipped

4,456

Contracting Entity: 00735 - HARDIN ISD
County: LIBERTY

Units Shipped

60

Contracting Entity: 00736 - HULL-DAISETTA ISD
County: LIBERTY

Units Shipped

274

Contracting Entity: 00737 - LIBERTY ISD
County: LIBERTY

Units Shipped

34

Contracting Entity: 00738 - TARKINGTON ISD
County: LIBERTY

Units Shipped

356

Contracting Entity: 00763 - MADISONVILLE CONS ISD

County: MADISON

Units Shipped

589

Contracting Entity: 00764 - NORTH ZULCH ISD
County: MADISON

Units Shipped

82

Contracting Entity: 00769 - BAY CITY ISD
County: MATAGORDA

Units Shipped

471

Contracting Entity: 00770 - TIDEHAVEN ISD
County: MATAGORDA

Units Shipped

573

Contracting Entity: 00771 - MATAGORDA ISD
County: MATAGORDA

Units Shipped

195

Contracting Entity: 00772 - PALACIOS ISD
County: MATAGORDA

Units Shipped

35

Contracting Entity: 00773 - VAN VLECK ISD
County: MATAGORDA

Units Shipped

598

Contracting Entity: 00809 - CAMERON ISD
County: MILAM

Units Shipped

1,507

Contracting Entity: 00810 - GAUSE ISD
County: MILAM

Units Shipped

89

Contracting Entity: 00811 - MILANO ISD
County: MILAM

Units Shipped

312

162



Contracting Entity: 00812 - ROCKDALE ISD Units Shipped

County: MILAM 335
Contracting Entity: 00813 - THORNDALE ISD Units Shipped
County: MILAM 197
Contracting Entity: 00814 - BUCKHOLTS ISD Units Shipped
County: MILAM 120
Contracting Entity: 03873 - The Educational Resource Center-Rockdale JJ Units Shipped
County: MILAM 107
Contracting Entity: 00829 - TEXAS SERENITY ACADEMY (CONROE,TX) Units Shipped
County: MONTGOMERY 571
Contracting Entity: 00830 - CONROE ISD Units Shipped
County: MONTGOMERY 2,019
Contracting Entity: 00831 - MONTGOMERY ISD Units Shipped
County: MONTGOMERY 58
Contracting Entity: 00832 - WILLIS ISD Units Shipped
County: MONTGOMERY 1,633
Contracting Entity: 00833 - MAGNOLIA ISD Units Shipped
County: MONTGOMERY 3,354
Contracting Entity: 00834 - SPLENDORA ISD Units Shipped
County: MONTGOMERY 336
Contracting Entity: 00835 - NEW CANEY ISD Units Shipped
County: MONTGOMERY 862
Contracting Entity: 00857 - BURKEVILLE ISD Units Shipped
County: NEWTON 292
Contracting Entity: 00858 - NEWTON ISD Units Shipped
County: NEWTON 149
Contracting Entity: 00859 - DEWEYVILLE ISD Units Shipped
County: NEWTON 408
Contracting Entity: 00882 - BRIDGE CITY ISD Units Shipped
County: ORANGE 800
Contracting Entity: 00883 - ORANGEFIELD ISD Units Shipped

County: ORANGE 324

163



Contracting Entity:

County: ORANGE

00884 - WEST ORANGE-COVE CONS ISD

Units Shipped

594

Contracting Entity:

County: ORANGE

00885 - VIDOR ISD

Units Shipped

1,208

Contracting Entity:

County: ORANGE

00886 - LIT CYPRESS-MRCEVILLE CONS ISD

Units Shipped

1,321

Contracting Entity:

County: POLK

00912 - BIG SANDY ISD-DALLARDSVILLE

Units Shipped

399

Contracting Entity:

County: POLK

00913 - GOODRICH ISD

Units Shipped

253

Contracting Entity:

County: POLK

00914 - CORRIGAN-CAMDEN ISD

Units Shipped

695

Contracting Entity:

County: POLK

00915 - LEGGETT ISD

Units Shipped

226

Contracting Entity:

County: POLK

00916 - LIVINGSTON ISD

Units Shipped

909

Contracting Entity:

County: POLK

00917 - ONALASKA ISD

Units Shipped

649

Contracting Entity:

00939 - BREMOND ISD

County: ROBERTSON

Units Shipped

199

Contracting Entity:

00940 - CALVERT ISD

County: ROBERTSON

Units Shipped

202

Contracting Entity:

00941 - FRANKLIN ISD

County: ROBERTSON

Units Shipped

300

Contracting Entity:

00942 - HEARNE ISD

County: ROBERTSON

Units Shipped

994

Contracting Entity:

00943 - MUMFORD ISD

County: ROBERTSON

Units Shipped

367

Contracting Entity:

00962 - COLDSPRING-OAKHURST CONS

County: SAN JACINTO

Units Shipped

555

Contracting Entity:

00963 - SHEPHERD ISD

164

Units Shipped




County: SAN JACINTO

685

Contracting Entity: 01033 - TEXAS COLLEGE PREPARATORY ACADEMIES

County: TAYLOR

Units Shipped

96

Contracting Entity:

County: TRINITY

01075 - GROVETON ISD

Units Shipped

387

Contracting Entity:

County: TRINITY

01076 - TRINITY ISD

Units Shipped

198

Contracting Entity:

County: TRINITY

01077 - CENTERVILLE ISD-GROVETON

Units Shipped

72

Contracting Entity:

County: TRINITY

01078 - APPLE SPRINGS ISD

Units Shipped

137

Contracting Entity:

County: TYLER

01079 - COLMESNEIL ISD

Units Shipped

85

Contracting Entity:

County: TYLER

01080 - WOODVILLE ISD

Units Shipped

1,654

Contracting Entity:

County: TYLER

01081 - WARREN ISD

Units Shipped

200

Contracting Entity:

County: TYLER

01082 - SPURGER ISD

Units Shipped

78

Contracting Entity:

County: TYLER

01083 - CHESTER ISD

Units Shipped

115

Contracting Entity:

County: WALKER

01111 - NEW WAVERLY ISD

Units Shipped

279

Contracting Entity:

County: WALKER

01290 - GULF COAST TRADES CENTER

Units Shipped

135

Contracting Entity:

County: WALLER

01113 - HEMPSTEAD ISD

Units Shipped

1,530

Contracting Entity:

County: WALLER

01114 - WALLER ISD

Units Shipped

673

Contracting Entity:

County: WALLER

01115 - ROYAL ISD

Units Shipped

1,262

165



Contracting Entity: 01118 - BRENHAM ISD
County: WASHINGTON

Units Shipped

2,461

Contracting Entity: 01119 - BURTON ISD
County: WASHINGTON

Units Shipped

186

Contracting Entity: 01125 - BOLING ISD
County: WHARTON

Units Shipped

542

Contracting Entity: 01126 - EAST BERNARD ISD
County: WHARTON

Units Shipped

406

Contracting Entity: 01127 - EL CAMPO ISD
County: WHARTON

Units Shipped

933

Contracting Entity: 01128 - WHARTON ISD
County: WHARTON

Units Shipped

755

Contracting Entity: 01129 - LOUISE ISD
County: WHARTON

Units Shipped

262

166



Exhibit F - Region 4A

Volume by Recipient Agency

FDP Region 4a
07/01/2014 - 06/30/2015

Contracting Entity: 00021 -

County: ATASCOSA

CHARLOTTE ISD

Program Year: 2014 - 2015

Program: NSLP
Units Shipped

162

Contracting Entity: 00022 -

County: ATASCOSA

JOURDANTON ISD

Units Shipped

848

Contracting Entity: 00023 -

County: ATASCOSA

LYTLE ISD

Units Shipped

986

Contracting Entity: 00024 -

County: ATASCOSA

PLEASANTON ISD

Units Shipped

3,332

Contracting Entity: 00025 -

County: ATASCOSA

POTEET ISD

Units Shipped

946

Contracting Entity: 01303 - ATASCOSA COUNTY JUVENILE JUSTICE

County: ATASCOSA

Units Shipped

33

Contracting Entity: 00030 - MEDINA ISD Units Shipped
County: BANDERA 226
Contracting Entity: 00031 - BANDERA ISD Units Shipped

County: BANDERA

394

Contracting Entity: 00052 - POR VIDA ACADEMY CHARTER H S

County: BEXAR

Units Shipped

65

Contracting Entity: 00053 - GEORGE GERVIN YOUTH CENTER, INC.

County: BEXAR

Units Shipped

506

Contracting Entity: 00054 - YOUTH EMPOWERMENT SERVICES INC.

County: BEXAR

Units Shipped

471

Contracting Entity: 00055 - NEW FRONTIERS CHARTER SCHOOL, S.A.

County: BEXAR

Units Shipped

462

Contracting Entity: 00056 - SCHOOL OF EXCELLENCE ED

County: BEXAR

Units Shipped

523

Contracting Entity: 00058 - THE EDUCATIONAL RESOURCE CENTER ,INC

County: BEXAR

Units Shipped

559

167



Contracting Entity:

County: BEXAR

00059 - ACADEMY OF AMERICA DBA BEXAR COUNTY

Units Shipped

892

Contracting Entity:

County: BEXAR

00062 - SHEKINAH LEARNING INSTITUTE

Units Shipped

32

Contracting Entity:

County: BEXAR

00063 - ACADEMY OF CAREERS & TECHNOLOGIES

Units Shipped

69

Contracting Entity:

County: BEXAR

00065 - SHEKINAH LEARNING INSTITUTE

Units Shipped

329

Contracting Entity:

County: BEXAR

00067 - JUBILEE ACADEMIC CENTER

Units Shipped

842

Contracting Entity:

County: BEXAR

00078 - ALAMO HEIGHTS ISD

Units Shipped

382

Contracting Entity:

County: BEXAR

00079 - HARLANDALE ISD

Units Shipped

15,050

Contracting Entity:

County: BEXAR

00080 - EDGEWOOD ISD-SAN ANTONIO

Units Shipped

6,476

Contracting Entity:

County: BEXAR

00083 - SOUTH SAN ANTONIO ISD

Units Shipped

6,822

Contracting Entity:

County: BEXAR

00084 - SOMERSET ISD

Units Shipped

2,635

Contracting Entity:

County: BEXAR

00086 - EAST CENTRAL ISD

Units Shipped

5,240

Contracting Entity:

County: BEXAR

00087 - SOUTHWEST ISD

Units Shipped

7,906

Contracting Entity:

County: BEXAR

00088 - LACKLAND ISD

Units Shipped

261

Contracting Entity:

County: BEXAR

00089 - FT SAM HOUSTON ISD

Units Shipped

414

Contracting Entity:

County: BEXAR

00091 - JUDSON ISD

Units Shipped

6,292

Contracting Entity:

County: BEXAR

00092 - SOUTHSIDE ISD

168

Units Shipped

989




Contracting Entity:

County: BEXAR

01195 - CLARITY CHILD GUIDANCE CENTER

Units Shipped

104

Contracting Entity:

County: BEXAR

01225 - BAPTIST CHILD AND FAMILY SERVICES

Units Shipped

866

Contracting Entity:

County: BEXAR

01227 - ST MATTHEW CATHOLIC SCHOOL

Units Shipped

171

Contracting Entity:

County: BEXAR

01240 - ST JOHN BERCHMAN'S SCHOOL

Units Shipped

199

Contracting Entity:

County: BEXAR

01246 - THE CHILDREN'S SHELTER OF SAN ANTONIO

Units Shipped

180

Contracting Entity:

County: BEXAR

01304 - BEXAR COUNTY JUVENILE PROBATION

Units Shipped

488

Contracting Entity:

County: BEXAR

01305 - BOYSVILLE INC

Units Shipped

110

Contracting Entity:

County: BEXAR

01308 - LITTLE FLOWER SCHOOL

Units Shipped

230

Contracting Entity:

County: BEXAR

01310 - ROY MAAS YOUTH ALTERNATIVES, INC

Units Shipped

102

Contracting Entity:

County: BEXAR

01315 - ST LEO'S SCHOOL

Units Shipped

122

Contracting Entity:

County: BEXAR

01316 - ST MARGARET MARY'S CHURCH

Units Shipped

73

Contracting Entity:

County: BEXAR

01321 - ST GREGORY THE GREAT CATHOLIC

Units Shipped

215

Contracting Entity:

County: BEXAR

01327 - ST PETER - ST JOSEPH CHILDREN'S HOME

Units Shipped

107

Contracting Entity:

County: BEXAR

01330 - ST JAMES THE APOSTLE CATHOLIC CHURCH

Units Shipped

248

Contracting Entity:

County: BEXAR

01370 - T.O.P. MINISTRIES INC/ TRUDY M PEREZ

Units Shipped

146

Contracting Entity:

03866 - TJJD-AYRES HOUSE - FDP

169

Units Shipped




County: BEXAR

69

Contracting Entity:

County: BEXAR

04730 - Texans Can Academies-San Antonion Can!

Units Shipped

259

Contracting Entity:

County: BEXAR

04819 - IDEA Academy-San Antonio FDP

Units Shipped

902

Contracting Entity:

County: COMAL

00214 - NEW BRAUNFELS ISD

Units Shipped

2,085

Contracting Entity:

County: COMAL

00215 - COMAL ISD

Units Shipped

9,481

Contracting Entity:

County: COMAL

01247 - ST JUDE'S RANCH FOR CHILDREN -TEXAS

Units Shipped

110

Contracting Entity:

County: DIMMIT

00315 - CARRIZO SPRINGS CONS ISD

Units Shipped

1,333

Contracting Entity:

County: DUVAL

00318 - RAMIREZ CSD

Units Shipped

38

Contracting Entity:

County: DUVAL

00319 - BENAVIDES ISD

Units Shipped

226

Contracting Entity:

County: DUVAL

00320 - SAN DIEGO ISD

Units Shipped

1,099

Contracting Entity:

County: DUVAL

00321 - FREER ISD

Units Shipped

694

Contracting Entity:

County: DUVAL

01371 - DUVAL COUNTY

Units Shipped

92

Contracting Entity:

County: ERATH

00354 - PREMIER HIGH SCHOOL

Units Shipped

230

Contracting Entity:

County: FRIO

00394 - DILLEY ISD

Units Shipped

752

Contracting Entity:

County: FRIO

00395 - PEARSALL ISD

Units Shipped

2,010

Contracting Entity:

00448 - SEGUIN ISD

County: GUADALUPE

Units Shipped

6,019

170



Contracting Entity: 00449 - SCHERTZ-CIBOLO-U CITY ISD Units Shipped

County: GUADALUPE 6,170
Contracting Entity: 00450 - NAVARRO ISD Units Shipped
County: GUADALUPE 1,157
Contracting Entity: 00451 - MARION ISD Units Shipped
County: GUADALUPE 378
Contracting Entity: 00658 - ALICE ISD Units Shipped
County: JIM WELLS 3,476
Contracting Entity: 00659 - BEN BOLT-PALITO BLANCO ISD Units Shipped
County: JIM WELLS 691
Contracting Entity: 00660 - ORANGE GROVE ISD Units Shipped
County: JIM WELLS 323
Contracting Entity: 00661 - PREMONT ISD Units Shipped
County: JIM WELLS 281
Contracting Entity: 00662 - LA GLORIA ISD Units Shipped
County: JIM WELLS 109
Contracting Entity: 01294 - DIOCESE OF CORPUS CHRISTI Units Shipped
County: JIM WELLS 127
Contracting Entity: 00677 - KARNES CITY ISD Units Shipped
County: KARNES 513
Contracting Entity: 00678 - KENEDY ISD Units Shipped
County: KARNES 822
Contracting Entity: 00679 - RUNGE ISD Units Shipped
County: KARNES 216
Contracting Entity: 00680 - FALLS CITY ISD Units Shipped
County: KARNES 200
Contracting Entity: 00688 - BOERNE ISD Units Shipped
County: KENDALL 1,922
Contracting Entity: 00689 - COMFORT ISD Units Shipped
County: KENDALL 340
Contracting Entity: 00691 - CENTER POINT ISD Units Shipped

County: KERR 321

171



Contracting Entity: 00692 - HUNT ISD
County: KERR

Units Shipped

178

Contracting Entity: 00694 - INGRAM ISD
County: KERR

Units Shipped

789

Contracting Entity: 01234 - PATHWAYS YOUTH & FAMILY SERVICES INC
County: KERR

Units Shipped

47

Contracting Entity: 00717 - COTULLA ISD
County: LA SALLE

Units Shipped

762

Contracting Entity: 00774 - EAGLE PASS ISD
County: MAVERICK

Units Shipped

9,261

Contracting Entity: 00799 - MCMULLEN COUNTY ISD
County: MCMULLEN

Units Shipped

232

Contracting Entity: 00800 - DEVINE ISD
County: MEDINA

Units Shipped

143

Contracting Entity: 00801 - DHANIS ISD
County: MEDINA

Units Shipped

124

Contracting Entity: 00802 - NATALIA ISD
County: MEDINA

Units Shipped

305

Contracting Entity: 00803 - HONDO ISD
County: MEDINA

Units Shipped

647

Contracting Entity: 00804 - MEDINA VALLEY ISD
County: MEDINA

Units Shipped

2,380

Contracting Entity: 00928 - LEAKEY ISD
County: REAL

Units Shipped

98

Contracting Entity: 01229 - LUTHERAN SOCIAL SERVICES OF THE
County: TRAVIS

Units Shipped

327

Contracting Entity: 01094 - KNIPPA ISD
County: UVALDE

Units Shipped

381

Contracting Entity: 01095 - SABINAL ISD
County: UVALDE

Units Shipped

198

Contracting Entity: 01096 - UVALDE CONS ISD

172

Units Shipped




County: UVALDE

1,046

Contracting Entity:

County: UVALDE

01097 - UTOPIA ISD

Units Shipped

36

Contracting Entity:

County: UVALDE

01311 - SACRED HEART SCHOOL-UVALDE

Units Shipped

42

Contracting Entity:

County: WILSON

01159 - LA VERNIA ISD

Units Shipped

900

Contracting Entity:

County: WILSON

01160 - POTH ISD

Units Shipped

662

Contracting Entity:

County: ZAVALA

01183 - CRYSTAL CITY ISD

Units Shipped

1,192

Contracting Entity:

County: ZAVALA

01184 - LA PRYOR ISD

Units Shipped

237

173



Exhibit F - Region 4B

Volume by Recipient Agency

FDP Region 4

07/01/2014 - 06/30/2015

Program Year: 2014 - 2015
Program: NSLP

Contracting Entity:
County: ARANSAS

00016 - ARANSAS COUNTY ISD

Units Shipped

2,717

Contracting Entity: 01372 - SACRED HEART SCHOOL-ROCKPORT

County: ARANSAS

Units Shipped

115

Contracting Entity:
County: BASTROP

00032 - BASTROP ISD

Units Shipped

6,674

Contracting Entity:
County: BASTROP

00033 - ELGIN ISD

Units Shipped

3,926

Contracting Entity:
County: BASTROP

00034 - SMITHVILLE ISD

Units Shipped

848

Contracting Entity:
County: BASTROP

00035 - MCDADE ISD

Units Shipped

203

Contracting Entity:
County: BEE

00037 - ST MARY ACADEMY

Units Shipped

369

Contracting Entity:
County: BEE

00038 - BEEVILLE ISD

Units Shipped

1,802

Contracting Entity:
County: BEE

00039 - PAWNEE ISD

Units Shipped

131

Contracting Entity:
County: BEE

00040 - PETTUS ISD

Units Shipped

416

Contracting Entity:
County: BEE

00041 - SKIDMORE-TYNAN ISD

Units Shipped

454

Contracting Entity:
County: BELL

00042 - PRIORITY SYSTEMS, INC.

Units Shipped

413

Contracting Entity:
County: BELL

00043 - ACADEMY ISD

Units Shipped

608

Contracting Entity:

12/14/2015

00044 - BARTLETT ISD

174

Units Shipped
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Volume by Recipient Agency

FDP Region 4
07/01/2014 - 06/30/2015

Program Year: 2014 - 2015
Program: NSLP

County: BELL

64

Contracting Entity:

County: BELL

00045 - BELTON ISD

Units Shipped

3,379

Contracting Entity:

County: BELL

00046 - HOLLAND ISD

Units Shipped

217

Contracting Entity:

County: BELL

00047 - KILLEEN ISD

Units Shipped

14,593

Contracting Entity:

County: BELL

00048 - ROGERS ISD

Units Shipped

199

Contracting Entity:

County: BELL

00049 - SALADO ISD

Units Shipped

359

Contracting Entity:

County: BELL

00050 - TEMPLE ISD

Units Shipped

888

Contracting Entity:

County: BELL

00051 - TROY ISD

Units Shipped

673

Contracting Entity:

County: BELL

01277 - ST MARY'S SCHOOL

Units Shipped

180

Contracting Entity:

County: BELL

01345 - BELL COUNTY JUVENILE BOARD

Units Shipped

9

Contracting Entity:

County: BLANCO

00093 - JOHNSON CITY ISD

Units Shipped

145

Contracting Entity:

County: BLANCO

00094 - BLANCO ISD

Units Shipped

706

Contracting Entity:

County: BURNET

00140 - BURNET CONS ISD

Units Shipped

2,110

Contracting Entity:

County: BURNET

12/14/2015

00141 - MARBLE FALLS ISD

175

Units Shipped

1,408
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Volume by Recipient Agency

FDP Region 4 Program Year: 2014 - 2015
07/01/2014 - 06/30/2015 Program: NSLP
Contracting Entity: 00143 - LULING ISD Units Shipped
County: CALDWELL 999
Contracting Entity: 00144 - PRAIRIE LEA ISD Units Shipped
County: CALDWELL 134
Contracting Entity: 01275 - PEGASUS SCHOOLS INC Units Shipped
County: CALDWELL 94
Contracting Entity: 01360 - PHOENIX HOUSES OF TEXAS, INC. Units Shipped

County: DALLAS

101

Contracting Entity: 00307 - CUERO ISD
County: DEWITT

Units Shipped

430

Contracting Entity: 00308 - NORDHEIM ISD
County: DEWITT

Units Shipped

95

Contracting Entity: 00309 - YOAKUM ISD
County: DEWITT

Units Shipped

1,016

Contracting Entity: 00310 - YORKTOWN ISD
County: DEWITT

Units Shipped

286

Contracting Entity: 00311 - WESTHOFF ISD
County: DEWITT

Units Shipped

57

Contracting Entity: 00312 - MEYERSVILLE ISD
County: DEWITT

Units Shipped

85

Contracting Entity: 00413 - FREDERICKSBURG ISD
County: GILLESPIE

Units Shipped

1,159

Contracting Entity: 00414 - HARPER ISD
County: GILLESPIE

Units Shipped

300

Contracting Entity: 00416 - GOLIAD ISD
County: GOLIAD

Units Shipped

587

12/14/2015

176

Page 3 of 10



Volume by Recipient Agency

FDP Region 4
07/01/2014 - 06/30/2015

Program Year: 2014 - 2015
Program: NSLP

Contracting Entity:

00417 - GONZALES ISD

County: GONZALES

Units Shipped

953

Contracting Entity: 00418 - NIXON-SMILEY CONS ISD

County: GONZALES

Units Shipped

510

Contracting Entity:

00419 - WAELDER ISD

County: GONZALES

Units Shipped

109

Contracting Entity: 00544 - KATHERINE ANNE PORTER SCHOOL

County: HAYS

Units Shipped

83

Contracting Entity:

County: HAYS

00545 - BOYS & GIRLS CLUBS OF SOUTH CENTRAL

Units Shipped

21

Contracting Entity:

County: HAYS

00546 - SAN MARCOS CONS ISD

Units Shipped

3,532

Contracting Entity:

County: HAYS

00547 - DRIPPING SPRINGS ISD

Units Shipped

1,203

Contracting Entity:

County: HAYS

00548 - WIMBERLEY ISD

Units Shipped

125

Contracting Entity:

County: HAYS

00549 - HAYS CONS ISD

Units Shipped

6,203

Contracting Entity:

County: HAYS

01356 - HAYS COUNTY JUVENILE CENTER

Units Shipped

221

Contracting Entity:

County: HAYS

03977 - The Educational Resource Center-San Marcos

Units Shipped

332

Contracting Entity:

County: KIMBLE

00695 - JUNCTION ISD

Units Shipped

246

Contracting Entity:

00715 - LAMPASAS ISD

County: LAMPASAS

Units Shipped

1,350

Contracting Entity:

12/14/2015

00716 - LOMETA ISD

177

Units Shipped
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Volume by Recipient Agency

FDP Region 4
07/01/2014 - 06/30/2015

Program Year: 2014 - 2015
Program: NSLP

County: LAMPASAS

340

Contracting Entity: 00746 - GEORGE WEST ISD
County: LIVE OAK

Units Shipped
175

Contracting Entity: 00747 - THREE RIVERS ISD
County: LIVE OAK

Units Shipped
169

Contracting Entity: 00748 - LLANO ISD
County: LLANO

Units Shipped
1,096

Contracting Entity: 00768 - MASON ISD
County: MASON

Units Shipped
326

Contracting Entity: 00775 - BRADY ISD
County: MCCULLOCH

Units Shipped
180

Contracting Entity: 00776 - ROCHELLE ISD
County: MCCULLOCH

Units Shipped
106

Contracting Entity: 00777 - LOHN ISD
County: MCCULLOCH

Units Shipped
97

Contracting Entity: 00815 - GOLDTHWAITE ISD
County: MILLS

Units Shipped
135

Contracting Entity: 00816 - MULLIN ISD
County: MILLS

Units Shipped
72

Contracting Entity: 00818 - PRIDDY ISD
County: MILLS

Units Shipped
78

Contracting Entity: 01188 - NEW HORIZONS RANCH AND CENTER INC

County: MILLS

Units Shipped
166

Contracting Entity: 00864 - GULF COAST COUNCIL OF LARAZA, INC.

County: NUECES

Units Shipped
248

Contracting Entity: 00866 - AGUA DULCE ISD
County: NUECES

12/14/2015

178

Units Shipped
175
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Volume by Recipient Agency

FDP Region 4
07/01/2014 - 06/30/2015

Program Year: 2014 - 2015
Program: NSLP

Contracting Entity:

County: NUECES

00867 - BISHOP CONS ISD

Units Shipped

663

Contracting Entity:

County: NUECES

00868 - CALALLEN ISD

Units Shipped

1,082

Contracting Entity:

County: NUECES

00869 - CORPUS CHRISTI ISD

Units Shipped

25,160

Contracting Entity:

County: NUECES

00870 - DRISCOLL ISD

Units Shipped

170

Contracting Entity:

County: NUECES

00871 - LONDON ISD

Units Shipped

157

Contracting Entity:

County: NUECES

00872 - PORT ARANSAS ISD

Units Shipped

203

Contracting Entity:

County: NUECES

00873 - ROBSTOWN ISD

Units Shipped

817

Contracting Entity:

County: NUECES

00874 - TULOSO-MIDWAY ISD

Units Shipped

1,237

Contracting Entity:

County: NUECES

00875 - BANQUETE ISD

Units Shipped

344

Contracting Entity:

County: NUECES

00876 - FLOUR BLUFF ISD

Units Shipped

124

Contracting Entity:

County: NUECES

00877 - WEST OSO ISD

Units Shipped

904

Contracting Entity:

County: NUECES

01216 - NUECES COUNTY JUVENILE PROBATION

Units Shipped

180

Contracting Entity:

County: NUECES

01233 - ST ANTHONY SCHOOL

Units Shipped

89

12/14/2015

179
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Volume by Recipient Agency

FDP Region 4 Program Year: 2014 - 2015
07/01/2014 - 06/30/2015 Program: NSLP

Contracting Entity: 01365 - CHRIST THE KING CHURCH
County: NUECES

Units Shipped

84

Contracting Entity: 01660 - HOLY FAMILY SCHOOL
County: NUECES

Units Shipped

133

Contracting Entity: 03852 - TJJD-YORK HALFWAY HOUSE FDP

County: NUECES

Units Shipped

54

Contracting Entity: 00935 - AUSTWELL-TIVOLI ISD
County: REFUGIO

Units Shipped

85

Contracting Entity: 00936 - WOODSBORO ISD
County: REFUGIO

Units Shipped

217

Contracting Entity: 00937 - REFUGIO ISD
County: REFUGIO

Units Shipped

482

Contracting Entity: 00964 - ARANSAS PASS ISD
County: SAN PATRICIO

Units Shipped

1,141

Contracting Entity: 00965 - GREGORY-PORTLAND ISD
County: SAN PATRICIO

Units Shipped

2,825

Contracting Entity: 00966 - INGLESIDE ISD
County: SAN PATRICIO

Units Shipped

1,903

Contracting Entity: 00967 - MATHIS ISD
County: SAN PATRICIO

Units Shipped

322

Contracting Entity: 00968 - ODEM-EDROQOY ISD
County: SAN PATRICIO

Units Shipped

542

Contracting Entity: 00969 - SINTON ISD
County: SAN PATRICIO

Units Shipped

748

Contracting Entity: 00970 - TAFT ISD
County: SAN PATRICIO

Units Shipped

569

Contracting Entity: 01386 - SHORELINE INC

12/14/2015
180

Units Shipped
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Volume by Recipient Agency

FDP Region 4 Program Year: 2014 - 2015
07/01/2014 - 06/30/2015 Program: NSLP

County: SAN PATRICIO

122

Contracting Entity: 00971 - SAN SABA ISD
County: SAN SABA

Units Shipped

544

Contracting Entity: 00972 - RICHLAND SPRINGS ISD
County: SAN SABA

Units Shipped

35

Contracting Entity: 00973 - CHEROKEE ISD
County: SAN SABA

Units Shipped

31

Contracting Entity: 01058 - NYOS CHARTER SCHOOL INC.
County: TRAVIS

Units Shipped

188

Contracting Entity: 01059 - TEXAS EMPOWERMENT ACADEMY
County: TRAVIS

Units Shipped

203

Contracting Entity: 01061 - CEDARS INTERNATIONAL ACADEMY
County: TRAVIS

Units Shipped

244

Contracting Entity: 01063 - UNIVERSITY OF TEXAS AT AUSTIN
County: TRAVIS

Units Shipped

428

Contracting Entity: 01064 - KIPP AUSTIN PUBLIC SCHOOLS
County: TRAVIS

Units Shipped

1,776

Contracting Entity: 01067 - EAST AUSTIN COLLEGE PREP ACADEMY
County: TRAVIS

Units Shipped

158

Contracting Entity: 01069 - PFLUGERVILLE ISD
County: TRAVIS

Units Shipped

8,149

Contracting Entity: 01070 - MANOR ISD
County: TRAVIS

Units Shipped

4,854

Contracting Entity: 01071 - EANES ISD
County: TRAVIS

Units Shipped

539

Contracting Entity: 01073 - LAGO VISTA ISD
County: TRAVIS

12/14/2015
181

Units Shipped

10
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Volume by Recipient Agency

FDP Region 4

07/01/2014 - 06/30/2015

Program Year: 2014 - 2015

Program: NSLP

Contracting Entity:
County: TRAVIS

01074 - LAKE TRAVIS ISD

Units Shipped

130

Contracting Entity:
County: TRAVIS

01280 - TEXAS SCHOOL FOR THE BLIND & VISUALLY

Units Shipped

95

Contracting Entity:
County: TRAVIS

01281 - TEXAS SCHOOL FOR THE DEAF

Units Shipped

241

Contracting Entity:
County: TRAVIS

01282 - TRAVIS COUNTY JUVENILE PROBATION

Units Shipped

44

Contracting Entity:
County: TRAVIS

01286 - HELPING HAND HOME FOR CHILDREN INC

Units Shipped

53

Contracting Entity:
County: TRAVIS

01398 - AUSTIN CHILDREN'S SHELTER

Units Shipped

72

Contracting Entity:
County: TRAVIS

04728 - Texans Can Academies-Austin Can! FDP

Units Shipped

90

Contracting Entity:
County: VICTORIA

01108 - BLOOMINGTON ISD

Units Shipped

979

Contracting Entity:
County: VICTORIA

01109 - VICTORIA ISD

Units Shipped

7,650

Contracting Entity:

County: VICTORIA

01110 - NURSERY ISD

Units Shipped

103

Contracting Entity:

County: VICTORIA

01204 - NAZARETH ACADEMY

Units Shipped

178

Contracting Entity:

County: VICTORIA

01248 - VICTORIA COUNTY JUVENILE JUSTICE

Units Shipped

159

Contracting Entity:

County: VICTORIA

03875 - THE DEVEREUX FOUNDATION-VICTORIA -

Units Shipped

143

12/14/2015

182
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Volume by Recipient Agency

FDP Region 4
07/01/2014 - 06/30/2015

Program Year: 2014 - 2015
Program: NSLP

Contracting Entity: 01147 - FLORENCE ISD
County: WILLIAMSON

Units Shipped

617

Contracting Entity: 01149 - GRANGER ISD
County: WILLIAMSON

Units Shipped

281

Contracting Entity: 01151 - JARRELL ISD
County: WILLIAMSON

Units Shipped

308

Contracting Entity: 01153 - ROUND ROCK ISD
County: WILLIAMSON

Units Shipped

7,930

Contracting Entity: 01156 - LEANDER ISD
County: WILLIAMSON

Units Shipped

9,798

Contracting Entity: 01157 - COUPLAND ISD
County: WILLIAMSON

Units Shipped

107

Contracting Entity: 01331 - CASA ESPERANZA INC
County: WILLIAMSON

Units Shipped

49

12/14/2015

183
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Exhibit F - Region 5

Volume by Recipient Agency

FDP Region 5
07/01/2014 - 06/30/2015

Program Year: 2014 - 2015
Program: NSLP

Contracting Entity: 00129 - BROOKS ISD
County: BROOKS

Units Shipped
1,051

Contracting Entity: 00151 - BROWNSVILLE ISD
County: CAMERON

Units Shipped
4,781

Contracting Entity: 00152 - HARLINGEN CONS ISD
County: CAMERON

Units Shipped
2,125

Contracting Entity: 00153 - LA FERIA ISD
County: CAMERON

Units Shipped
3,983

Contracting Entity: 00154 - LOS FRESNOS CONS ISD
County: CAMERON

Units Shipped
4,383

Contracting Entity: 00155 - POINT ISABEL ISD
County: CAMERON

Units Shipped
896

Contracting Entity: 00156 - RIO HONDO ISD
County: CAMERON

Units Shipped
1,908

Contracting Entity: 00157 - SAN BENITO CONS ISD
County: CAMERON

Units Shipped
840

Contracting Entity: 00158 - SANTA MARIA ISD
County: CAMERON

Units Shipped
506

Contracting Entity: 00159 - SANTA ROSA ISD
County: CAMERON

Units Shipped
1,337

Contracting Entity: 00160 - SOUTH TEXAS ISD
County: CAMERON

Units Shipped
1,163

Contracting Entity: 01198 - AMIKIDS RIO GRANDE VALLEY

County: CAMERON

Units Shipped
47

Contracting Entity: 03855 - TJJD-TAMAYO HOUSE FDP

County: CAMERON

Units Shipped
49

Contracting Entity: 03869 - SOUTHWEST KEY PROGRAM-BROWNSVILLE -

County: CAMERON

Units Shipped
319

184



Contracting Entity: 03870 - Tejano C.C.C. — Raul Yzaguirre — Brownsville —

County: CAMERON

Units Shipped
568

Contracting Entity: 00559 - IGNITE PUBLIC SCHOOLS AND COMMUNITY

County: HIDALGO

Units Shipped
768

Contracting Entity:
County: HIDALGO

00560 - SOUTH TEXAS EDUCATIONAL TECH

Units Shipped
436

Contracting Entity:
County: HIDALGO

00562 - IDEA ACADEMY

Units Shipped
6,517

Contracting Entity:
County: HIDALGO

00563 - VANGUARD ACADEMY

Units Shipped
3,053

Contracting Entity:
County: HIDALGO

00564 - DONNA ISD

Units Shipped
4,465

Contracting Entity:
County: HIDALGO

00565 - EDCOUCH-ELSA ISD

Units Shipped
8,534

Contracting Entity:
County: HIDALGO

00566 - EDINBURG ISD

Units Shipped
33,081

Contracting Entity:
County: HIDALGO

00567 - HIDALGO ISD

Units Shipped
2,231

Contracting Entity:
County: HIDALGO

00568 - MCALLEN ISD

Units Shipped
11,237

Contracting Entity:
County: HIDALGO

00569 - MERCEDES ISD

Units Shipped
4,644

Contracting Entity:
County: HIDALGO

00570 - MISSION CONS ISD

Units Shipped
7,850

Contracting Entity:
County: HIDALGO

00571 - PHARR-SAN JUAN-ALAMO ISD

Units Shipped
5,505

Contracting Entity:
County: HIDALGO

00572 - PROGRESO ISD

Units Shipped
1,969

Contracting Entity:
County: HIDALGO

00573 - SHARYLAND ISD

Units Shipped
3,127

Contracting Entity:
County: HIDALGO

00574 - LA JOYAISD

185

Units Shipped
4,077




Contracting Entity: 00575 - WESLACO ISD
County: HIDALGO

Units Shipped
8,183

Contracting Entity: 00576 - LA VILLA ISD
County: HIDALGO

Units Shipped
597

Contracting Entity: 00577 - MONTE ALTO ISD
County: HIDALGO

Units Shipped
727

Contracting Entity: 00578 - VALLEY VIEW ISD-PHARR
County: HIDALGO

Units Shipped
2,806

Contracting Entity: 03862 - TJJD-EVINS - FDP
County: HIDALGO

Units Shipped
737

Contracting Entity: 00657 - JIM HOGG COUNTY ISD
County: JIM HOGG

Units Shipped
1,077

Contracting Entity: 00698 - KINGSVILLE ISD
County: KLEBERG

Units Shipped
1,216

Contracting Entity: 00699 - RICARDO ISD
County: KLEBERG

Units Shipped
308

Contracting Entity: 00700 - RIVIERA ISD
County: KLEBERG

Units Shipped
188

Contracting Entity: 00701 - SANTA GERTRUDIS ISD
County: KLEBERG

Units Shipped
171

Contracting Entity: 01697 - PRESBYTERIAN PAN AMERICAN SCHOOL
County: KLEBERG

Units Shipped
212

Contracting Entity: 01000 - RIO GRANDE CITY ISD
County: STARR

Units Shipped
7,505

Contracting Entity: 01001 - SAN ISIDRO ISD
County: STARR

Units Shipped
250

Contracting Entity: 01002 - ROMA ISD
County: STARR

Units Shipped
5,460

Contracting Entity: 01122 - LAREDO ISD
County: WEBB

Units Shipped
5,279

Contracting Entity: 01123 - UNITED ISD

186

Units Shipped



County: WEBB

32,102

Contracting Entity:

County: WEBB

01124 - WEBB CONS ISD

Units Shipped
196

Contracting Entity:

County: WILLACY

01143 - LASARA ISD

Units Shipped
253

Contracting Entity:

County: WILLACY

01144 - LYFORD ISD

Units Shipped
1,164

Contracting Entity:

County: WILLACY

01145 - RAYMONDVILLE ISD

Units Shipped
2,662

Contracting Entity:

County: WILLACY

01146 - SAN PERLITA ISD

Units Shipped
351

Contracting Entity:

County: ZAPATA

01182 - ZAPATA ISD

Units Shipped
3,246

187



Exhibit F - Region 6

Volume by Recipient Agency

FDP Region 6
07/01/2014 - 06/30/2015

Contracting Entity: 00008 - ANDREWS ISD
County: ANDREWS

Program Year: 2014 - 2015
Program: NSLP

Units Shipped

1,339

Contracting Entity: 00017 - ARCHER CITY ISD
County: ARCHER

Units Shipped

149

Contracting Entity: 00018 - HOLLIDAY ISD
County: ARCHER

Units Shipped

261

Contracting Entity: 00019 - WINDTHORST ISD
County: ARCHER

Units Shipped

225

Contracting Entity: 00020 - CLAUDE ISD
County: ARMSTRONG

Units Shipped

51

Contracting Entity: 00029 - MULESHOE ISD
County: BAILEY

Units Shipped

178

Contracting Entity: 00036 - SEYMOUR ISD
County: BAYLOR

Units Shipped

70

Contracting Entity: 00095 - BORDEN COUNTY ISD
County: BORDEN

Units Shipped

44

Contracting Entity: 00127 - SILVERTON ISD
County: BRISCOE

Units Shipped

46

Contracting Entity: 00130 - BANGS ISD
County: BROWN

Units Shipped

542

Contracting Entity: 00131 - BROWNWOOD ISD
County: BROWN

Units Shipped

2,290

Contracting Entity: 00132 - BLANKET ISD
County: BROWN

Units Shipped

152

Contracting Entity: 00133 - MAY ISD
County: BROWN

Units Shipped

305

Contracting Entity: 00134 - ZEPHYR ISD
County: BROWN

Units Shipped

131

188



Contracting Entity: 00135 - BROOKESMITH ISD
County: BROWN

Units Shipped

80

Contracting Entity: 00136 - EARLY ISD
County: BROWN

Units Shipped

575

Contracting Entity: 03857 - TJJD-RON JACKSON STATE JUVENILE FDP

County: BROWN

Units Shipped

761

Contracting Entity: 00146 - CROSS PLAINS ISD
County: CALLAHAN

Units Shipped

166

Contracting Entity: 00147 - CLYDE CONS ISD
County: CALLAHAN

Units Shipped

379

Contracting Entity: 00148 - BAIRD ISD
County: CALLAHAN

Units Shipped

159

Contracting Entity: 00149 - EULA ISD
County: CALLAHAN

Units Shipped

187

Contracting Entity: 00162 - GROOM ISD

Units Shipped

County: CARSON 1
Contracting Entity: 00163 - PANHANDLE ISD Units Shipped
County: CARSON 40
Contracting Entity: 00164 - WHITE DEER ISD Units Shipped
County: CARSON 250
Contracting Entity: 00170 - DIMMITT ISD Units Shipped
County: CASTRO 1,065
Contracting Entity: 00171 - HART ISD Units Shipped
County: CASTRO 161
Contracting Entity: 00172 - NAZARETH ISD Units Shipped
County: CASTRO 76
Contracting Entity: 00181 - CHILDRESS ISD Units Shipped
County: CHILDRESS 241
Contracting Entity: 00187 - MORTON ISD Units Shipped
County: COCHRAN 61
Contracting Entity: 00188 - WHITEFACE CONS ISD Units Shipped
County: COCHRAN 161

189




Contracting Entity: 00189 - BRONTE ISD
County: COKE

Units Shipped

153

Contracting Entity: 00190 - ROBERT LEE ISD
County: COKE

Units Shipped

40

Contracting Entity: 00191 - COLEMAN ISD
County: COLEMAN

Units Shipped

533

Contracting Entity: 00192 - SANTA ANNA ISD
County: COLEMAN

Units Shipped

150

Contracting Entity: 00193 - PANTHER CREEK CONS ISD

County: COLEMAN

Units Shipped

121

Contracting Entity: 00209 - WELLINGTON ISD
County: COLLINGSWORTH

Units Shipped

166

Contracting Entity: 00220 - EDEN CONS ISD
County: CONCHO

Units Shipped

205

Contracting Entity: 00221 - PAINT ROCK ISD
County: CONCHO

Units Shipped

244

Contracting Entity: 00235 - PADUCAH ISD
County: COTTLE

Units Shipped

135

Contracting Entity: 00236 - CRANE ISD
County: CRANE

Units Shipped

350

Contracting Entity: 00239 - LORENZO ISD
County: CROSBY

Units Shipped

42

Contracting Entity: 00240 - RALLS ISD
County: CROSBY

Units Shipped

51

Contracting Entity: 00242 - DALHART ISD
County: DALLAM

Units Shipped

302

Contracting Entity: 00243 - TEXLINE ISD
County: DALLAM

Units Shipped

142

Contracting Entity: 00287 - DAWSON ISD-WELCH
County: DAWSON

Units Shipped

44

Contracting Entity: 00288 - KLONDIKE ISD

190

Units Shipped




County: DAWSON

96

Contracting Entity
County: DAWSON

: 00289 - LAMESA ISD

Units Shipped

280

Contracting Entity
County: DAWSON

: 00290 - SANDS ISD

Units Shipped

59

Contracting Entity

: 00291 - HEREFORD ISD

County: DEAF SMITH

Units Shipped

365

Contracting Entity

: 00292 - WALCOTT ISD

County: DEAF SMITH

Units Shipped

124

Contracting Entity

: 01270 - ST ANTHONY'S CATHOLIC CHURCH

County: DEAF SMITH

Units Shipped

74

Contracting Entity
County: DICKENS

: 00313 - SPUR ISD

Units Shipped

50

Contracting Entity:

County: DICKENS

00314 - PATTON SPRINGS ISD

Units Shipped

33

Contracting Entity:

County: DONLEY

00316 - CLARENDON ISD

Units Shipped

332

Contracting Entity:

County: DONLEY

00317 - HEDLEY ISD

Units Shipped

30

Contracting Entity:

County: ECTOR

00327 - ECTOR COUNTY ISD

Units Shipped

7,478

Contracting Entity:

County: ECTOR

01346 - ECTOR COUNTY JUVENILE PROBATION

Units Shipped

49

Contracting Entity:

County: FISHER

00379 - ROBY CONS ISD

Units Shipped

49

Contracting Entity:

00380 - ROTAN ISD

Units Shipped

County: FISHER 4
Contracting Entity: 00381 - FLOYDADA ISD Units Shipped
County: FLOYD 461
Contracting Entity: 00382 - LOCKNEY ISD Units Shipped
County: FLOYD 213

191



Contracting Entity:

00383 - CROWELL ISD

Units Shipped

County: FOARD 3
Contracting Entity: 00396 - SEAGRAVES ISD Units Shipped
County: GAINES 140
Contracting Entity: 00398 - SEMINOLE ISD Units Shipped
County: GAINES 696
Contracting Entity: 00411 - POST ISD Units Shipped
County: GARZA 209
Contracting Entity: 00412 - SOUTHLAND ISD Units Shipped
County: GARZA 68
Contracting Entity: 01232 - GARZA COUNTY Units Shipped
County: GARZA 198
Contracting Entity: 00415 - GLASSCOCK ISD Units Shipped
County: GLASSCOCK 115
Contracting Entity: 00420 - LEFORS ISD Units Shipped
County: GRAY 78
Contracting Entity: 00421 - MCLEAN ISD Units Shipped
County: GRAY 101
Contracting Entity: 00422 - PAMPA ISD Units Shipped
County: GRAY 962
Contracting Entity: 00423 - GRANDVIEW-HOPKINS ISD Units Shipped
County: GRAY 28
Contracting Entity: 00452 - ABERNATHY ISD Units Shipped
County: HALE 127
Contracting Entity: 00453 - COTTON CENTER ISD Units Shipped
County: HALE 70
Contracting Entity: 00454 - HALE CENTER ISD Units Shipped
County: HALE 225
Contracting Entity: 00455 - PETERSBURG ISD Units Shipped
County: HALE 63
Contracting Entity: 00456 - PLAINVIEW ISD Units Shipped
County: HALE 340

192




Contracting Entity: 00457 - MEMPHIS ISD
County: HALL

Units Shipped

50

Contracting Entity: 00458 - TURKEY-QUITAQUE ISD

County: HALL

Units Shipped

200

Contracting Entity: 00461 - GRUVER ISD
County: HANSFORD

Units Shipped

51

Contracting Entity: 00462 - PRINGLE-MORSE CONS ISD

Units Shipped

County: HANSFORD 7
Contracting Entity: 00463 - SPEARMAN ISD Units Shipped
County: HANSFORD 209
Contracting Entity: 00464 - CHILLICOTHE ISD Units Shipped
County: HARDEMAN 47
Contracting Entity: 00465 - QUANAH ISD Units Shipped
County: HARDEMAN 61
Contracting Entity: 00539 - CHANNING ISD Units Shipped
County: HARTLEY 21
Contracting Entity: 00540 - HARTLEY ISD Units Shipped
County: HARTLEY 68
Contracting Entity: 00541 - HASKELL CISD Units Shipped
County: HASKELL 113
Contracting Entity: 00542 - RULE ISD Units Shipped
County: HASKELL 88
Contracting Entity: 00543 - PAINT CREEK ISD Units Shipped
County: HASKELL 106
Contracting Entity: 00550 - CANADIAN ISD Units Shipped
County: HEMPHILL 148
Contracting Entity: 00591 - ANTON ISD Units Shipped
County: HOCKLEY 54
Contracting Entity: 00593 - ROPESVILLE ISD Units Shipped
County: HOCKLEY 169

Contracting Entity: 00594 - SMYER ISD

193

Units Shipped




County: HOCKLEY

189

Contracting Entity: 00595 - SUNDOWN ISD
County: HOCKLEY

Units Shipped

141

Contracting Entity: 00596 - WHITHARRAL ISD
County: HOCKLEY

Units Shipped

26

Contracting Entity: 01358 - CHILDREN'S HOPE RESIDENTIAL SERVICES

County: HOCKLEY

Units Shipped

101

Contracting Entity: 00612 - BIG SPRING ISD
County: HOWARD

Units Shipped

1,865

Contracting Entity: 00613 - COAHOMA ISD
County: HOWARD

Units Shipped

606

Contracting Entity: 00614 - FORSAN ISD
County: HOWARD

Units Shipped

282

Contracting Entity: 00629 - BORGER ISD
County: HUTCHINSON

Units Shipped

725

Contracting Entity: 00630 - SANFORD-FRITCH ISD
County: HUTCHINSON

Units Shipped

212

Contracting Entity: 00631 - PLEMONS-STINNETT-PHILLIPS
County: HUTCHINSON

Units Shipped

242

Contracting Entity: 00632 - SPRING CREEK ISD
County: HUTCHINSON

Units Shipped

55

Contracting Entity: 00633 - IRION CO ISD
County: IRION

Units Shipped

103

Contracting Entity: 00672 - ANSON ISD
County: JONES

Units Shipped

310

Contracting Entity: 00674 - HAWLEY ISD
County: JONES

Units Shipped

249

Contracting Entity: 00675 - LUEDERS-AVOCA ISD
County: JONES

Units Shipped

43

Contracting Entity: 00676 - STAMFORD ISD
County: JONES

Units Shipped

319

194



Contracting Entity:

County: KENT

00690 - JAYTON-GIRARD ISD

Units Shipped

65

Contracting Entity:

County: KNOX

00702 - KNOX CITY-O'BRIEN ISD

Units Shipped

109

Contracting Entity:

County: KNOX

00703 - MUNDAY ISD

Units Shipped

192

Contracting Entity:

County: KNOX

00704 - BENJAMIN ISD

Units Shipped

39

Contracting Entity:

County: LAMB

00710 - AMHERST ISD

Units Shipped

124

Contracting Entity:

County: LAMB

00711 - LITTLEFIELD ISD

Units Shipped

174

Contracting Entity:

County: LAMB

00712 - OLTON ISD

Units Shipped

325

Contracting Entity:

County: LAMB

00713 - SPRINGLAKE-EARTH ISD

Units Shipped

160

Contracting Entity:

County: LAMB

00714 - SUDAN ISD

Units Shipped

73

Contracting Entity:
County: LIPSCOMB

00742 - BOOKER ISD

Units Shipped

292

Contracting Entity:
County: LIPSCOMB

00743 - FOLLETT ISD

Units Shipped

19

Contracting Entity:
County: LIPSCOMB

00744 - HIGGINS ISD

Units Shipped

2

Contracting Entity:
County: LIPSCOMB

00745 - DARROUZETT ISD

Units Shipped

15

Contracting Entity:
County: LUBBOCK

00751 - LUBBOCK ISD

Units Shipped

6,268

Contracting Entity:
County: LUBBOCK

00752 - NEW DEAL ISD

Units Shipped

143

Contracting Entity:
County: LUBBOCK

00753 - SLATON ISD

195

Units Shipped

182




Contracting Entity: 00754 - LUBBOCK-COOPER ISD
County: LUBBOCK

Units Shipped

422

Contracting Entity: 00755 - FRENSHIP ISD
County: LUBBOCK

Units Shipped

1,205

Contracting Entity: 00756 - ROOSEVELT ISD
County: LUBBOCK

Units Shipped

114

Contracting Entity: 00757 - SHALLOWATER ISD
County: LUBBOCK

Units Shipped

256

Contracting Entity: 00758 - IDALOU ISD
County: LUBBOCK

Units Shipped

149

Contracting Entity: 01266 - CHILDREN'S HOME OF LUBBOCK
County: LUBBOCK

Units Shipped

109

Contracting Entity: 01300 - LUBBOCK COUNTY JUVENILE JUSTICE
County: LUBBOCK

Units Shipped

193

Contracting Entity: 01302 - TEXAS BOYS RANCH, INC
County: LUBBOCK

Units Shipped

42

Contracting Entity: 00759 - O'DONNELL ISD
County: LYNN

Units Shipped

79

Contracting Entity: 00760 - TAHOKA ISD
County: LYNN

Units Shipped

64

Contracting Entity: 00761 - NEW HOME ISD
County: LYNN

Units Shipped

92

Contracting Entity: 00762 - WILSON ISD
County: LYNN

Units Shipped

58

Contracting Entity: 00766 - STANTON ISD
County: MARTIN

Units Shipped

211

Contracting Entity: 00767 - GRADY ISD
County: MARTIN

Units Shipped

44

Contracting Entity: 00805 - MENARD ISD
County: MENARD

Units Shipped

258

Contracting Entity: 00806 - MIDLAND ACADEMY CHARTER SCHOOL

196

Units Shipped




County: MIDLAND

40

Contracting Entity: 00807 - MIDLAND ISD
County: MIDLAND

Units Shipped

6,077

Contracting Entity: 00808 - GREENWOOD ISD
County: MIDLAND

Units Shipped

231

Contracting Entity: 00819 - COLORADO ISD
County: MITCHELL

Units Shipped

195

Contracting Entity: 00820 - LORAINE ISD
County: MITCHELL

Units Shipped

71

Contracting Entity: 00821 - WESTBROOK ISD
County: MITCHELL

Units Shipped

75

Contracting Entity: 00836 - DUMAS ISD
County: MOORE

Units Shipped

1,682

Contracting Entity: 00837 - SUNRAY ISD
County: MOORE

Units Shipped

16

Contracting Entity: 00840 - MOTLEY COUNTY ISD
County: MOTLEY

Units Shipped

24

Contracting Entity: 00860 - ROSCOE ISD
County: NOLAN

Units Shipped

82

Contracting Entity: 00861 - SWEETWATER ISD
County: NOLAN

Units Shipped

730

Contracting Entity: 00862 - BLACKWELL CONS ISD
County: NOLAN

Units Shipped

30

Contracting Entity: 00863 - HIGHLAND ISD
County: NOLAN

Units Shipped

79

Contracting Entity: 00878 - PERRYTON ISD
County: OCHILTREE

Units Shipped

1,391

Contracting Entity: 00879 - VEGA ISD
County: OLDHAM

Units Shipped

127

Contracting Entity: 00880 - ADRIAN ISD
County: OLDHAM

Units Shipped

48

197



Contracting Entity: 00881 - WILDORADO ISD

Units Shipped

County: OLDHAM 4
Contracting Entity: 00905 - BOVINA ISD Units Shipped
County: PARMER 56
Contracting Entity: 00906 - FARWELL ISD Units Shipped
County: PARMER 207
Contracting Entity: 00907 - FRIONA ISD Units Shipped
County: PARMER 682
Contracting Entity: 00908 - LAZBUDDIE ISD Units Shipped
County: PARMER 58
Contracting Entity: 00919 - RIVER ROAD ISD Units Shipped
County: POTTER 120
Contracting Entity: 00920 - HIGHLAND PARK ISD Units Shipped
County: POTTER 542
Contracting Entity: 00921 - BUSHLAND ISD Units Shipped
County: POTTER 405
Contracting Entity: 01271 - ST JOSEPH ALAMO CATHOLIC SCHOOL Units Shipped
County: POTTER 61
Contracting Entity: 01273 - TRINITY LUTHERAN SCHOOL Units Shipped
County: POTTER 35
Contracting Entity: 00925 - CANYON ISD Units Shipped
County: RANDALL 1,944
Contracting Entity: 01213 - YOUTH CENTER OF THE HIGH PLAINS Units Shipped
County: RANDALL 118
Contracting Entity: 00926 - REAGAN COUNTY ISD Units Shipped
County: REAGAN 142
Contracting Entity: 00938 - MIAMI ISD Units Shipped
County: ROBERTS 75
Contracting Entity: 00946 - BALLINGER ISD Units Shipped
County: RUNNELS 223
Contracting Entity: 00947 - MILES ISD Units Shipped
County: RUNNELS 303

198




Contracting Entity: 00948 - WINTERS ISD
County: RUNNELS

Units Shipped

631

Contracting Entity: 00949 - OLFEN ISD
County: RUNNELS

Units Shipped

28

Contracting Entity: 00974 - SCHLEICHER ISD
County: SCHLEICHER

Units Shipped

303

Contracting Entity: 00975 - HERMLEIGH ISD
County: SCURRY

Units Shipped

185

Contracting Entity: 00976 - SNYDER ISD
County: SCURRY

Units Shipped

645

Contracting Entity: 00977 - IRA ISD
County: SCURRY

Units Shipped

83

Contracting Entity: 00986 - TEXHOMA ISD
County: SHERMAN

Units Shipped

254

Contracting Entity: 00987 - STRATFORD ISD
County: SHERMAN

Units Shipped

246

Contracting Entity: 01004 - STERLING CITY ISD
County: STERLING

Units Shipped

36

Contracting Entity: 01005 - ASPERMONT ISD
County: STONEWALL

Units Shipped

21

Contracting Entity: 01007 - HAPPY ISD
County: SWISHER

Units Shipped

87

Contracting Entity: 01008 - TULIA ISD
County: SWISHER

Units Shipped

333

Contracting Entity: 01009 - KRESS ISD
County: SWISHER

Units Shipped

89

Contracting Entity: 01034 - ABILENE ISD
County: TAYLOR

Units Shipped

1,976

Contracting Entity: 01035 - MERKEL ISD
County: TAYLOR

Units Shipped

168

Contracting Entity: 01036 - TRENT ISD

199

Units Shipped




County: TAYLOR

82

Contracting Entity:

County: TAYLOR

01037 - JIM NED CONS ISD

Units Shipped

81

Contracting Entity:

County: TAYLOR

01038 - WYLIE ISD-ABILENE

Units Shipped

358

Contracting Entity:

County: TAYLOR

01212 - TAYLOR COUNTY JUVENILE PROBATION

Units Shipped

25

Contracting Entity:

01267 - HARMONY FAMILY SERVICES, INC

Units Shipped

County: TAYLOR 8
Contracting Entity: 01040 - BROWNFIELD ISD Units Shipped
County: TERRY 717
Contracting Entity: 01041 - MEADOW ISD Units Shipped
County: TERRY 46
Contracting Entity: 01042 - WELLMAN-UNION CISD Units Shipped
County: TERRY 155
Contracting Entity: 01043 - THROCKMORTON ISD Units Shipped
County: THROCKMORTON 72
Contracting Entity: 01044 - WOODSON ISD Units Shipped
County: THROCKMORTON 52
Contracting Entity: 01049 - TLC ACADEMY Units Shipped
County: TOM GREEN 364
Contracting Entity: 01050 - CHRISTOVAL ISD Units Shipped
County: TOM GREEN 126
Contracting Entity: 01051 - SAN ANGELO ISD Units Shipped
County: TOM GREEN 2,447
Contracting Entity: 01052 - WATER VALLEY ISD Units Shipped
County: TOM GREEN 186
Contracting Entity: 01053 - WALL ISD Units Shipped
County: TOM GREEN 134
Contracting Entity: 01054 - GRAPE CREEK ISD Units Shipped
County: TOM GREEN 77

200



Contracting Entity: 01055 - VERIBEST ISD
County: TOM GREEN

Units Shipped

189

Contracting Entity: 01191 - TOM GREEN JUVENILE CENT DETENTION
County: TOM GREEN

Units Shipped

40

Contracting Entity: 01130 - SHAMROCK ISD
County: WHEELER

Units Shipped

85

Contracting Entity: 01131 - WHEELER ISD
County: WHEELER

Units Shipped

35

Contracting Entity: 01132 - KELTON ISD
County: WHEELER

Units Shipped

155

Contracting Entity: 01133 - FORT ELLIOTT CISD
County: WHEELER

Units Shipped

28

Contracting Entity: 01135 - BURKBURNETT ISD
County: WICHITA

Units Shipped

192

Contracting Entity: 01136 - ELECTRA ISD
County: WICHITA

Units Shipped

177

Contracting Entity: 01137 - IOWA PARK CONS ISD
County: WICHITA

Units Shipped

261

Contracting Entity: 01138 - WICHITA FALLS ISD
County: WICHITA

Units Shipped

1,986

Contracting Entity: 01139 - CITY VIEW ISD
County: WICHITA

Units Shipped

398

Contracting Entity: 01299 - CHILDREN'S AID SOCIETY OF WEST TEXAS
County: WICHITA

Units Shipped

33

Contracting Entity: 01301 - NOTRE DAME CATHOLIC SCHOOL
County: WICHITA

Units Shipped

89

Contracting Entity: 01141 - VERNON ISD
County: WILBARGER

Units Shipped

391

Contracting Entity: 01142 - NORTHSIDE ISD-VERNON
County: WILBARGER

Units Shipped

51

Contracting Entity: 01162 - KERMIT ISD
County: WINKLER

201

Units Shipped

584




Contracting Entity: 01163 - WINK-LOVING ISD
County: WINKLER

Units Shipped

77

Contracting Entity: 01177 - DENVER CITY ISD
County: YOAKUM

Units Shipped

590

Contracting Entity: 01178 - PLAINS ISD
County: YOAKUM

Units Shipped

190

202



Exhibit F - Region 7

Volume by Recipient Agency

FDP Region 7
07/01/2014 - 06/30/2015

Program Year: 2014 - 2015
Program: NSLP

Contracting Entity: 00125 - ALPINE ISD
County: BREWSTER

Units Shipped
463

Contracting Entity: 00237 - CROCKETT CO CONS ISD
County: CROCKETT

Units Shipped
254

Contracting Entity: 00241 - CULBERSON COUNTY-ALLAMORE ISD
County: CULBERSON

Units Shipped
83

Contracting Entity: 00328 - ROCKSPRINGS ISD
County: EDWARDS

Units Shipped
228

Contracting Entity: 00329 - NUECES CANYON CONS ISD
County: EDWARDS

Units Shipped
128

Contracting Entity: 00341 - EL PASO EDUCATION INITIATIVE, INC. (THE)
County: EL PASO

Units Shipped
810

Contracting Entity: 00344 - LA FE PREPARATORY SCHOOL
County: EL PASO

Units Shipped
409

Contracting Entity: 00345 - CLINT ISD
County: EL PASO

Units Shipped
4,923

Contracting Entity: 00346 - EL PASO ISD
County: EL PASO

Units Shipped
38,090

Contracting Entity: 00347 - FABENS ISD
County: EL PASO

Units Shipped
1,929

Contracting Entity: 00348 - SAN ELIZARIO ISD
County: EL PASO

Units Shipped
3,565

Contracting Entity: 00349 - YSLETA ISD
County: EL PASO

Units Shipped
13,219

Contracting Entity: 00350 - ANTHONY ISD
County: EL PASO

Units Shipped
475

Contracting Entity: 00351 - CANUTILLO ISD
County: EL PASO

Units Shipped
4,808

203



Contracting Entity:

County: EL PASO

00352 - TORNILLO ISD

Units Shipped

876

Contracting Entity:

County: EL PASO

00353 - SOCORRO ISD

Units Shipped

6,887

Contracting Entity:

County: EL PASO

01186 - EL PASO EDUCATION INITIATIVE, INC. (THE)

Units Shipped

255

Contracting Entity:

County: EL PASO

01190 - ST RAPHAEL'S SCHOOL

Units Shipped

404

Contracting Entity:

County: EL PASO

01196 - EL PASO COUNTY JUVENILE PROBATION

Units Shipped

230

Contracting Entity:

County: EL PASO

01201 - MOST HOLY TRINITY SCHOOL

Units Shipped

182

Contracting Entity:

County: EL PASO

01210 - CHILD CRISIS CENTER OF EL PASO

Units Shipped

28

Contracting Entity:

County: EL PASO

01223 - OUR LADY OF THE VALLEY PARISH

Units Shipped

205

Contracting Entity:

County: EL PASO

01334 - FATHER YERMO SCHOOLS

Units Shipped

291

Contracting Entity:

County: EL PASO

01335 - LYDIA PATTERSON INSTITUTE

Units Shipped

333

Contracting Entity:

County: EL PASO

01336 - OUR LADY OF ASSUMPTION SCHOOL

Units Shipped

100

Contracting Entity:

County: EL PASO

01337 - ST PIUS X SCHOOL-EL PASO

Units Shipped

146

Contracting Entity:

County: EL PASO

03856 - TJJD-SCHAEFFER HOUSE FDP

Units Shipped

77

Contracting Entity:

County: EL PASO

03868 - SOUTHWEST KEY PROGRAM-EL PASO - FDP

Units Shipped

387

Contracting Entity:

County: EL PASO

04964 - EL PASO ACADEMY

Units Shipped

592

Contracting Entity:

00615 - FT HANCOCK ISD

County: HUDSPETH

204

Units Shipped

480




Contracting Entity: 00616 - SIERRA BLANCA ISD
County: HUDSPETH

Units Shipped

194

Contracting Entity: 00617 - DELL CITY ISD
County: HUDSPETH

Units Shipped

14

Contracting Entity: 01197 - THE HIGH FRONTIER INC
County: JEFF DAVIS

Units Shipped

145

Contracting Entity: 00697 - BRACKETT ISD

County: KINNEY

Units Shipped

550

Contracting Entity:

County: PECOS

00909 - BUENA VISTA ISD

Units Shipped

148

Contracting Entity:

County: PECOS

00910 - FT STOCKTON ISD

Units Shipped

1,316

Contracting Entity:

County: PECOS

00911 - IRAAN-SHEFFIELD ISD

Units Shipped

61

Contracting Entity:

County: PECOS

01387 - TEXAS CHALLENGE ACADEMY

Units Shipped

181

Contracting Entity:
County: PRESIDIO

00922 - MARFA ISD

Units Shipped

66

Contracting Entity:
County: PRESIDIO

00923 - PRESIDIO ISD

Units Shipped

1397

Contracting Entity:

County: REEVES

00933 - PECOS-BARSTOW-TOYAH ISD

Units Shipped

901

Contracting Entity:

County: REEVES

00934 - BALMORHEA ISD

Units Shipped

116

Contracting Entity:

County: SUTTON

01006 - SONORA ISD

Units Shipped

548

Contracting Entity:

County: UPTON

01091 - MCCAMEY ISD

Units Shipped

171

Contracting Entity:

County: UPTON

01092 - RANKIN ISD

Units Shipped

152

Contracting Entity:

01098 - SAN FELIPE-DEL RIO

205

Units Shipped




County: VAL VERDE

1,328

Contracting Entity: 01099 - COMSTOCK ISD
County: VAL VERDE

Units Shipped

22

Contracting Entity: 01116 - MONAHANS-WICKETT-PYOTE ISD

County: WARD

Units Shipped

1,545

Contracting Entity: 01117 - GRANDFALLS-ROYALTY ISD

County: WARD

Units Shipped

134

206
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	SECTION 1 – INTRODUCTION AND PURPOSE
	1.1 PURPOSE OF THE REQUEST FOR PROPOSAL
	The Texas Department of Agriculture (TDA) is inviting proposals from vendors, including food distributors, to receive, store and deliver United States Department of Agriculture (USDA) Foods to designated organizations throughout the State of Texas.  I...
	1.2 BACKGROUND INFORMATION
	1.3 CONTRACT TERM/OPTION TO EXTEND
	1.6 REQUIREMENTS AND SPECIFICATIONS
	A. Agencies Served
	B. Volume Impact
	C. Program Technical Assistance
	D. USDA Food Types
	1. Sub-contracted Warehouses
	2. 45 Days Free Storage
	4. Sanitation
	5. Storage Temperature Requirements
	6. Dry, Special Care
	7. Inventory Damages
	a. Physical Inventory: Final Count
	b. Annual Inventory Reconciliation
	c. Physical Inventory: Losses (Shortages) of Available Inventory
	d. Physical Inventory: Losses (Shortages) of Allocated Inventory
	e. Physical Inventory: Losses (Shortages) of Processed Inventory
	f. Physical Inventory Gains (Overages)
	a. Pick-up and Delivery Drop Areas
	b. Delivery Schedule
	c. Changes to the Recipient Agency Delivery Schedule
	1. Subsequent Deliveries within a Month
	a. Loss of USDA Foods in Available Inventory
	b. Loss of Allocated USDA Foods in Private Storage



	SECTION 2 – GENERAL INSTRUCTIONS AND STANDARD PROPOSAL REQUIREMENTS
	2.4 Point of Contact/Inquiries
	2.8 STATE NOT RESPONSIBLE FOR PREPARATION COST OF SUBMITTING THE PROPOSAL

	2.9   DISCLOSURE OF PROPOSAL CONTENT
	Pursuant to Section 2252.901 of the Texas Government Code, Proposer shall make full disclosure of former employee/retiree of TDA who is an agent, consultant, contractor, or employee of Proposer or the intent to employ or subcontract with an individual...
	2.11 HUB SUBCONTRACTING PLAN REQUIREMENTS
	(Required for Contracts over $100,000)

	SECTION 3 – PROPOSAL FORMAT AND CONTENT
	3.4  JOINT PROPOSALS
	3.5   STRATEGIC ELEMENTS/CONTRACT TERMS
	TDA's standard contract terms and conditions will apply to the contract(s) awarded as a result of this procurement.
	A.   Basic Philosophy:  Contracting for Results
	TDA's fundamental commitment is to contract for results. A successful result is defined as the generation of defined, measurable, and beneficial outcomes that support TDA's missions and objectives and satisfy the contract requirements. This RFP descri...
	B. External Factors
	Respondents should be aware that neither TDA nor USDA has committed funds to fulfill the requirements of this RFP or pay the contracted storage and delivery rates that result from this RFP and to which winning respondents agree. The RFP specifies cont...
	SECTION 4 - EVALUATION OF PROPOSALS
	4.2 Review of proposals
	SECTION 5 – CONTRACTUAL REQUIREMENTS
	SECTION 6 – ACRONYMS AND DEFINITIONS
	ATTACHMENTS
	C. Current and Former TDA Employees:  In addition to the disclosures required above, Contractor shall also disclose any of its personnel who are current or former employees of TDA or who are related, within the third degree by consanguinity (as define...
	D. Executive Head:  Pursuant to §669.003, Texas Gov't Code, TDA may not enter into a contract with a person who employs a current or former Executive Head of a state agency until four years have passed since that person was the executive head of the s...
	L. Fraud, Waste, and Abuse:  Contractor represents and warrants that it has read and understood and shall comply with the Texas Comptroller of Public Accounts Anti-Fraud Policy, found at:
	http://www.window.state.tx.us/ssv/ethics.html, as such Policy currently reads and as it is amended throughout the term of the contract.
	M. Deceptive Trade Practices: Unfair Business Practices:  Contractor represents and warrants that it has not been the subject of allegations of Deceptive Trade Practices violations under Tex. Bus. & Com. Code, Chapter 17, or allegations of any unfair ...
	N. Immigration:  Contractor represents and warrants that it shall comply with the requirements of the Immigration Reform and Control Act of 1986 and 1990 regarding employment verification and retention of verification forms for any individuals hired o...
	O. Civil Rights:  Contractor agrees that no person shall, on the ground of race, color, religion, sex, national origin, age, disability, political affiliation, or religious belief, be excluded from the participation in, be denied the benefits of, be s...
	18. Notices
	A. Delivery of Written Notices:  Any notice required under the contract by one party to the other party shall be in writing and shall be addressed to the receiving party at the address specified in the Notice of Award.  The notice shall be deemed to h...
	B. Notice to the Successful Respondent:  Within 10 days of the issuance of a purchase order, Contractor shall identify in writing to TDA the address and contact person for all notices. If there is any change to this information during the term of the ...

	19. Key Personnel: Contractor agrees that key personnel assigned to the contract shall remain available for the entirety of the project throughout the term of the contract as long as that individual is employed by Contractor or unless TDA agrees to a ...
	21. Federal, State, and Local Requirements:  Contractor shall demonstrate on-site compliance with federal income tax laws including issuance of Form W-2's to employees.  Contractor is responsible for both federal and state unemployment insurance cover...
	22. Audit Requirements:  The State Auditor's Office, or successor agency, may conduct an audit or investigation of Contractor or any other entity or person receiving funds from the state directly under the contract or indirectly through a subcontract....
	Contractor hereby assigns to the State of Texas all of Contractor’s rights, title and interest in and to all claims and causes of action Contractor may have under the antitrust laws of Texas or the United States for overcharges associated with the con...
	26. Dispute Resolution: Chapter 2260 of the Texas Gov’t Code prescribes dispute resolution processes for breach of contract claims against the State of Texas.
	27. Public Information Act:  TDA is subject to the provisions of the Texas Public Information Act. If TDA receives a request for disclosure of this contract, a record relating to this contract, any information related to the goods or services provided...
	28. News Releases: TDA does not endorse Contractor or Respondent.  News releases pertaining to this RFP and/or advertisements, publications, declarations and any other pronouncements by Contractor using any means or media mentioning the State of Texas...
	30. Liability for and Payment of Taxes:  TDA is exempt from Texas sales tax and federal excise tax.  Contractor represents and warrants that it shall pay all taxes or similar amounts resulting from this contract, including, but not limited to any fede...
	33. No Waiver of Sovereign Immunity:  The parties expressly agree that no provision of the contract is in any way intended to constitute a waiver by TDA or the State of Texas of any immunities from suit or from liability that TDA or the state may have...
	34. Criminal Convictions:  Contractor represents and warrants that Contractor has not and Contractor's employees assigned to TDA projects have not been convicted of a misdemeanor involving moral turpitude or felony criminal offense, or that, if such a...
	35. Buy Texas:  In accordance with §2155.4441, Texas Gov't Code, Contractor shall, in performing any services under the contract, purchase products and materials produced in Texas when they are available at a comparable price and in a comparable perio...
	39. Independent Contractor:  The contract shall not render Contractor an employee, officer, or agent of TDA for any purpose.  Contractor is and shall remain an independent contractor in relationship to TDA. TDA shall not be responsible for withholding...
	A. Convenience of TDA:  TDA reserves the right to terminate the contract at any time, in whole or in part, without cost or penalty, by providing written notice, if TDA determines that such termination is in the best interest of the state in its sole a...
	B. Cause/Default:  If Contractor fails to provide the services contracted for according to the provisions of the contract, or fails to comply with any of the terms or conditions of contract, TDA may, upon written notice of default to Contractor, immed...

	Contractor represents and warrants that it will obtain and maintain for the term of the contract all insurance coverage required to ensure proper fulfillment of the contract and its liabilities thereunder.  Contractor shall insure any of its motor veh...
	Contractor represents and warrants that all of the above coverage will be obtained from companies that are licensed in the state of Texas, have an “A” rating from Best, and are authorized to provide the coverage.
	D. Direct Deposit
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